PROVIDENT

WORK ORDER

Provident Housing Limited
130/1, Ulsoor Road, , Bengaluru - 560042, Karnataka- India
GSTIN: 29AAECP8877D1ZW PAN: AAECP8877D
CIN: U45200KA2008PLC048273

DRAFT

WORK ORDER DETAILS

Order No.	: 4540013657	**Order Date**	: 12-Jul-24
Order Amend No.	: 3	**Order Amend Date**	: 28-Jan-26
Order Validity Start	: 12-Jul-24	**Order Type**	: Project Services WO
Order Validity End	: 12-Jul-26	**Project Description**	: Provident Capella Ph 3 - Commo
Project Code	: 2C39	**Invoice To**	: Provident Housing Limited-Karnataka

CONTRACTOR DETAILS

Contractor	: RPTSW0003	**PAN**	: AANCS0437M
Contractor Name	: Starworth Infrastructure & Construction Limited	**GSTIN No.**	: 29AANCS0437M1ZT
Contact Address		**UAM No.**	:
NO.130/1, ULSOOR ROAD		**Tel. No.**	:
Bengaluru - 560042, Karnataka, India		**FAX No.**	:
		Email	:
State: Karnataka - 29			
Kind Attention	:		
Mobile Number	:		

SCOPE of WORK

Structure and Finishing Works

ITEM DETAILS

Sr.No	Item Short Description		Long Text										
Sr.No	**Service / HSN**	**Quantity**	**Unit**	**Rate**	**Taxable**	**CGST**		**SGST/UGST**		**IGST**		**Amt. Inc. Tax**
						%	**Amt.**	**%**	Amt.	**%**	**Amt.**	
10	Pocket Exc. In soil upto 3 m depth		Excavation in all types of soil including dense soil, laterite reddishbrown/Laterite reddish brown with patches/ dense soil disintegrated/weathered/ soft rock (Poclainable) for Footings / RAFT of columns,trenches for drains, etc., by mechanical means in									
		1.000	AU	1,45,79,431.00	1,45,79,431.00	9.00	13,12,149.00	9.00	13,12,149.00	0.00	0.00	1,72,03,729.00
10.1	12000067 /995411 Pocket Exc. In soil upt		Excavation in all types of soil including dense soil, laterite reddishbrown/Laterite reddish brown with patches/ dense soil disintegrated/weathered/ soft rock (Poclainable) for Footings / RAFT of columns,trenches for drains, etc., by mechanical means in									
	12000067 /995411	4,715.000	CUM	225.00	10,60,875.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
10.2	12000062 /995411 Exc. in Hardrock/boulde		Specification & scope of work same as 1.01 but for Excavation in Hardrock / boulders (more than 1/2 Cum in size -Un poclainable) bychiselling/ wedging to required level for Raft, Footings of columns,Retaining walls, Core walls, catch pits, Lift pits,STP									
	12000062 /995411	200.000	CUM	1,926.00	3,85,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
10.3	12000078 /995411 Backfilling with availa		Supply and filling in foundations and the area whereever specified withapproved good quality filling materials in plinths, area developmentetc. wherever specified in layers of not exceeding 150 mm thickincluding breaking clods,storing,transportation, d									
	12000078 /995411	19,377.000	CUM	160.00	31,00,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
10.4	12000079 /995411 Backfilling - earth bro		Supply and filling in foundations and the area whereever specified withapproved good quality filling materials in plinths, area developmentetc. wherever specified in layers of not exceeding 150 mm thickincluding breaking clods,storing,transportation, d									
	12000079 /995411	18,446.000	CUM	463.00	85,40,498.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
10.5	12000077 /995411 Carting away surplus ea		Carting away surplus earth/excavated material/debris/rock and likematerials outside the plot and disposing off the same to the designatedareas identified by the local authorities / project managers fordumping of such material, including spreading, compa									
	12000077 /995411	200.000	CUM	304.00	60,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
10.6	12000085 /995411 Anti-termite treatment		Providing Pre-constructional anti- termite treatment and creating achemical barrier to the building by injecting chemical emulsion ofrequired concentrations under grade slab and Grade beam, around thePlinth, Plinth filling, trenches, junction of wall a									
	12000085 /995411	22,726.000	SQM	63.00	14,31,738.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

20	CRE- PCC Plum Concrete 1:5:10 (M5)		Providing and laying Plum concrete using lean concrete of grade M5wherever specified using cement, fine aggregates, 40mm down size metaland boulders of 150mm (proportion 60: 40 for concrete : boulder)including sub grade base preparation, levelling, lay									
		1.000	AU	2,82,17,818.34	2,82,17,818.34	9.00	25,39,604.00	9.00	25,39,604.00	0.00	0.00	3,32,97,026.34
20.1	13000000 /995454 CRE-PCC Plum Concrete		Providing and laying Plum concrete using lean concrete of grade M5wherever specified using cement, fine aggregates, 40mm down size metaland boulders of 150mm (proportion 60: 40 for concrete : boulder)including sub grade base preparation, levelling, lay									
	13000000 /995454	1,590.027	CUM	4,729.00	75,19,237.68	0.00	0.00	0.00	0.00	0.00	0.00	0.00
20.2	13000002 /995454 CRE-PCC 1:3:6 (M10)		Providing and laying plain cement concrete of grade M10 at all levelsusing coarse graded aggregate of 20mm and down size, fine aggregates,cement for levelling course under footings, flooring, steps, walls,platform, for external development works and at									
	13000002 /995454	2,818.397	CUM	5,999.00	1,69,07,563.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
20.3	13000003 /995454 CRE-PCC 1:2:4 (M15)		Providing and laying plain cement concrete of grade M15 of specifiedthickness wherever specified at all levels using fine aggregate,cement, 20mm and downsize aggregate including cleaning, subgradepreparation, compaction, levelling, all leads and lifts,									
	13000003 /995454	120.000	CUM	6,502.00	7,80,240.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
20.4	12000084 /995411 Polythene sheet		Providing and laying 600 micron gauge polythene paper/Polythene sheetwhere ever specified, to the required levels, including supply, loadingand unloading, storing, transportation, laying, sealing of junctionsand overlaps, all leads and lifts, etc., comp									
	12000084 /995411	20,908.174	SQM	144.00	30,10,777.06	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30	RMC-Raft Foundation		RMC M30 Foundations									
		1.000	AU	15,62,13,724.07	15,62,13,724.07	9.00	1,40,59,235.0	9.00	1,40,59,235.0	0.00	0.00	18,43,32,194.07
30.1	13000316 /995411 RMC-Raft Foundation		RMC M30 Foundations									
	13000316 /995411	8,414.646	CUM	7,030.00	5,91,54,961.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.2	13000321 /995411 RMC-Parapet / upstand		RMC M30 Parapet wall									
	13000321 /995411	766.000	CUM	7,189.00	55,06,774.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.3	13000321 /995411 RMC-Parapet / upstand		RMC M30 RC Upstand									
	13000321 /995411	322.000	CUM	7,109.00	22,89,098.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.4	13000328 /995411 RMC-Domestic, FF & Coll		RMC M30 UG sump bottom slab									
	13000328 /995411	305.000	CUM	7,066.00	21,55,130.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.5	13000328 /995411 RMC-Domestic, FF & Coll		RMC M30 UG sump RC Wall									
	13000328 /995411	290.000	CUM	7,066.00	20,49,140.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.6	13000328 /995411 RMC-Domestic, FF & Coll		RMC M30 UG sump Top slab									
	13000328 /995411	155.000	CUM	7,066.00	10,95,230.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.7	13000328 /995411 RMC-Domestic, FF & Coll		RMC M30 UG sump Stair									
	13000328 /995411	5.000	CUM	7,066.00	35,330.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.8	13000329 /995411 RMC-Water collection Su		RMC M30 rain water sump bottom slab									
	13000329 /995411	175.000	CUM	7,066.00	12,36,550.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.9	13000329 /995411 RMC-Water collection Su		RMC M30 Rain water sump RC Wall									
	13000329 /995411	240.000	CUM	7,066.00	16,95,840.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.10	13000329 /995411 RMC-Water collection Su		RMC M30 Rainwater sump Top slab									
	13000329 /995411	90.000	CUM	7,066.00	6,35,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.11	13000332 /995411 RMC-STP		RMC M30 STP bottom slab									
	13000332 /995411	378.941	CUM	7,066.00	26,77,597.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.12	13000319 /995411 RMC-Grade slab		RMC M30 Grade slab									
	13000319 /995411	2,795.216	CUM	7,030.00	1,96,50,368.48	0.00	0.00	0.00	0.00	0.00	0.00	0.00

30.13	13000332 /995411 RMC-STP		RMC M30 STP RC Wall									
	13000332 /995411	704.946	CUM	7,066.00	49,81,148.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.14	13000332 /995411 RMC-STP		RMC M30 STP Top slab									
	13000332 /995411	260.895	CUM	7,066.00	18,43,484.07	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.15	13000318 /995411 RMC-Retaining wall		RMC M30 Subsoil well bottom slab									
	13000318 /995411	5.000	CUM	7,066.00	35,330.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.16	13000318 /995411 RMC-Retaining wall		RMC M30 Subsoil well walls									
	13000318 /995411	20.000	CUM	7,066.00	1,41,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.17	13000318 /995411 RMC-Retaining wall		RMC M30 Subsoil well top slab									
	13000318 /995411	5.000	CUM	7,066.00	35,330.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.18	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-Basement									
	13000322 /995411	61.458	CUM	7,109.00	4,36,904.92	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.19	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-Stilt									
	13000322 /995411	81.765	CUM	7,109.00	5,81,267.39	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.20	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-1st foor									
	13000322 /995411	18.822	CUM	7,109.00	1,33,805.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.21	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-2nd floor									
	13000322 /995411	18.822	CUM	7,109.00	1,33,805.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.22	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-3rd floor									
	13000322 /995411	18.822	CUM	7,109.00	1,33,805.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.23	13000318 /995411 RMC-Retaining wall		RMC M30 Retaining wall									
	13000318 /995411	1,083.600	CUM	7,030.00	76,17,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.24	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-4th floor									
	13000322 /995411	18.822	CUM	7,109.00	1,33,805.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.25	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-5th floor									
	13000322 /995411	18.822	CUM	7,109.00	1,33,805.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.26	13000345 /995411 RMC-Columns, M40 Grade		RMC-M30 column drop-6thfloor									
	13000345 /995411	102.000	CUM	7,682.00	7,83,564.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.27	13000019 /995454 CRE-Drop Panel Conc M30		RMC-M30 flat plate/slab-Stilt floor									
	13000019 /995454	638.012	CUM	7,109.00	45,35,627.31	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.28	13000019 /995454 CRE-Drop Panel Conc M30		RMC-M30 flat plate/slab-1st floor									
	13000019 /995454	759.073	CUM	7,109.00	53,96,249.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.29	13000019 /995454 CRE-Drop Panel Conc M30		RMC-M30 flat plate/slab-2nd floor									
	13000019 /995454	759.073	CUM	7,109.00	53,96,249.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.30	13000019 /995454 CRE-Drop Panel Conc M30		RMC-M30 flat plate/slab-3rd floor									
	13000019 /995454	638.012	CUM	7,109.00	45,35,627.31	0.00	0.00	0.00	0.00	0.00	0.00	0.00

30.31	13000019 /995454 CRE-Drop Panel Conc M30		RMC-M30 flat plate/slab-4th floor										
	13000019 /995454	704.414	CUM	7,109.00	50,07,679.13	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.32	13000019 /995454 CRE-Drop Panel Conc M30		RMC-M30 flat plate/slab-5th floor										
	13000019 /995454	638.012	CUM	7,109.00	45,35,627.31	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.33	13000019 /995454 CRE-Drop Panel Conc M30		RMC-M30 flat plate/slab-6th floor										
	13000019 /995454	638.012	CUM	7,109.00	45,35,627.31	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.34	13000320 /995411 RMC-Ramp		RMC M30 Ramp Beam										
	13000320 /995411	120.000	CUM	7,030.00	8,43,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.35	13000320 /995411 RMC-Ramp		RMC M30 Ramp Slab										
	13000320 /995411	344.000	CUM	7,030.00	24,18,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.36	13000708 /995411 RCC-pedestal M30		RMC M30 Pedestals										
	13000708 /995411	30.000	CUM	7,066.00	2,11,980.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.37	13000327 /995411 RMC-Drain		RMC M30 Trenches/Ramp drain										
	13000327 /995411	353.090	CUM	7,066.00	24,94,933.94	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.38	13000323 /995411 RMC-Lintels		RMC M30 Lintels										
	13000323 /995411	95.000	CUM	7,109.00	6,75,355.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.39	13000339 /995411 RMC-Plinth Beams		RMC M30 Plinth beam										
	13000339 /995411	40.435	CUM	7,030.00	2,84,258.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
30.40	13000322 /995411 RMC-Staircase at all fl												
	13000322 /995411	5.000	CUM	7,109.00	35,545.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40	RMC-Slabs, M30 Grade		RMC M30 Regular Slab stilt floor										
		1.000	AU	12,77,24,450.12	12,77,24,450.12	9.00	1,14,95,201.0	9.00	1,14,95,201.0	0.00	0.00	15,07,14,852.12
40.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab stilt floor										
	13000389 /995411	1,031.872	CUM	7,109.00	73,35,578.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.2	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 2nd floor										
	13000396 /995411	315.083	CUM	7,109.00	22,39,925.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 3rd floor										
	13000396 /995411	224.480	CUM	7,109.00	15,95,828.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 4th floor										
	13000396 /995411	158.815	CUM	7,109.00	11,29,015.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.5	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 5th floor										
	13000396 /995411	158.815	CUM	7,109.00	11,29,015.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.6	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 6th floor										
	13000396 /995411	165.741	CUM	7,109.00	11,78,252.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.7	13000392 /995411 RMC-Beams, M50 Grade		RMC M50 Transfer Beam 1st floor										
	13000392 /995411	215.755	CUM	8,532.00	18,40,821.66	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.8	13000392 /995411 RMC-Beams, M50 Grade		RMC M50 Transfer Beam 2nd floor										
	13000392 /995411	540.787	CUM	8,532.00	46,13,994.68	0.00	0.00	0.00	0.00	0.00	0.00	0.00

40.9	13000392 /995411 RMC-Beams, M50 Grade		RMC M50 Transfer Beam 6th floor										
	13000392 /995411	147.445	CUM	8,532.00	12,58,000.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.10	13000408 /995411 SDC-Columns, M50 Grade		SDC M50 Column/shear wall-Fdn										
	13000408 /995411	794.564	CUM	8,847.00	70,29,507.71	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.11	13000408 /995411 SDC-Columns, M50 Grade		SDC M50 Column/shear wall-Stilt										
	13000408 /995411	1,173.000	CUM	8,847.00	1,03,77,531.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.12	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 1st floor										
	13000389 /995411	1,841.863	CUM	7,109.00	1,30,93,804.07	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.13	13000410 /995411 SDC-Columns, M40 Grade		SDC M40 Column/shear wall-1st floor										
	13000410 /995411	70.359	CUM	8,453.00	5,94,744.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.14	13000410 /995411 SDC-Columns, M40 Grade		SDC M40 Column/shear wall-2nd floor										
	13000410 /995411	133.637	CUM	8,453.00	11,29,633.56	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.15	13000410 /995411 SDC-Columns, M40 Grade		SDC M40 Column/shear wall-3rd floor										
	13000410 /995411	153.849	CUM	8,453.00	13,00,485.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.16	13000410 /995411 SDC-Columns, M40 Grade		SDC M40 Column/shear wall-4th floor										
	13000410 /995411	153.849	CUM	8,453.00	13,00,485.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.17	13000410 /995411 SDC-Columns, M40 Grade		SDC M40 Column/shear wall-5th floor										
	13000410 /995411	153.849	CUM	8,453.00	13,00,485.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.18	13000422 /995411 SDC-Core walls, M50 Gra		SDC M50 Corewall/stair wall-Fdn										
	13000422 /995411	499.135	CUM	8,847.00	44,15,847.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.19	13000422 /995411 SDC-Core walls, M50 Gra		SDC M50 Corewall/stair wall-Stilt										
	13000422 /995411	371.537	CUM	8,847.00	32,86,987.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.20	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-1st floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.21	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-2nd floor										
	13000424 /995411	12.514	CUM	8,453.00	1,05,780.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.22	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-3rd floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.23	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 2nd floor										
	13000389 /995411	301.133	CUM	7,109.00	21,40,754.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.24	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-4th floor										
	13000424 /995411	7.777	CUM	8,453.00	65,738.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.25	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-5th floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.26	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-Fdn										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00

40.27	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-Stilt									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.28	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-1st floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.29	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-2nd floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.30	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-3rd floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.31	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-4th floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.32	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RCwall-5th floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.33	13000445 /995411 SDC-Non Structural wall		SDC M40 Non str RC wall-1st floor									
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.34	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 3rd floor									
	13000389 /995411	301.133	CUM	7,109.00	21,40,754.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.35	13000445 /995411 SDC-Non Structural wall		SDC M40 Non str RC wall-2nd floor									
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.36	13000445 /995411 SDC-Non Structural wall		SDC M40 Non str RC wall-3rd floor									
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.37	13000445 /995411 SDC-Non Structural wall		SDC M40 Non str RC wall-4th floor									
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.38	13000445 /995411 SDC-Non Structural wall		SDC M40 Non str RC wall-5th floor									
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.39	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 4th floor									
	13000389 /995411	301.133	CUM	7,109.00	21,40,754.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.40	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 5th floor									
	13000389 /995411	301.133	CUM	7,109.00	21,40,754.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.41	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 6th floor									
	13000389 /995411	306.133	CUM	7,109.00	21,76,299.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.42	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam stilt floor									
	13000396 /995411	603.647	CUM	7,109.00	42,91,326.52	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.43	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 1st floor									
	13000396 /995411	472.125	CUM	7,109.00	33,56,336.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.44	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	256.980	CUM	7,309.00	18,78,266.82	0.00	0.00	0.00	0.00	0.00	0.00	0.00

40.45	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	116.030	CUM	7,309.00	8,48,063.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.46	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	99.210	CUM	7,309.00	7,25,125.89	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.47	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	86.490	CUM	7,309.00	6,32,155.41	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.48	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	63.840	CUM	8,532.00	5,44,682.88	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.49	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	63.840	CUM	7,682.00	4,90,418.88	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.50	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	63.840	CUM	7,682.00	4,90,418.88	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.51	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	80.280	CUM	7,682.00	6,16,710.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.52	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	6.360	CUM	8,532.00	54,263.52	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.53	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	6.360	CUM	7,682.00	48,857.52	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.54	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	6.360	CUM	7,682.00	48,857.52	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.55	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	6.150	CUM	7,682.00	47,244.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.56	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	99.790	CUM	7,682.00	7,66,586.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.57	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	124.850	CUM	7,682.00	9,59,097.70	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.58	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	153.850	CUM	8,847.00	13,61,110.95	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.59	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	65.810	CUM	8,053.00	5,29,967.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.60	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	109.320	CUM	8,053.00	8,80,353.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.61	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	103.450	CUM	8,053.00	8,33,082.85	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.62	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	116.170	CUM	8,053.00	9,35,517.01	0.00	0.00	0.00	0.00	0.00	0.00	0.00

40.63	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	202.670	CUM	8,053.00	16,32,101.51	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.64	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	202.670	CUM	8,053.00	16,32,101.51	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.65	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	214.010	CUM	8,053.00	17,23,422.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.66	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	485.300	CUM	8,847.00	42,93,449.10	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.67	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	796.470	CUM	8,053.00	64,13,972.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.68	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	337.980	CUM	8,053.00	27,21,752.94	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.69	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	340.670	CUM	8,053.00	27,43,415.51	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.70	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	340.670	CUM	8,053.00	27,43,415.51	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.71	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	340.670	CUM	8,053.00	27,43,415.51	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.72	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	340.670	CUM	8,053.00	27,43,415.51	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.73	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	19.140	CUM	8,053.00	1,54,134.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.74	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	24.230	CUM	8,053.00	1,95,124.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.75	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	24.230	CUM	8,053.00	1,95,124.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.76	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	24.230	CUM	8,053.00	1,95,124.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
40.77	13000314 /995411 RCC - RMC - all grades											
	13000314 /995411	24.230	CUM	8,053.00	1,95,124.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50	Conventional formwork-Raft Foundation		Formwork Foundations									
		1.000	AU	6,44,88,449.12	6,44,88,449.12	9.00	58,03,960.00	9.00	58,03,960.00	0.00	0.00	7,60,96,369.12
50.1	13000475 /995411 Conventional formwork-R		Formwork Foundations									
	13000475 /995411	7,461.813	SQM	664.00	49,54,643.83	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.2	13000480 /995411 Conventional formwork-P		Formwork RC Upstand									
	13000480 /995411	2,572.000	SQM	757.00	19,47,004.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.3	13000489 /995411 Conv. formwork-Domestic		Formwork UG sump bottom slab									
	13000489 /995411	65.000	SQM	696.00	45,240.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

50.4	13000489 /995411 Conv. formwork-Domestic		Formwork UG sump RC Wall									
	13000489 /995411	1,905.000	SQM	703.00	13,39,215.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.5	13000489 /995411 Conv. formwork-Domestic		Formwork UG sump Top slab									
	13000489 /995411	605.000	SQM	710.00	4,29,550.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.6	13000489 /995411 Conv. formwork-Domestic		Formwork UG sump Stair									
	13000489 /995411	40.000	SQM	717.00	28,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.7	13000488 /995411 Conventional formwork-W		Formwork Rainwater sump bottom slab									
	13000488 /995411	55.000	SQM	696.00	38,280.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.8	13000488 /995411 Conventional formwork-W		Formwork Rainwater sump RC Wall									
	13000488 /995411	1,570.000	SQM	703.00	11,03,710.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.9	13000488 /995411 Conventional formwork-W		Formwork Rain water sump Top slab									
	13000488 /995411	345.000	SQM	710.00	2,44,950.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.10	13000491 /995411 Conventional formwork-S		Formwork STP bottom slab									
	13000491 /995411	60.526	SQM	696.00	42,126.10	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.11	13000491 /995411 Conventional formwork-S		Formwork STP RC Wall									
	13000491 /995411	3,527.744	SQM	703.00	24,80,004.03	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.12	13000477 /995411 Conventional formwork-R		Formwork Retaining wall									
	13000477 /995411	6,428.380	SQM	680.00	43,71,298.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.13	13000491 /995411 Conventional formwork-S		Formwork STP Top slab									
	13000491 /995411	1,212.543	SQM	710.00	8,60,905.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.14	13000108 /995454 CRE-Subsoil Drain Form		Formwork Subsoil well bottom slab									
	13000108 /995454	10.000	SQM	696.00	6,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.15	13000108 /995454 CRE-Subsoil Drain Form		Formwork Subsoil well walls									
	13000108 /995454	180.000	SQM	703.00	1,26,540.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.16	13000108 /995454 CRE-Subsoil Drain Form		Formwork Subsoil well top slab									
	13000108 /995454	20.000	SQM	710.00	14,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.17	13000502 /995411 Conventional formwork-C		Formwork Column/shear wall-Fdn									
	13000502 /995411	19,539.000	SQM	696.00	1,35,99,144.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.18	13000502 /995411 Conventional formwork-C		Formwork Column/shear wall-Stilt									
	13000502 /995411	11,021.000	SQM	703.00	77,47,763.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.19	13000502 /995411 Conventional formwork-C		Formwork Column/shear wall-1st floor									
	13000502 /995411	4,575.453	SQM	710.00	32,48,571.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.20	13000502 /995411 Conventional formwork-C		Formwork Column/shear wall-2nd floor									
	13000502 /995411	2,708.931	SQM	717.00	19,42,303.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.21	13000502 /995411 Conventional formwork-C		Formwork Column/shear wall-3rd floor									
	13000502 /995411	2,295.471	SQM	724.00	16,61,921.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

50.22	13000502 /995411 Conventional formwork-C		Formwork Column/shear wall-4th floor									
	13000502 /995411	2,708.931	SQM	731.00	19,80,228.56	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.23	13000479 /995411 Conventional formwork-R		Formwork Ramp Beam									
	13000479 /995411	1,194.000	SQM	664.00	7,92,816.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.24	13000502 /995411 Conventional formwork-C		Formwork Column/shear wall-5th floor									
	13000502 /995411	2,920.790	SQM	738.00	21,55,543.02	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.25	13000504 /995411 Conventional formwork-C		Formwork Corewall-Fdn									
	13000504 /995411	3,944.000	SQM	696.00	27,45,024.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.26	13000504 /995411 Conventional formwork-C		Formwork Corewall-Stilt									
	13000504 /995411	62.000	SQM	703.00	43,586.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.27	13000504 /995411 Conventional formwork-C		Formwork Corewall-1st floor									
	13000504 /995411	65.430	SQM	710.00	46,455.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.28	13000504 /995411 Conventional formwork-C		Formwork Corewall-2nd floor									
	13000504 /995411	65.430	SQM	717.00	46,913.31	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.29	13000479 /995411 Conventional formwork-R		Formwork Ramp Slab									
	13000479 /995411	1,869.000	SQM	664.00	12,41,016.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.30	13000710 /995411 Formwork -RCC pedestals		Formwork Pedestals									
	13000710 /995411	30.000	SQM	706.00	21,180.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.31	13000479 /995411 Conventional formwork-R		Formwork Trenches/Ramp drain									
	13000479 /995411	1,720.045	SQM	696.00	11,97,151.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.32	13000482 /995411 Conventional formwork-L		Formwork Lintels									
	13000482 /995411	525.000	SQM	763.00	4,00,575.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.33	13000498 /995411 Conventional formwork-P		Formwork Parapet wall									
	13000498 /995411	9,364.000	SQM	778.00	72,85,192.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.34	13000480 /995411 Conventional formwork-P		Formwork Plinth beam									
	13000480 /995411	370.476	SQM	664.00	2,45,996.06	0.00	0.00	0.00	0.00	0.00	0.00	0.00
50.35	13000504 /995411 Conventional formwork-C											
	13000504 /995411	63.250	SQM	850.00	53,762.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60	Conventional formwork-Stair		Formwork-Stair-Basement									
		1.000	AU	5,58,99,797.28	5,58,99,797.28	9.00	50,30,982.00	9.00	50,30,982.00	0.00	0.00	6,59,61,761.28
60.1	13000506 /995411 Conventional formwork-S		Basement									
	13000506 /995411	573.744	SQM	696.00	3,99,325.82	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.2	13000111 /995454 CRE-Drop Panel Formwor		Formwork-Flatplate slab-5th floor									
	13000111 /995454	3,929.016	SQM	738.00	28,99,613.81	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.3	13000111 /995454 CRE-Drop Panel Formwor		Formwork-Flatplate slab-6th floor									
	13000111 /995454	4,182.764	SQM	745.00	31,16,159.18	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.4	13000508 /995411 Conventional formwork-S		Formwork-Regular slab-Stilt floor									
	13000508 /995411	6,937.578	SQM	703.00	48,77,117.33	0.00	0.00	0.00	0.00	0.00	0.00	0.00

60.5	13000508 /995411 Conventional formwork-S		Formwork-Regular slab-1st floor									
	13000508 /995411	8,534.434	SQM	710.00	60,59,448.14	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.6	13000508 /995411 Conventional formwork-S		Formwork-Regular slab-2nd floor									
	13000508 /995411	354.510	SQM	717.00	2,54,183.67	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.7	13000508 /995411 Conventional formwork-S		Formwork-Regular slab-3rd floor									
	13000508 /995411	323.670	SQM	724.00	2,34,337.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.8	13000508 /995411 Conventional formwork-S		Formwork-Regular slab-4th floor									
	13000508 /995411	0.001	SQM	731.00	0.73	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.9	13000508 /995411 Conventional formwork-S		Formwork-Regular slab-6th floor									
	13000508 /995411	730.000	SQM	745.00	5,43,850.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.10	13000508 /995411 Conventional formwork-S		Formwork-Regular slab-6th floor									
	13000508 /995411	25.000	SQM	850.00	21,250.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.11	13000509 /995411 Conventional formwork-B		Formwork-Beams-Stilt floor									
	13000509 /995411	3,905.177	SQM	703.00	27,45,339.43	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.12	13000506 /995411 Conventional formwork-S		Formwork-stair-1st floor									
	13000506 /995411	160.203	SQM	710.00	1,13,744.13	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.13	13000509 /995411 Conventional formwork-B		Formwork-Beams-1st floor									
	13000509 /995411	4,059.731	SQM	710.00	28,82,409.01	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.14	13000509 /995411 Conventional formwork-B		Formwork-Beams-2nd floor									
	13000509 /995411	1,228.713	SQM	717.00	8,80,987.22	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.15	13000509 /995411 Conventional formwork-B		Formwork-Beams-3rd floor									
	13000509 /995411	810.616	SQM	724.00	5,86,885.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.16	13000509 /995411 Conventional formwork-B		Formwork-Beams-4th floor									
	13000509 /995411	810.616	SQM	731.00	5,92,560.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.17	13000509 /995411 Conventional formwork-B		Formwork-Beams-5th floor									
	13000509 /995411	1,139.100	SQM	738.00	8,40,655.80	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.18	13000509 /995411 Conventional formwork-B		Formwork-Beams-6th floor									
	13000509 /995411	831.915	SQM	745.00	6,19,776.68	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.19	13000115 /995454 CRE-Beam FW with Addl		Formwork-Transfer Beams-Ground floor									
	13000115 /995454	1,454.005	SQM	805.00	11,70,474.03	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.20	13000115 /995454 CRE-Beam FW with Addl		Formwork-Transfer Beams-1st floor									
	13000115 /995454	3,702.949	SQM	812.00	30,06,794.59	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.21	13000115 /995454 CRE-Beam FW with Addl		Formwork-Transfer Beams-6th floor									
	13000115 /995454	1,257.819	SQM	840.00	10,56,567.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.22	13000613 /995411 Exp. joint boards - all		50mm tk PVC board-CAPCELL HD100									
	13000613 /995411	4,060.484	SQM	2,205.00	89,53,367.22	0.00	0.00	0.00	0.00	0.00	0.00	0.00

60.23	13000506 /995411 Conventional formwork-S		Formwork-stair-2nd floor									
	13000506 /995411	40.000	SQM	717.00	28,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.24	13000506 /995411 Conventional formwork-S		Formwork-Stair-3rd floor									
	13000506 /995411	40.000	SQM	724.00	28,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.25	13000111 /995454 CRE-Drop Panel Formwor		Formwork-Flatplate slab-stilt floor									
	13000111 /995454	4,362.750	SQM	703.00	30,67,013.25	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.26	13000111 /995454 CRE-Drop Panel Formwor		Formwork-Flatplate slab-1st floor									
	13000111 /995454	3,959.855	SQM	710.00	28,11,497.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.27	13000111 /995454 CRE-Drop Panel Formwor		Formwork-Flatplate slab-2nd floor									
	13000111 /995454	3,993.055	SQM	717.00	28,63,020.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.28	13000111 /995454 CRE-Drop Panel Formwor		Formwork-Flatplate slab-3rd floor									
	13000111 /995454	3,605.346	SQM	724.00	26,10,270.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
60.29	13000111 /995454 CRE-Drop Panel Formwor		Formwork-Flatplate slab-4th floor									
	13000111 /995454	3,605.346	SQM	731.00	26,35,507.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
70	RI Steel-Fe 500		Steel reinforcement- FE 550/550D									
		1.000	AU	15,62,18,629.00	15,62,18,629.00	9.00	1,40,59,677.0	9.00	1,40,59,677.0	0.00	0.00	18,43,37,983.00
70.1	13000525 /995411 RI Steel-Fe 500		Steel reinforcement- FE 550/550D									
	13000525 /995411	2,191.000	MT	68,000.00	14,89,88,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
70.2	13000141 /995454 CRE-Reducer Couplers -		For 25-20 mm dia									
	13000141 /995454	426.000	NOS	175.00	74,550.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
70.3	13000142 /995454 CRE-Reducer Couplers -		For 25-16mm dia									
	13000142 /995454	44.000	NOS	157.00	6,908.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
70.4	13000143 /995454 CRE-Reducer Couplers -		For 20-16 mm dia									
	13000143 /995454	107.000	NOS	146.00	15,622.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
70.5	13000885 /995411 16mm Dia Hilti Anchor		200 mm dia bore with 16mm dia bar-Fdn									
	13000885 /995411	1,310.000	NOS	2,008.00	26,30,480.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
70.6	13000529 /995411 Structural steel member		Structural Steel works									
	13000529 /995411	31.000	MT	1,26,187.00	39,11,797.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
70.7	13000136 /995454 CRE-MS Couplers - 32mm		Coupler-32 mm Dia									
	13000136 /995454	426.000	NOS	222.00	94,572.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
70.8	13000135 /995454 CRE-MS Couplers - 25mm		Coupler-25 mm Dia									
	13000135 /995454	1,278.000	NOS	161.00	2,05,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
70.9	13000137 /995454 CRE-MS Couplers - 20mm		Coupler-20 mm Dia									
	13000137 /995454	959.000	NOS	122.00	1,16,998.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
70.10	13000138 /995454 CRE-MS Couplers - 16mm		Coupler-16 mm Dia									
	13000138 /995454	1,278.000	NOS	101.00	1,29,078.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
70.11	13000139 /995454 CRE-Reducer Couplers -		For 32-25 mm dia									
	13000139 /995454	87.000	NOS	244.00	21,228.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

70.12	13000140 /995454 CRE-Reducer Couplers -		For 32-20 mm dia									
	13000140 /995454	44.000	NOS	227.00	9,988.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
70.13	13000142 /995454 CRE-Reducer Couplers -		For 32-16 mm dia									
	13000142 /995454	65.000	NOS	210.00	13,650.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
80	Concrete Screed flooring		75 mm thk M20 IPS									
		1.000	AU	5,54,55,144.00	5,54,55,144.00	9.00	49,90,963.00	9.00	49,90,963.00	0.00	0.00	6,54,37,070.00
80.1	13000612 /995411 Concrete Screed floorin		75 mm thk M20 IPS									
	13000612 /995411	25.000	CUM	6,731.00	1,68,275.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
80.2	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-Ground									
	13000539 /995411	3,686.000	SQM	297.00	10,94,742.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
80.3	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-1st floor									
	13000539 /995411	1,454.000	SQM	297.00	4,31,838.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
80.4	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-2nd floor									
	13000539 /995411	1,566.000	SQM	297.00	4,65,102.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
80.5	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-3rd floor									
	13000539 /995411	1,230.000	SQM	297.00	3,65,310.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
80.6	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor4 thfloor									
	13000539 /995411	1,230.000	SQM	297.00	3,65,310.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
80.7	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-5th floor									
	13000539 /995411	1,230.000	SQM	297.00	3,65,310.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
80.8	13000612 /995411 Concrete Screed floorin		100mm thk M20 IPS									
	13000612 /995411	4,213.000	CUM	6,731.00	2,83,57,703.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
80.9	13000540 /995411 VDF flooring		VDF flooring									
	13000540 /995411	42,190.000	SQM	75.00	31,64,250.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
80.10	13000793 /995411 Hybrid Polymeric macro		Poly propylene fibres in concrete									
	13000793 /995411	3,792.000	KG	438.00	16,60,896.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
80.11	14000533 /995475 CRE-Floor Hardner, pro		Concrete floor Hardener- Car parking									
	14000533 /995475	2,11,302.000	KG	23.00	48,59,946.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
80.12	14000533 /995475 CRE-Floor Hardner, pro		Concrete floor Hardener Ramp									
	14000533 /995475	34,186.000	KG	23.00	7,86,278.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
80.13	13000561 /995411 Construction joint trea		Groove cutting in VDF-Parking Area									
	13000561 /995411	26,370.000	RMT	375.00	98,88,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
80.14	14000037 /995475 CRE-Power Trowel for C		100 mm thk M20 concrete floor-Ramps									
	14000037 /995475	4,884.000	SQM	711.00	34,72,524.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
80.15	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-Basement									
	13000539 /995411	30.000	SQM	297.00	8,910.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90	WP STP- RC Walls-External		Waterproofing- STP external wall									
		1.000	AU	5,19,31,464.00	5,19,31,464.00	9.00	46,73,832.00	9.00	46,73,832.00	0.00	0.00	6,12,79,128.00

90.1	13000739 /995411 WP STP- RC Walls-Extern		Waterproofing- STP external wall									
	13000739 /995411	1,761.000	SQM	965.00	16,99,365.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.2	13000587 /995411 WP - UG, OHT (FOOD GRADE		WP- food grade epoxy -UG sump Internal									
	13000587 /995411	1,905.000	SQM	385.00	7,33,425.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.3	13000746 /995411 WP- Foodgrade epoxy coat		WP- food grade epoxy -STP Internal									
	13000746 /995411	1,706.000	SQM	385.00	6,56,810.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.4	13000587 /995411 WP - UG, OHT (FOOD GRADE		WP- food grade epoxy -Rain water Sump Intnl									
	13000587 /995411	1,420.000	SQM	385.00	5,46,700.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.5	13000561 /995411 Construction joint trea		Construction Joint Grade slab-fdn-UGT/STP									
	13000561 /995411	3,550.000	RMT	470.00	16,68,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.6	13000561 /995411 Construction joint trea		Joints Ret.wall/water retaining str.									
	13000561 /995411	3,400.000	RMT	470.00	15,98,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.7	13000580 /995411 WP Part 1 - Toilet, Bal		WP Toilet - Treatment									
	13000580 /995411	97.000	SQM	956.00	92,732.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.8	13000580 /995411 WP Part 1 - Toilet, Bal		WP Balcony - Treatment									
	13000580 /995411	11.000	SQM	956.00	10,516.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.9	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Toilet									
	13000581 /995411	97.000	SQM	830.00	80,510.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.10	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Balcony									
	13000581 /995411	11.000	SQM	830.00	9,130.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.11	13000186 /995453 CRE- Terrace Waterproof		WP- Terrace- PU waterproofing membrane									
	13000186 /995453	13,633.000	SQM	990.00	1,34,96,670.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.12	13000181 /995453 CRE- UG Tank External W		Waterproofing- UG sump external wall									
	13000181 /995453	596.000	SQM	965.00	5,75,140.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.13	13000189 /995453 CRE- Terrace 75mm thk p		WP- Terrace-M15 screed- Tiling area									
	13000189 /995453	625.000	SQM	813.00	5,08,125.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.14	13000188 /995453 CRE- Podium 75mm thk pr		WP- Terrace-M15 screed-Non Tiling area									
	13000188 /995453	13,008.000	SQM	827.00	1,07,57,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.15	14000389 /995411 Clay tile flooring		Clay tile 200x200 -floor- flat Terrace									
	14000389 /995411	3,413.000	SQM	1,172.00	40,00,036.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.16	14000390 /995411 Clay tile Skirting		Clay tile 200x200 -Skirting- flat Terrace									
	14000390 /995411	383.000	RMT	251.00	96,133.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.17	13000736 /995411 WP- Concrete Admixture T		WP- Integral admixture M30 terrace slab									
	13000736 /995411	2,135.000	CUM	877.00	18,72,395.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.18	13000734 /995411 WP- Concrete Admixture B		WP- Integral admixture M30 UG Sump									
	13000734 /995411	755.000	CUM	877.00	6,62,135.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

90.19	13000750 /995411 WP-Concrete Admixture S		WP- Integral admixture M30 STP									
	13000750 /995411	672.000	CUM	877.00	5,89,344.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.20	13000734 /995411 WP-Concrete Admixture B		WP-Integral admixture M30 Rainwater sump									
	13000734 /995411	759.000	CUM	877.00	6,65,643.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.21	13000602 /995411 WP Part 1 -Swimming poo		WP-Treatment Pool Walls									
	13000602 /995411	240.000	SQM	1,698.00	4,07,520.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.22	13000604 /995411 WP Part 1 -Swimming poo		WP-Treatment PU Membrane- Pool									
	13000604 /995411	450.000	SQM	1,231.00	5,53,950.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.23	13000183 /995453 CRE-Ret Wall External		Waterproofing- Retaining wall-external									
	13000183 /995453	3,322.000	SQM	965.00	32,05,730.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.24	14000035 /995475 CRE-50mm Screed at Sha		WP-50mm screed- Pool									
	14000035 /995475	450.000	SQM	429.00	1,93,050.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.25	14000229 /995411 Plastering for duct wal		WP-protective plaster- Pool walls									
	14000229 /995411	96.000	SQM	392.00	37,632.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.26	13000266 /995432 Water Proofing To Pool		Waterproofing-Rain water sump-external									
	13000266 /995432	490.000	SQM	965.00	4,72,850.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.27	13000583 /995411 Waterproofing - Lift pi		Waterproofing-Lift slab/Intnl/extnl wall									
	13000583 /995411	1,452.000	SQM	595.00	8,63,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.28	13000165 /995453 CRE-UG Tank Internal W		WP Treatment Sump -Walls Internal									
	13000165 /995453	5,031.000	SQM	578.00	29,07,918.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.29	13000170 /995453 CRE-UG Tank Hzl Protec		WP- Protection Screed M15-sump floor									
	13000170 /995453	1,785.000	SQM	429.00	7,65,765.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.30	13000175 /995453 CRE-UG Tank Vertical P		WP- Protection Plaster -sump Wall Internal									
	13000175 /995453	4,091.000	SQM	392.00	16,03,672.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
90.31	13000746 /995411 WP-Foodgrade epoxy coat		WP- Coal tar epoxy coat-STP Internal									
	13000746 /995411	1,706.000	SQM	352.00	6,00,512.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
100	CRE- Floor-Floor Expansion Joint (200mm)		Exp. joint-floor to floor									
		1.000	AU	1,46,43,985.00	1,46,43,985.00	9.00	13,17,959.00	9.00	13,17,959.00	0.00	0.00	1,72,79,903.00
100.1	13000195 /995458 CRE-Floor-Floor Expans		Exp. joint-floor to floor									
	13000195 /995458	713.000	RMT	3,565.00	25,41,845.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
100.2	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Water seal									
	13000273 /995432	713.000	RMT	1,725.00	12,29,925.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
100.3	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Terrace Water seal									
	13000273 /995432	107.000	RMT	1,725.00	1,84,575.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
100.4	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Terrace Compression seal									
	13000273 /995432	107.000	RMT	2,070.00	2,21,490.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
100.5	13000274 /995432 External Joint Sealants		Exp. joint-Parking floor ceiling									
	13000274 /995432	1,022.000	RMT	2,645.00	27,03,190.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

100.6	13000548 /995411 Exp. joint-For Terrace		Exp.sion Joint-GF -terrace									
	13000548 /995411	2,109.500	RMT	3,680.00	77,62,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110	CRE- Water swelling bars Master flex 610		Water swelling bar Masterflex 610-BASF									
		1.000	AU	89,82,055.00	89,82,055.00	9.00	8,08,385.00	9.00	8,08,385.00	0.00	0.00	1,05,98,825.00
110.1	13000194 /995458 CRE-Water swelling bar		Water swelling bar Masterflex 610-BASF									
	13000194 /995458	400.000	RMT	743.00	2,97,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.2	13000002 /995454 CRE-PCC 1:3:6 (M10)		Supplying and laying PCC support blocks of 1:3:6 concrete mix of sizesas given below for pipe supports on the terrace complete.									
	13000002 /995454	90.000	CUM	6,974.00	6,27,660.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.3	13000648 /995411 MS Puddle Flange on bot		Fire tank inlet - 100mm dia									
	13000648 /995411	9.000	NOS	4,435.00	39,915.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.4	13000647 /995411 MS Puddle Flange on bot		Fire tank outlet - 150mm dia									
	13000647 /995411	18.000	NOS	6,491.00	1,16,838.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.5	13000651 /995411 MS Puddle Flange on bot		Fire & Domestic tank drain - 50mm dia									
	13000651 /995411	18.000	NOS	2,886.00	51,948.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.6	13000650 /995411 MS Puddle Flange on bot		Domestic tank outlet - 65mm dia									
	13000650 /995411	18.000	NOS	3,274.00	58,932.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.7	13000649 /995411 MS Puddle Flange on bot		Domestic tank outlet - 80mm dia									
	13000649 /995411	36.000	NOS	3,776.00	1,35,936.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.8	13000649 /995411 MS Puddle Flange on bot		Domestic tank outlet - 100mm dia									
	13000649 /995411	36.000	NOS	4,435.00	1,59,660.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.9	13000649 /995411 MS Puddle Flange on bot		Fire & Domestic tank vent - 100mm dia									
	13000649 /995411	72.000	NOS	4,435.00	3,19,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.1	13000647 /995411 MS Puddle Flange on bot		Domestic tank overflow - 150mm dia									
	13000647 /995411	9.000	NOS	6,491.00	58,419.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.1	13000571 /995411 G.I.Puddle Flanges		Domestic tank level controller - 32mm dia									
	13000571 /995411	9.000	EA	2,304.00	20,736.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.1	13000201 /995458 CRE-PVC coated Rungs 3		PVC coated steps									
	13000201 /995458	603.000	NOS	533.00	3,21,399.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.1	13000650 /995411 MS Puddle Flange on bot		Flushing tank inlet - 65mm dia									
	13000650 /995411	9.000	NOS	3,274.00	29,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.1	13000651 /995411 MS Puddle Flange on bot		Flushing tank drain - 50mm dia									
	13000651 /995411	18.000	NOS	2,886.00	51,948.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.1	13000648 /995411 MS Puddle Flange on bot		Flushing tank outlet - 100mm dia									
	13000648 /995411	36.000	NOS	2,886.00	1,03,896.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.1	13000648 /995411 MS Puddle Flange on bot		Flushing tank vent - 100mm dia									
	13000648 /995411	36.000	NOS	7,987.00	2,87,532.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.1	13000649 /995411 MS Puddle Flange on bot		Flushing tank overflow - 80mm dia									
	13000649 /995411	9.000	NOS	3,776.00	33,984.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

110.1	13000571 /995411 G.I.Puddle Flanges		Flushing tank level controller - 32mm dia										
	13000571 /995411	9.000	EA	2,304.00	20,736.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.1	13000559 /995411 Manhole covers - All si		CI manhole frame and cover (medium duty) with locking facility - (600x600)mm										
	13000559 /995411	108.000	NOS	17,121.00	18,49,068.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.2	13000203 /995458 CRE-Catch Basin 600x60		Construction of catch basin of as per the required size and depth upto1200mm for basement drainage with 230mm thick walls in well burnt tablemoulded bricks in CM 1:4 over a bed of 100 mm thick PCC 1:4:8 internalwalls plastered smooth in CM 1:3 and exter										
	13000203 /995458	20.000	NOS	21,605.00	4,32,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.2	13000573 /995411 MS fabricated ramp drai		Supplying and installing MS fabricated ramp drain grating at entrancewhere ever indicated using 50mm nominal bore,MS pipes at 105mm C/C and8mm thick MS flats welded together and placed on MS angles of size 65mmx65mm x 6mm as enumerated in the drawings,										
	13000573 /995411	10.000	RMT	5,198.00	51,980.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.2	17000294 /995432 VENT PIPE		Supplying, fixing & testing inlet, outlet & pipes & fittings to stormwater sump with PVC steps & RCC frame and cover which shall be lockableas shown on the drawings etc., complete with accessories comprising ofthe following. Approximate depth. - 3.0 M.										
	17000294 /995432	4.000	NOS	37,125.00	1,48,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.2	12000060 /995411 Excavation over area-ha		Excavation in all kind of soils for laying sub soil drainage pipe upto160mm dia (internal) including forming bottom surface to required levelrefilling selected excavated earth around the pipe in layers of 150mmthick watering consolidating and disposing										
	12000060 /995411	250.000	CUM	400.00	1,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.2	13000566 /995411 NP2 class Hume pipe		Supplying, installing, testing and commissioning of 200mm dia R.C.C NP2class Hume pipe laid to the required level and grade with collarsjoining in CM 1:3 making necessary connections as required etc.,complete. (Provision for road crossings)										
	13000566 /995411	60.000	RMT	1,215.00	72,900.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.2	13000559 /995411 Manhole covers - All si		CI manhole frame and cover (medium duty) with locking facility - (600x600)mm										
	13000559 /995411	2.000	NOS	17,145.00	34,290.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.2	17000225 /995462 Puddle Flanges All siz		Municipal Inlet - 150 mm dia										
	17000225 /995462	4.000	NOS	6,491.00	25,964.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.2	17000225 /995462 Puddle Flanges All siz		Borewell Inlet - 100 mm dia										
	17000225 /995462	8.000	NOS	4,435.00	35,480.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.2	17000225 /995462 Puddle Flanges All siz		Tanker Inlet - 100 mm dia										
	17000225 /995462	12.000	NOS	4,435.00	53,220.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.2	17000225 /995462 Puddle Flanges All siz		2way FBIC inlet / Fire test line - 100 m dia										
	17000225 /995462	2.000	NOS	4,435.00	8,870.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.3	17000225 /995462 Puddle Flanges All siz		Fire water tank 1 to Fire water tank 2 overflow - 100 mm dia										
	17000225 /995462	6.000	NOS	4,435.00	26,610.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.3	17000225 /995462 Puddle Flanges All siz		Fire water tank 2 to Raw water tank overflow - 100 mm dia										
	17000225 /995462	6.000	NOS	4,435.00	26,610.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.3	13000646 /995411 MS Puddle Flange on bot		200mm dia										
	13000646 /995411	8.000	NOS	9,322.00	74,576.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.3	13000646 /995411 MS Puddle Flange on bot		250mm dia										
	13000646 /995411	8.000	NOS	10,920.00	87,360.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.3	13000002 /995454 CRE-PCC 1:3:6 (M10)		Providing and laying plain cement concrete of grade M10 at all levelsusing coarse graded aggregate of 20mm and down size, fineaggregates,OPC/PPC for levelling course under footings, flooring,steps, walls, platform, for external development works and at										
	13000002 /995454	50.000	CUM	5,759.00	2,87,950.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.3	13000651 /995411 MS Puddle Flange on bot		Fire tanks , Raw water tank , Treated water tank & Roof drain pipe - 50mm dia										
	13000651 /995411	12.000	NOS	2,886.00	34,632.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

110.3	13000652 /995411 MS Puddle Flange on one		Fire tanks , Raw water tank , Treated water tank & Roof water tank ventpipe- 100 mm dia										
	13000652 /995411	24.000	NOS	7,987.00	1,91,688.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.3	13000571 /995411 G.I.Puddle Flanges		Fire tanks , Raw water tank , Treated water tank & Roof water tanklevel controller - 32 mm dia										
	13000571 /995411	10.000	EA	2,304.00	23,040.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.3	13000648 /995411 MS Puddle Flange on bot		Raw water tank & Treated water tank overflow pipe - 100 mm dia										
	13000648 /995411	16.000	NOS	4,435.00	70,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.3	13000647 /995411 MS Puddle Flange on bot		Raw water tank outlet - 150 mm dia										
	13000647 /995411	8.000	NOS	6,491.00	51,928.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.4	13000647 /995411 MS Puddle Flange on bot		Treated water tank outlets - 150mm dia										
	13000647 /995411	24.000	NOS	6,491.00	1,55,784.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.4	13000648 /995411 MS Puddle Flange on bot		Treated water tank inlet - 100 mm dia										
	13000648 /995411	4.000	NOS	4,435.00	17,740.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.4	13000647 /995411 MS Puddle Flange on bot		Final Tank Outlet Puddle Flanges - 150 mm dia										
	13000647 /995411	20.000	NOS	6,302.00	1,26,040.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.4	13000648 /995411 MS Puddle Flange on bot		For Irrigation Pump - 100mm dia										
	13000648 /995411	8.000	NOS	4,305.00	34,440.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.4	13000648 /995411 MS Puddle Flange on bot		UF tank Outlets - 100mm dia										
	13000648 /995411	4.000	NOS	4,305.00	17,220.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.4	24000063 /995478 River Sand Filling		Providing and laying fine aggregate cushion layer in the trenches,drainage systems for full width and all-round the pipes as indicated inthe drawing. Cost to include necessary compaction etc., completeincluding lead and lift etc., complete as directed b										
	24000063 /995478	140.000	CUM	2,292.00	3,20,880.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.4	24000061 /995478 Gravel or metal filling		Providing and laying 20mm single size aggregate for sub-soil drainagesystem to the specified width and depth as indicated in the drawing,Cost shall include necessay lead and lift etc., complete as directedby the Engineer- in-charge.										
	24000061 /995478	110.000	CUM	2,292.00	2,52,120.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.4	13000227 /995458 CRE-160mm Subsoil Drai		160mm dia										
	13000227 /995458	585.000	RMT	1,350.00	7,89,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.4	14000176 /995432 Polypropelene Plastic L		Along the retaining wall over the quarry dust filling towards earth side										
	14000176 /995432	1,994.000	SQM	270.00	5,38,380.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
110.4	14000176 /995432 Polypropelene Plastic L		Along the perimeter of the drainage trench										
	14000176 /995432	1,135.000	SQM	270.00	3,06,450.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
120	Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col										
		1.000	AU	24,36,263.00	24,36,263.00	9.00	2,19,264.00	9.00	2,19,264.00	0.00	0.00	28,74,791.00
120.1	18000256 /995432 Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col										
	18000256 /995432	14,150.000	RMT	67.00	9,48,050.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
120.2	18000261 /995432 Supply Of 8 Module Box		8module (77.3mm H x 232.8mm W x 51mm)										
	18000261 /995432	127.500	NOS	362.00	46,155.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
120.3	18000261 /995432 Supply Of 8 Module Box		12 module (132.0 mm H x 206.0mm W x 55.0mm)										
	18000261 /995432	104.000	NOS	397.00	41,288.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
120.4	18000075 /995432 25Mm Pvc Conduit Electr		Supply & Installation of 25 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col										
	18000075 /995432	6,450.000	RMT	81.00	5,22,450.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

120.5	24000013 /995461 Junction Boxes		Supply & Installation of ceiling fan junction box with complete rodassembly as per approved drawings and also instructed by Client / theEngineer. (Approved make “VIP / SUDHAKAR PIPES / UNIVERSAL /POWERPLAST”)									
	24000013 /995461	595.000	NOS	110.00	65,450.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
120.6	18000649 /995411 12 Way Spn Db Electrica		Supply & Installation of 12 way single phase MS powder coated MCB DBbox 2mm thick with complete assembly excluding switchgears as perapproved drawings and also instructed by Client / theEngineer. (Approved make: "HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000649 /995411	127.500	NOS	2,960.00	3,77,400.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
120.7	18000100 /995432 8 Way Single Phase Mcb		Supply & Installation of 8 way single phase MS powder coated MCB DB box2mm thick with complete assembly excluding switchgears as per approveddrawings and also instructed by Client / the Engineer. (Approved make:"HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000100 /995432	13.500	NOS	2,324.00	31,374.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
120.8	18000257 /995432 Supply Of 1/2 Module Bo		1- 2 module (76.5mm H x 76.5mm W x 51mm)									
	18000257 /995432	694.000	NOS	134.00	92,996.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
120.9	18000258 /995432 Supply Of 3 Module Box		3module (76.5mm H x 99.7mm W x 51mm)									
	18000258 /995432	425.000	NOS	197.00	83,725.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
120.1	18000259 /995432 Supply Of 4 Module Box		4module (76.5mm H x 136.8mm W x 51mm)									
	18000259 /995432	425.000	NOS	255.00	1,08,375.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
120.1	18000260 /995432 Supply Of 6 Module Box		6module (76.5mm H x 214.2mm W x 51mm)									
	18000260 /995432	425.000	NOS	280.00	1,19,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130	Solid block 200mm thk		Basement									
		1.000	AU	1,47,37,921.00	1,47,37,921.00	9.00	13,26,413.00	9.00	13,26,413.00	0.00	0.00	1,73,90,747.00
130.1	14000209 /995411 Solid block 200mm thk		Basement									
	14000209 /995411	36.000	SQM	1,469.00	52,884.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130.2	14000210 /995411 Solid block 150mm thk		Floor -1									
	14000210 /995411	1,446.000	SQM	1,260.00	18,21,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130.3	14000210 /995411 Solid block 150mm thk		Floor -2									
	14000210 /995411	1,190.000	SQM	1,260.00	14,99,400.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130.4	14000210 /995411 Solid block 150mm thk		Floor -3									
	14000210 /995411	337.000	SQM	1,260.00	4,24,620.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130.5	14000210 /995411 Solid block 150mm thk		Floor -4									
	14000210 /995411	337.000	SQM	1,260.00	4,24,620.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130.6	14000210 /995411 Solid block 150mm thk		Floor -5									
	14000210 /995411	337.000	SQM	1,260.00	4,24,620.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130.7	14000210 /995411 Solid block 150mm thk		Terrace Floor									
	14000210 /995411	119.000	SQM	1,260.00	1,49,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130.8	14000211 /995411 Solid block 100mm thk		Basement									
	14000211 /995411	37.000	SQM	1,186.00	43,882.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130.9	14000211 /995411 Solid block 100mm thk		Floor -3									
	14000211 /995411	29.000	SQM	1,186.00	34,394.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130.1	14000209 /995411 Solid block 200mm thk		Ground floor									
	14000209 /995411	899.000	SQM	1,469.00	13,20,631.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

130.1	14000209 /995411 Solid block 200mm thk		Floor -1									
	14000209 /995411	618.000	SQM	1,469.00	9,07,842.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130.1	14000209 /995411 Solid block 200mm thk		Floor -2									
	14000209 /995411	618.000	SQM	1,469.00	9,07,842.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130.1	14000209 /995411 Solid block 200mm thk		Floor -3									
	14000209 /995411	618.000	SQM	1,469.00	9,07,842.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130.1	14000209 /995411 Solid block 200mm thk		Floor -4									
	14000209 /995411	618.000	SQM	1,469.00	9,07,842.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130.1	14000209 /995411 Solid block 200mm thk		Floor -5									
	14000209 /995411	618.000	SQM	1,469.00	9,07,842.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130.1	14000210 /995411 Solid block 150mm thk		Basement									
	14000210 /995411	231.000	SQM	1,260.00	2,91,060.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130.1	14000210 /995411 Solid block 150mm thk		Ground floor									
	14000210 /995411	2,945.000	SQM	1,260.00	37,10,700.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140	Ceiling plastering		Ground floor									
		1.000	AU	79,57,868.00	79,57,868.00	9.00	7,16,208.00	9.00	7,16,208.00	0.00	0.00	93,90,284.00
140.1	14000222 /995411 Ceiling plastering		Ground floor									
	14000222 /995411	1,124.000	SQM	377.00	4,23,748.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.2	14000221 /995411 Internal Plastering		Floor -3									
	14000221 /995411	337.000	SQM	442.00	1,48,954.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.3	14000221 /995411 Internal Plastering		Floor -4									
	14000221 /995411	337.000	SQM	442.00	1,48,954.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.4	14000221 /995411 Internal Plastering		Floor -5									
	14000221 /995411	337.000	SQM	442.00	1,48,954.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.5	14000226 /995411 Rough plastering		Basement									
	14000226 /995411	171.000	SQM	341.00	58,311.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.6	14000226 /995411 Rough plastering		Ground floor									
	14000226 /995411	1,029.000	SQM	341.00	3,50,889.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.7	14000226 /995411 Rough plastering		Floor -2									
	14000226 /995411	162.000	SQM	341.00	55,242.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.8	14000219 /995411 External plastering		Ground floor									
	14000219 /995411	2,226.000	SQM	679.00	15,11,454.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.9	14000227 /995411 Shaft plastering		Basement									
	14000227 /995411	144.000	SQM	481.00	69,264.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.1	14000227 /995411 Shaft plastering		Ground floor									
	14000227 /995411	144.000	SQM	481.00	69,264.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.1	14000336 /995411 Cement Mortar Band		Providing drip mould/plaster band 40mm wide or 12mm thick groove forthe locations like projected structures, rain water flow areas or asdirected by Client / the Engineer.									
	14000336 /995411	446.000	RMT	218.00	97,228.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

140.1	14000222 /995411 Ceiling plastering		Floor -1									
	14000222 /995411	575.000	SQM	377.00	2,16,775.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.1	14000220 /995411 Coarse Putty - On Wall		Basement									
	14000220 /995411	4,452.000	SQM	90.00	4,00,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.1	14000220 /995411 Coarse Putty - On Wall		Ground floor									
	14000220 /995411	1,962.000	SQM	90.00	1,76,580.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.1	14000222 /995411 Ceiling plastering		Floor -2									
	14000222 /995411	575.000	SQM	377.00	2,16,775.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.1	14000222 /995411 Ceiling plastering		Floor -3									
	14000222 /995411	575.000	SQM	377.00	2,16,775.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.1	14000222 /995411 Ceiling plastering		Floor -4									
	14000222 /995411	575.000	SQM	377.00	2,16,775.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.1	14000221 /995411 Internal Plastering		Basement									
	14000221 /995411	180.000	SQM	442.00	79,560.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.1	14000221 /995411 Internal Plastering		Ground floor									
	14000221 /995411	3,537.000	SQM	442.00	15,63,354.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.2	14000221 /995411 Internal Plastering		Floor -1									
	14000221 /995411	2,011.000	SQM	442.00	8,88,862.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
140.2	14000221 /995411 Internal Plastering		Floor -2									
	14000221 /995411	2,035.000	SQM	442.00	8,99,470.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150	Acrylic Emulsion Paint - Ceiling		Basement									
		1.000	AU	1,60,67,744.00	1,60,67,744.00	9.00	14,46,097.00	9.00	14,46,097.00	0.00	0.00	1,89,59,938.00
150.1	14000264 /995411 Acrylic Emulsion Paint		Basement									
	14000264 /995411	549.000	SQM	130.00	71,370.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.2	14000265 /995411 Acrylic Emulsion Paint		Basement									
	14000265 /995411	2,442.000	SQM	130.00	3,17,460.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.3	14000265 /995411 Acrylic Emulsion Paint		Ground floor									
	14000265 /995411	379.000	SQM	130.00	49,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.4	14000265 /995411 Acrylic Emulsion Paint		Floor -1									
	14000265 /995411	337.000	SQM	130.00	43,810.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.5	14000265 /995411 Acrylic Emulsion Paint		Floor -2									
	14000265 /995411	337.000	SQM	130.00	43,810.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.6	14000265 /995411 Acrylic Emulsion Paint		Floor -3									
	14000265 /995411	337.000	SQM	130.00	43,810.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.7	14000265 /995411 Acrylic Emulsion Paint		Floor -4									
	14000265 /995411	337.000	SQM	130.00	43,810.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.8	14000265 /995411 Acrylic Emulsion Paint		Floor -5									
	14000265 /995411	337.000	SQM	130.00	43,810.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

150.9	14000365 /995411 Ext. Grade Emulsion Pai		Ground floor									
	14000365 /995411	382.000	SQM	156.00	59,592.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.1	14000361 /995411 Synthetic Textured Fini		Ground floor									
	14000361 /995411	541.000	SQM	341.00	1,84,481.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.1	14000361 /995411 Synthetic Textured Fini		Floor -1									
	14000361 /995411	337.000	SQM	341.00	1,14,917.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.1	14000264 /995411 Acrylic Emulsion Paint		Ground floor									
	14000264 /995411	103.000	SQM	130.00	13,390.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.1	14000361 /995411 Synthetic Textured Fini		Floor -2									
	14000361 /995411	337.000	SQM	341.00	1,14,917.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.1	14000361 /995411 Synthetic Textured Fini		Floor -3									
	14000361 /995411	337.000	SQM	341.00	1,14,917.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.1	14000361 /995411 Synthetic Textured Fini		Floor -4									
	14000361 /995411	337.000	SQM	341.00	1,14,917.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.1	14000361 /995411 Synthetic Textured Fini		Floor -5									
	14000361 /995411	337.000	SQM	341.00	1,14,917.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.1	14000267 /995411 White Wash		Ground floor									
	14000267 /995411	1,197.000	SQM	56.00	67,032.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.1	14000267 /995411 White Wash		Floor -1									
	14000267 /995411	528.000	SQM	56.00	29,568.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.1	14000267 /995411 White Wash		Floor -2									
	14000267 /995411	190.000	SQM	56.00	10,640.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.2	14000404 /995411 Oil bound Distemper		Basement									
	14000404 /995411	24,914.000	SQM	125.00	31,14,250.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.2	14000404 /995411 Oil bound Distemper		Ground floor									
	14000404 /995411	9,865.000	SQM	125.00	12,33,125.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.2	14000404 /995411 Oil bound Distemper		Floor -1									
	14000404 /995411	576.000	SQM	125.00	72,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.2	14000262 /995411 OBD - Ceiling		Basement									
	14000262 /995411	17,971.000	SQM	108.00	19,40,868.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.2	14000404 /995411 Oil bound Distemper		Floor -2									
	14000404 /995411	576.000	SQM	125.00	72,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.2	14000404 /995411 Oil bound Distemper		Floor -3									
	14000404 /995411	576.000	SQM	125.00	72,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.2	14000404 /995411 Oil bound Distemper		Floor -4									
	14000404 /995411	576.000	SQM	125.00	72,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

150.2	14000404 /995411 Oil bound Distemper		Floor -5										
	14000404 /995411	576.000	SQM	125.00	72,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.2	14000043 /995473 CRE-Weather Shield Exte		Extnl-Weatherproof Emul. paint upto 1.2										
	14000043 /995473	13,796.000	SQM	175.00	24,14,300.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.2	14000043 /995473 CRE-Weather Shield Exte		Extnl-Weatherproof Emul. paint upto 1.2										
	14000043 /995473	6,446.000	SQM	175.00	11,28,050.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.3	14000043 /995473 CRE-Weather Shield Exte		Extnl-Weatherproof Emul. paint upto 1.2										
	14000043 /995473	395.000	SQM	175.00	69,125.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.3	14000043 /995473 CRE-Weather Shield Exte		Extnl-Weatherproof Emul. paint upto 1.2										
	14000043 /995473	395.000	SQM	175.00	69,125.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.3	14000043 /995473 CRE-Weather Shield Exte		Extnl-Weatherproof Emul. paint upto 1.2										
	14000043 /995473	395.000	SQM	175.00	69,125.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.3	14000043 /995473 CRE-Weather Shield Exte		Extnl-Weatherproof Emul. paint upto 1.2										
	14000043 /995473	395.000	SQM	175.00	69,125.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.3	14000262 /995411 OBD - Ceiling		Ground floor										
	14000262 /995411	17,971.000	SQM	108.00	19,40,868.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.3	14000043 /995473 CRE-Weather Shield Exte		Extnl-Weatherproof Emul. paint upto 1.2										
	14000043 /995473	395.000	SQM	175.00	69,125.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.3	14000262 /995411 OBD - Ceiling		Floor -1										
	14000262 /995411	3,693.000	SQM	108.00	3,98,844.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.3	14000262 /995411 OBD - Ceiling		Floor -2										
	14000262 /995411	3,693.000	SQM	108.00	3,98,844.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.3	14000262 /995411 OBD - Ceiling		Floor -3										
	14000262 /995411	3,693.000	SQM	108.00	3,98,844.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.3	14000262 /995411 OBD - Ceiling		Floor -4										
	14000262 /995411	3,693.000	SQM	108.00	3,98,844.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
150.4	14000262 /995411 OBD - Ceiling		Floor -5										
	14000262 /995411	3,693.000	SQM	108.00	3,98,844.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160	Vitrified Tiles Flooring		600x600 Vitri. tile-Corridor/Units floor										
		1.000	AU	86,21,406.50	86,21,406.50	9.00	7,75,927.00	9.00	7,75,927.00	0.00	0.00	1,01,73,260.50
160.1	14000196 /995432 Vitrified Tiles Floorin		600x600 Vitri. tile-Corridor/Units floor										
	14000196 /995432	619.000	SQM	1,381.00	8,54,839.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.2	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic -Toilet GF										
	14000233 /995411	45.000	SQM	1,301.00	58,545.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic -Toilet 2F										
	14000233 /995411	61.000	SQM	1,316.00	80,276.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.4	14000235 /995411 Ceramic Tiles skirting		75 mm Antiskid ceramic skirt-Balcony										
	14000235 /995411	21.000	RMT	172.00	3,612.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

160.5	14000257 /995411 Ceramic Tiles - Dadoing		450x300 Ceramic tile dado-Toilet										
	14000257 /995411	140.000	SQM	1,257.00	1,75,980.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.6	14000257 /995411 Ceramic Tiles - Dadoing		450x300 Ceramic tile dado-Toilet										
	14000257 /995411	162.000	SQM	1,257.00	2,03,634.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.7	14000334 /995411 Granite strip tile		Main door threshold 65 mm wide										
	14000334 /995411	11.000	RMT	675.00	7,425.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.8	14000399 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Landing										
	14000399 /995411	56.000	SQM	1,363.00	76,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.9	14000399 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Landing										
	14000399 /995411	30.000	SQM	1,363.00	40,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.1	14000397 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Tread										
	14000397 /995411	104.000	SQM	1,363.00	1,41,752.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.1	14000397 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Tread										
	14000397 /995411	28.000	SQM	1,363.00	38,164.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.1	14000196 /995432 Vitrified Tiles Floorin		600x600 Vitri. tile-Corridor/Units floor										
	14000196 /995432	224.000	SQM	1,381.00	3,09,344.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.1	14000398 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Riser										
	14000398 /995411	57.000	SQM	1,363.00	77,691.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.1	14000398 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Riser										
	14000398 /995411	16.000	SQM	1,363.00	21,808.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.1	14000094 /995475 CRE-Granite Skirting,		75 mm concrete tile skirting										
	14000094 /995475	185.000	RMT	177.00	32,745.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.1	14000094 /995475 CRE-Granite Skirting,		75 mm concrete tile skirting										
	14000094 /995475	74.000	RMT	177.00	13,098.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.1	14000258 /995411 Granite lift cladding		Granite cladding lift wall										
	14000258 /995411	25.000	SQM	5,433.00	1,35,825.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.1	14000258 /995411 Granite lift cladding		Granite cladding lift wall										
	14000258 /995411	15.000	SQM	5,433.00	81,495.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.1	14000258 /995411 Granite lift cladding		Granite cladding lift wall										
	14000258 /995411	5.000	SQM	5,433.00	27,165.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.2	14000258 /995411 Granite lift cladding		Granite cladding lift wall										
	14000258 /995411	5.000	SQM	5,433.00	27,165.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.2	14000259 /995411 Granite Lift Architrave		Granite border- lift wall jambs										
	14000259 /995411	30.000	SQM	5,647.00	1,69,410.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.2	14000259 /995411 Granite Lift Architrave		Granite border- lift wall jambs										
	14000259 /995411	18.000	SQM	5,647.00	1,01,646.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

160.2	14000196 /995432 Vitrified Tiles Floorin		600x600 Vitri. tile-Corridor/Units floor										
	14000196 /995432	265.000	SQM	1,381.00	3,65,965.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.2	14000259 /995411 Granite Lift Architrave		Granite border- lift wall jambs										
	14000259 /995411	6.000	SQM	5,647.00	33,882.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.2	14000259 /995411 Granite Lift Architrave		Granite border- lift wall jambs										
	14000259 /995411	6.000	SQM	5,647.00	33,882.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.2	14000240 /995411 Granite flooring		Granite floor- lift car										
	14000240 /995411	16.500	SQM	3,837.00	63,310.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.2	14000240 /995411 Granite flooring		Granite floor- Entrance lobby area										
	14000240 /995411	264.000	SQM	5,361.00	14,15,304.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.2	14000240 /995411 Granite flooring		Granite floor- Entrance lobby area										
	14000240 /995411	502.000	SQM	5,361.00	26,91,222.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.2	14000240 /995411 Granite flooring		Granite floor- Entrance lobby area										
	14000240 /995411	110.000	SQM	5,361.00	5,89,710.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.3	14000232 /995411 Vitrified tile Skirting		75 mm vitri.Tile skirt.-Corridor/Units floor										
	14000232 /995411	1,167.000	RMT	173.00	2,01,891.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.3	14000232 /995411 Vitrified tile Skirting		75 mm vitri.Tile skirt.-Corridor/Units floor										
	14000232 /995411	205.000	RMT	173.00	35,465.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.3	14000232 /995411 Vitrified tile Skirting		75 mm vitri.Tile skirt.-Corridor/Units floor										
	14000232 /995411	231.000	RMT	173.00	39,963.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Balcony										
	14000233 /995411	340.000	SQM	1,223.00	4,15,820.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Balcony										
	14000233 /995411	11.000	SQM	1,223.00	13,453.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
160.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic -Toilet basement										
	14000233 /995411	33.000	SQM	1,294.00	42,702.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
170	MS Railing		Staircase railing										
		1.000	AU	8,65,749.30	8,65,749.30	9.00	77,917.00	9.00	77,917.00	0.00	0.00	10,21,583.30
170.1	14000278 /995411 MS Railing		Staircase railing										
	14000278 /995411	1,538.000	KG	126.00	1,93,788.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
170.2	14000278 /995411 MS Railing		Corridor Railing										
	14000278 /995411	244.000	KG	126.00	30,744.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
170.3	14000278 /995411 MS Railing		Corridor Railing										
	14000278 /995411	244.000	KG	126.00	30,744.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
170.4	14000278 /995411 MS Railing		Corridor Railing										
	14000278 /995411	244.000	KG	126.00	30,744.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
170.5	14000278 /995411 MS Railing		Corridor Railing										
	14000278 /995411	244.000	KG	128.00	31,232.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

170.6	14000278 /995411 MS Railing		MS Ladder & stairs									
	14000278 /995411	459.900	KG	131.00	60,246.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00
170.7	14000278 /995411 MS Railing		MS Grills									
	14000278 /995411	166.400	KG	131.00	21,798.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
170.8	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	1,140.000	KG	126.00	1,43,640.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
170.9	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
170.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	142.000	KG	126.00	17,892.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
170.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	142.000	KG	126.00	17,892.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
170.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	142.000	KG	126.00	17,892.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
170.1	14000278 /995411 MS Railing		Corridor Railing									
	14000278 /995411	1,057.000	KG	126.00	1,33,182.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
170.1	14000278 /995411 MS Railing		Corridor Railing									
	14000278 /995411	244.000	KG	126.00	30,744.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
170.1	14000278 /995411 MS Railing		Corridor Railing									
	14000278 /995411	244.000	KG	126.00	30,744.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180	CRE- MS Chequered Plate Works		MS chequered plate-shaft platform									
		1.000	AU	2,86,63,086.00	2,86,63,086.00	9.00	25,79,678.00	9.00	25,79,678.00	0.00	0.00	3,38,22,442.00
180.1	13000148 /995455 CRE-MS Chequered Plate		MS chequered plate-shaft platform									
	13000148 /995455	8.000	MT	1,26,090.00	10,08,720.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.2	14000511 /995411 L/C for marking for lin		Road marking strips basement									
	14000511 /995411	2,357.000	SQM	864.00	20,36,448.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.3	14000511 /995411 L/C for marking for lin		Road marking strips GF									
	14000511 /995411	3,120.000	SQM	832.00	25,95,840.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.4	14000511 /995411 L/C for marking for lin		Road marking strips 1st Flr									
	14000511 /995411	204.000	SQM	864.00	1,76,256.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.5	14000511 /995411 L/C for marking for lin		Road marking strips 2nd Flr									
	14000511 /995411	204.000	SQM	896.00	1,82,784.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.6	14000511 /995411 L/C for marking for lin		Road marking strips 3rdFlr									
	14000511 /995411	204.000	SQM	928.00	1,89,312.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.7	14000511 /995411 L/C for marking for lin		Road marking strips 4thFlr									
	14000511 /995411	204.000	SQM	960.00	1,95,840.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.8	14000511 /995411 L/C for marking for lin		Road marking strips 5thFlr									
	14000511 /995411	204.000	SQM	992.00	2,02,368.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

180.9	13000198 /995458 CRE-Column Guard 75x75		Column Guards									
	13000198 /995458	4,142.000	NOS	832.00	34,46,144.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.1	13000198 /995458 CRE-Column Guard 75x75		Column Guards									
	13000198 /995458	4,058.000	NOS	832.00	33,76,256.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.1	13000198 /995458 CRE-Column Guard 75x75		Column Guards									
	13000198 /995458	425.000	NOS	832.00	3,53,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.1	14000035 /995475 CRE-50mm Screed at Sha		50mm avg thk. screed concrete- shaftplatform									
	14000035 /995475	195.000	SQM	370.00	72,150.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.1	13000198 /995458 CRE-Column Guard 75x75		Column Guards									
	13000198 /995458	425.000	NOS	832.00	3,53,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.1	13000198 /995458 CRE-Column Guard 75x75		Column Guards									
	13000198 /995458	425.000	NOS	832.00	3,53,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.1	13000198 /995458 CRE-Column Guard 75x75		Column Guards									
	13000198 /995458	425.000	NOS	832.00	3,53,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.1	13000198 /995458 CRE-Column Guard 75x75		Column Guards									
	13000198 /995458	425.000	NOS	832.00	3,53,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.1	25000081 /995411 Road Work-EPDM Rubber S		EDPM rubber speed humps									
	25000081 /995411	133.000	RMT	1,600.00	2,12,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.1	14000035 /995475 CRE-50mm Screed at Sha		Sealant packing-CM 1:4									
	14000035 /995475	40.500	SQM	333.00	13,486.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.1	14000308 /995411 Roofing sheet- all type		OTS cover-polycarbonate sheet									
	14000308 /995411	49.000	SQM	5,027.00	2,46,323.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.2	14000318 /995411 Bison Board - Balcony &		Bison Board-Rain water pipe covering									
	14000318 /995411	622.300	SQM	1,155.00	7,18,756.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.2	15000009 /995432 Structural Glazing Mbr		Clubhouse-Glazing Works									
	15000009 /995432	403.000	SQM	11,037.00	44,47,911.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.2	15000009 /995432 Structural Glazing Mbr		Clubhouse-External fin Works									
	15000009 /995432	247.000	SQM	11,037.00	27,26,139.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.2	15000002 /995432 Aluminium Cladding FaÃ§		Clubhouse-Perforated sheet Works									
	15000002 /995432	45.000	SQM	10,240.00	4,60,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
180.2	15000007 /995432 Aluminium Louvers Pvdf		MLCP-Al. Louver Works									
	15000007 /995432	779.000	SQM	5,888.00	45,86,752.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190	Unit Entry Door		Main door - D (1050 x 2400 MM)									
		1.000	AU	36,33,400.00	36,33,400.00	9.00	3,27,006.00	9.00	3,27,006.00	0.00	0.00	42,87,412.00
190.1	14000345 /995411 Unit Entry Door		Main door - D (1050 x 2400 MM)									
	14000345 /995411	2.000	NOS	15,950.00	31,900.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.2	14000347 /995411 Toilet Door		Toilet door - D3 (750 x 2100MM)									
	14000347 /995411	2.000	NOS	12,100.00	24,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

190.3	14000474 /995411 MS Door for shafts		MSD -1 1500x2100 mm (Electrical Rooms & Service Room) Basement & Groundfloor										
	14000474 /995411	72.000	SQM	8,250.00	5,94,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.4	14000474 /995411 MS Door for shafts		MSD -2 1200x2100 mm (Electrical Rooms & Service Room) Basement & Groundfloor										
	14000474 /995411	47.000	SQM	8,250.00	3,87,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.5	14000474 /995411 MS Door for shafts		MSD -3 900x2100 mm (Electrical Rooms & Service Room) Basement & Groundfloor										
	14000474 /995411	10.000	SQM	8,250.00	82,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.6	14000415 /995411 Double Leaf Patch fit.		CGD1 - 2000x2400mm-Club house Ground floor										
	14000415 /995411	24.000	SQM	15,000.00	3,60,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.7	14000415 /995411 Double Leaf Patch fit.		CGD2 - 1800x2400mm-Club house Ground floor										
	14000415 /995411	13.000	SQM	15,000.00	1,95,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.8	14000414 /995411 Single Leaf Patch fit.		Glass Door 1200x2400mm (Club house)										
	14000414 /995411	18.000	SQM	13,800.00	2,48,400.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.9	14000414 /995411 Single Leaf Patch fit.		Glass Door 1000x2400mm (Club house)										
	14000414 /995411	5.000	SQM	13,800.00	69,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.1	14000350 /995411 2hr. Fire rated hollow		MSD/MSD2 1200x2100 mm (Staircase Doors)										
	14000350 /995411	33.000	SQM	8,250.00	2,72,250.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.1	14000350 /995411 2hr. Fire rated hollow		MSD/MSD2 1200x2100 mm (Staircase Doors)										
	14000350 /995411	74.000	SQM	8,250.00	6,10,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.1	14000345 /995411 Unit Entry Door		Main door - D (1050 x 2400 MM)										
	14000345 /995411	2.000	NOS	15,950.00	31,900.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.1	14000350 /995411 2hr. Fire rated hollow		MSD/MSD2 1200x2100 mm (Staircase Doors)										
	14000350 /995411	6.000	SQM	8,250.00	49,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.1	14000350 /995411 2hr. Fire rated hollow		MSD/MSD2 1200x2100 mm (Staircase Doors)										
	14000350 /995411	6.000	SQM	8,250.00	49,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.1	14000350 /995411 2hr. Fire rated hollow		MSD/MSD2 1200x2100 mm (Staircase Doors)										
	14000350 /995411	3.000	SQM	8,250.00	24,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.1	14000350 /995411 2hr. Fire rated hollow		MSD/MSD2 1200x2100 mm (Staircase Doors)										
	14000350 /995411	3.000	SQM	8,250.00	24,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.1	14000350 /995411 2hr. Fire rated hollow		MSD/MSD2 1200x2100 mm (Staircase Doors)										
	14000350 /995411	3.000	SQM	8,250.00	24,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.1	14000350 /995411 2hr. Fire rated hollow		DD 900x1350 mm (Shaft Doors)										
	14000350 /995411	21.000	SQM	8,250.00	1,73,250.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.1	14000350 /995411 2hr. Fire rated hollow		DD 900x1350 mm (Shaft Doors)										
	14000350 /995411	2.000	SQM	8,250.00	16,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.2	14000350 /995411 2hr. Fire rated hollow		DD 900x1350 mm (Shaft Doors)										
	14000350 /995411	2.000	SQM	8,250.00	16,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

190.2	14000350 /995411 2hr. Fire rated hollow		DD1 600x1350 mm (Shaft Doors)									
	14000350 /995411	1.000	SQM	8,250.00	8,250.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.2	14000350 /995411 2hr. Fire rated hollow		DD1 600x1350 mm (Shaft Doors)									
	14000350 /995411	1.000	SQM	8,250.00	8,250.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.2	14000345 /995411 Unit Entry Door		Main door - D (1050 x 2400 MM)									
	14000345 /995411	4.000	NOS	15,950.00	63,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.2	14000350 /995411 2hr. Fire rated hollow		DD1 600x1350 mm (Shaft Doors)									
	14000350 /995411	2.000	SQM	8,250.00	16,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.2	14000346 /995411 Bed Room Door		Internal door - D2 (900x 2100MM)									
	14000346 /995411	5.000	NOS	13,200.00	66,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.2	14000346 /995411 Bed Room Door		Internal door - D2 (900x 2100MM)									
	14000346 /995411	1.000	NOS	13,200.00	13,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.2	14000346 /995411 Bed Room Door		Internal door - D2 (900x 2100MM)									
	14000346 /995411	1.000	NOS	13,200.00	13,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.2	14000347 /995411 Toilet Door		Toilet door - D3 (750 x 2100MM)									
	14000347 /995411	9.000	NOS	12,100.00	1,08,900.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.2	14000347 /995411 Toilet Door		Toilet door - D3 (750 x 2100MM)									
	14000347 /995411	2.000	NOS	12,100.00	24,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
190.3	14000347 /995411 Toilet Door		Toilet door - D3 (750 x 2100MM)									
	14000347 /995411	2.000	NOS	12,100.00	24,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
200	UPVC Sliding Door		Club house									
		1.000	AU	8,26,980.00	8,26,980.00	9.00	74,428.00	9.00	74,428.00	0.00	0.00	9,75,836.00
200.1	14000352 /995411 UPVC Sliding Door		Club house									
	14000352 /995411	10.000	SQM	4,620.00	46,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
200.2	14000351 /995411 UPVC Door/Windows/Venti		UPVC GW1 1800x1300 mm (Grill window)									
	14000351 /995411	21.000	SQM	4,620.00	97,020.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
200.3	14000355 /995411 UPVC Ventilators		UPVC V3 1200x600 mm									
	14000355 /995411	2.000	SQM	4,620.00	9,240.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
200.4	14000355 /995411 UPVC Ventilators		UPVC V4 600x900 mm									
	14000355 /995411	2.000	SQM	4,620.00	9,240.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
200.5	14000355 /995411 UPVC Ventilators		UPVC CV1 750x900 mm									
	14000355 /995411	2.000	SQM	4,620.00	9,240.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
200.6	14000355 /995411 UPVC Ventilators		UPVC CV1 750x900 mm									
	14000355 /995411	2.000	SQM	4,620.00	9,240.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
200.7	14000355 /995411 UPVC Ventilators		UPVC CV2 1200x600 mm									
	14000355 /995411	2.000	SQM	4,620.00	9,240.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
200.8	14000355 /995411 UPVC Ventilators		UPVC CV2 1200x600 mm									
	14000355 /995411	2.000	SQM	4,620.00	9,240.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

200.9	14000353 /995411 UPVC Sliding Window		UPVC SW1-1500X1300mm									
	14000353 /995411	20.000	SQM	4,620.00	92,400.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
200.1	14000353 /995411 UPVC Sliding Window		UPVC SW1-1500X1300mm									
	14000353 /995411	12.000	SQM	4,620.00	55,440.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
200.1	14000353 /995411 UPVC Sliding Window		UPVC SW2-1000X1300mm									
	14000353 /995411	34.000	SQM	4,620.00	1,57,080.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
200.1	14000353 /995411 UPVC Sliding Window		UPVC SW2-1000X1300mm									
	14000353 /995411	8.000	SQM	4,620.00	36,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
200.1	14000351 /995411 UPVC Door/Windows/Venti		UPVC CW1 1800x1300 mm									
	14000351 /995411	15.000	SQM	4,620.00	69,300.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
200.1	14000351 /995411 UPVC Door/Windows/Venti		UPVC CW1 1800x1300 mm									
	14000351 /995411	19.000	SQM	4,620.00	87,780.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
200.1	14000351 /995411 UPVC Door/Windows/Venti		UPVC CW1 1800x1300 mm									
	14000351 /995411	17.000	SQM	4,620.00	78,540.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
200.1	14000351 /995411 UPVC Door/Windows/Venti		UPVC GW1 1800x1300 mm (Grill window)									
	14000351 /995411	11.000	SQM	4,620.00	50,820.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
210	Silhouette Grid False Ceiling		Gypboard modular Grid ceiling									
		1.000	AU	7,80,960.00	7,80,960.00	9.00	70,286.00	9.00	70,286.00	0.00	0.00	9,21,532.00
210.1	14000313 /995411 Silhouette Grid False C		Gypboard modular Grid ceiling									
	14000313 /995411	27.000	SQM	960.00	25,920.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
210.2	14000313 /995411 Silhouette Grid False C		Gypboard modular Grid ceiling									
	14000313 /995411	37.000	SQM	960.00	35,520.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
210.3	14000313 /995411 Silhouette Grid False C		Gypboard modular Grid ceiling									
	14000313 /995411	61.000	SQM	960.00	58,560.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
210.4	14000311 /995411 GI Suspended False Ceil		Podium Entrance False Ceiling									
	14000311 /995411	264.000	SQM	1,440.00	3,80,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
210.5	14000311 /995411 GI Suspended False Ceil		Podium Entrance False Ceiling									
	14000311 /995411	85.000	SQM	1,440.00	1,22,400.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
210.6	14000311 /995411 GI Suspended False Ceil		Podium Entrance False Ceiling									
	14000311 /995411	110.000	SQM	1,440.00	1,58,400.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220	RMC-Staircase at all floors & heights		RMC M30 Stair-1st floor									
		1.000	AU	1,31,65,683.13	1,31,65,683.13	9.00	11,84,911.00	9.00	11,84,911.00	0.00	0.00	1,55,35,505.13
220.1	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-1st floor									
	13000322 /995411	4.725	CUM	7,109.00	33,590.03	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-10t floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-11th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00

220.4	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-12th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.5	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-13th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.6	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-14th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.7	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-15th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.8	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-16th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.9	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-17th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.1	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-18th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 1st floor									
	13000389 /995411	101.967	CUM	7,109.00	7,24,883.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.1	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-2nd floor									
	13000322 /995411	4.608	CUM	7,109.00	32,758.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 2nd floor									
	13000389 /995411	98.000	CUM	7,109.00	6,96,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 3rd floor									
	13000389 /995411	97.635	CUM	7,109.00	6,94,087.22	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 4th floor									
	13000389 /995411	93.644	CUM	7,109.00	6,65,715.20	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 5th floor									
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 6th floor									
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 7th floor									
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 8th floor									
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 9th floor									
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 10th floor									
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00

220.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 11th floor										
	13000389 /995411	91.585	CUM	7,109.00	6,51,077.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-3rd floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 12th floor										
	13000389 /995411	91.585	CUM	7,109.00	6,51,077.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 13th floor										
	13000389 /995411	86.748	CUM	7,109.00	6,16,691.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 14th floor										
	13000389 /995411	89.972	CUM	7,109.00	6,39,610.95	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 15th floor										
	13000389 /995411	89.972	CUM	7,109.00	6,39,610.95	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 16th floor										
	13000389 /995411	89.972	CUM	7,109.00	6,39,610.95	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 17th floor										
	13000389 /995411	89.972	CUM	7,109.00	6,39,610.95	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.3	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 18th floor										
	13000389 /995411	89.972	CUM	7,109.00	6,39,610.95	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.3	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab terrace floor										
	13000389 /995411	89.972	CUM	7,109.00	6,39,610.95	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.3	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab Above terrace										
	13000389 /995411	15.000	CUM	7,109.00	1,06,635.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-4th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-5th floor										
	13000322 /995411	8.000	CUM	7,109.00	56,872.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-6th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-7th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-8th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
220.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-9th floor										
	13000322 /995411	4.631	CUM	7,109.00	32,921.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230	RMC-Beams, M30 Grade		RMC M30 Regular beam 1st floor										
		1.000	AU	70,36,953.09	70,36,953.09	9.00	6,33,326.00	9.00	6,33,326.00	0.00	0.00	83,03,605.09
230.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 1st floor										
	13000396 /995411	30.000	CUM	7,109.00	2,13,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

230.2	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 10th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 11th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 12th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.5	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 13th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.6	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 14th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.7	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 15th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.8	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 16th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.9	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 17th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 18th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam terrace floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 2nd floor										
	13000396 /995411	30.000	CUM	7,109.00	2,13,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam Above terrace										
	13000396 /995411	10.000	CUM	7,109.00	71,090.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.1	13000331 /995411 RMC-OHT		Bottom Slab										
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.1	13000331 /995411 RMC-OHT		Walls										
	13000331 /995411	25.000	CUM	7,189.00	1,79,725.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.1	13000331 /995411 RMC-OHT		Top Slab										
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.1	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-1st floor										
	13000424 /995411	6.363	CUM	8,453.00	53,786.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.1	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-2nd floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.1	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-3rd floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00

230.2	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-4th floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.2	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-5th floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.2	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-6th floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.2	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 3rd floor										
	13000396 /995411	30.000	CUM	7,109.00	2,13,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-7th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-8th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-9th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-10th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-11th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-12th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-13th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-14th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-15th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-16th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 4th floor										
	13000396 /995411	31.923	CUM	7,109.00	2,26,940.61	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-17th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-18th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-19th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00

230.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 5th floor									
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 6th floor									
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 7th floor									
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 8th floor									
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
230.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 9th floor									
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240	SDC-Shear walls, M40 Grade		SDC M40 RC wall-1st floor									
		1.000	AU	3,68,69,015.76	3,68,69,015.76	9.00	33,18,211.00	9.00	33,18,211.00	0.00	0.00	4,35,05,437.76
240.1	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-1st floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.2	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-10th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-11th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.4	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-12th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.5	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-13th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.6	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-14th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.7	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-15th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.8	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-16th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.9	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-17th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.1	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-18th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.1	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-19th floor									
	13000419 /995411	125.000	CUM	8,053.00	10,06,625.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.1	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-2nd floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-1st floor									
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00

240.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-2nd floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-3rd floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-4th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-5th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-6th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.1	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-7th floor										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-8th floor										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-9th floor										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-10th floo										
	13000447 /995411	15.994	CUM	8,053.00	1,28,799.68	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.2	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-3rd floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-11th floo										
	13000447 /995411	16.039	CUM	8,053.00	1,29,162.07	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-12th floo										
	13000447 /995411	16.039	CUM	8,053.00	1,29,162.07	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-13th floo										
	13000447 /995411	15.727	CUM	8,053.00	1,26,649.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-14th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-15th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-16th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.3	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-17th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.3	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-18th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00

240.3	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-19th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.3	13000707 /995411 RCC-Elevation Band M30		Elevation feature-fins/RCC band										
	13000707 /995411	126.222	CUM	8,301.00	10,47,768.82	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.3	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-4th floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.3	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-5th floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.3	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-6th floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.3	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-7th floor										
	13000417 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.3	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-8th floor										
	13000417 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-9th floor										
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.4	13000447 /995411 SDC-Non Structural wall												
	13000447 /995411	25.840	CUM	8,053.00	2,08,089.52	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.4	13000447 /995411 SDC-Non Structural wall												
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.4	13000447 /995411 SDC-Non Structural wall												
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.4	13000447 /995411 SDC-Non Structural wall												
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.4	13000447 /995411 SDC-Non Structural wall												
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.4	13000447 /995411 SDC-Non Structural wall												
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.4	13000447 /995411 SDC-Non Structural wall												
	13000447 /995411	212.010	CUM	8,053.00	17,07,316.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.4	13000447 /995411 SDC-Non Structural wall												
	13000447 /995411	216.590	CUM	8,053.00	17,44,199.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.4	13000447 /995411 SDC-Non Structural wall												
	13000447 /995411	216.590	CUM	8,053.00	17,44,199.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.4	13000447 /995411 SDC-Non Structural wall												
	13000447 /995411	216.590	CUM	8,053.00	17,44,199.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00

240.5	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	216.590	CUM	8,053.00	17,44,199.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.5	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	216.590	CUM	8,053.00	17,44,199.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.5	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	10.030	CUM	8,053.00	80,771.59	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.5	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	15.950	CUM	8,053.00	1,28,445.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.5	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	15.950	CUM	8,053.00	1,28,445.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.5	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	15.950	CUM	8,053.00	1,28,445.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.5	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	15.950	CUM	8,053.00	1,28,445.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
240.5	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	15.950	CUM	8,053.00	1,28,445.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250	Conventional formwork-OHT		Formwork-OHT-Bottom slab									
		1.000	AU	4,56,20,871.85	4,56,20,871.85	9.00	41,05,878.00	9.00	41,05,878.00	0.00	0.00	5,38,32,627.85
250.1	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Bottom slab									
	13000707 /995411	40.000	CUM	850.00	34,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.2	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-4th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.3	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-5th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.4	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-6th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.5	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-7th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.6	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-8th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.7	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-9th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.8	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-10th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.9	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-11th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-12th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00

250.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-13th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.1	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Walls									
	13000707 /995411	215.000	CUM	857.00	1,84,255.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-14th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-15th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-16th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-17th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-18th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-Terrace floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.1	13000728 /995411 Formwork -RCC bands		Formwork-Ele.Feature-fins/bands									
	13000728 /995411	766.670	SQM	766.00	5,87,269.22	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.2	13000613 /995411 Exp. joint boards - all		Providing, supplying, placing and fixing in position to create gap forexpansion joints of specified thick using 50mm tk of lower density ofsupreme make - CAPCELL HD100 of 100 kg/cum density during execution ofconcrete elements at all expansion joints a									
	13000613 /995411	134.501	SQM	2,205.00	2,96,574.71	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.2	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Top slab									
	13000707 /995411	40.000	CUM	864.00	34,560.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.2	13000504 /995411 Conventional formwork-C		Formwork-Corewalls-Terrace									
	13000504 /995411	0.001	SQM	850.00	0.85	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.2	13000508 /995411 Conventional formwork-S		Formwork-Regular slab- Above Terrace									
	13000508 /995411	75.000	SQM	850.00	63,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.2	13000509 /995411 Conventional formwork-B		Formwork-Regular Beam- Above Terrace									
	13000509 /995411	125.000	SQM	850.00	1,06,250.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.2	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-1st floor									
	13000511 /995411	2,824.213	SQM	534.00	15,08,129.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.2	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-2nd floor									
	13000511 /995411	4,399.071	SQM	534.00	23,49,103.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
250.2	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-3rd floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
260	Reinforcement Steel		Grade of reinforced steel - Fe 550/550D									
		1.000	AU	6,10,07,619.00	6,10,07,619.00	9.00	54,90,686.00	9.00	54,90,686.00	0.00	0.00	7,19,88,991.00

260.1	13000523 /995411 Reinforcement Steel		Grade of reinforced steel - Fe 550/550D									
	13000523 /995411	880.000	MT	68,000.00	5,98,40,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
260.2	13000142 /995454 CRE-Reducer Couplers -		Reduced coupler 25-16mm dia									
	13000142 /995454	18.000	NOS	157.00	2,826.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
260.3	13000143 /995454 CRE-Reducer Couplers -		Reduced coupler 20-16mm dia									
	13000143 /995454	44.000	NOS	146.00	6,424.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
260.4	13000529 /995411 Structural steel member		For Terrace MS Elevation Features / Pergolas, OHT/ LMR Ladders,Basement/Ramp gratings, PHE Shaft Cat Ladder, Terrace Level SteelStaircase, STP walkways, STP Staircase, STP Railing, pump room & OtherMiscellaneous Work									
	13000529 /995411	7.000	MT	1,26,187.00	8,83,309.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
260.5	13000136 /995454 CRE-MS Couplers - 32mm		Coupler-32 mm Dia									
	13000136 /995454	176.000	NOS	222.00	39,072.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
260.6	13000135 /995454 CRE-MS Couplers - 25mm		Coupler-25 mm Dia									
	13000135 /995454	528.000	NOS	161.00	85,008.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
260.7	13000137 /995454 CRE-MS Couplers - 20mm		Coupler-20 mm Dia									
	13000137 /995454	396.000	NOS	122.00	48,312.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
260.8	13000138 /995454 CRE-MS Couplers - 16mm		Coupler-16 mm Dia									
	13000138 /995454	528.000	NOS	101.00	53,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
260.9	13000139 /995454 CRE-Reducer Couplers -		Reduced coupler 32-25 mm dia									
	13000139 /995454	36.000	NOS	244.00	8,784.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
260.1	13000140 /995454 CRE-Reducer Couplers -		Reduced coupler 32-20 mm dia									
	13000140 /995454	18.000	NOS	227.00	4,086.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
260.1	13000526 /995411 Rebar Couplers/Reducers		Reduced coupler 32-16 mm dia									
	13000526 /995411	27.000	NOS	210.00	5,670.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
260.1	13000141 /995454 CRE-Reducer Couplers -		Reduced coupler 25-20 mm dia									
	13000141 /995454	176.000	NOS	175.00	30,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270	CementÂ Screed Concrete Flooring		M15 cement screed Tile floor-1st floor									
		1.000	AU	37,15,470.00	37,15,470.00	9.00	3,34,392.00	9.00	3,34,392.00	0.00	0.00	43,84,254.00
270.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-1st floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270.2	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-10th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270.3	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-11th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270.4	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-12th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270.5	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-13th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270.6	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-14th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

270.7	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-15th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270.8	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-16th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270.9	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-17th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-18th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-2nd floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-3rd floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-4th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-5th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-6th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-7th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-8th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
270.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-9th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280	CRE- UG Tank Internal WP (Cementatious)		WP Treatment Sump -Walls Internal									
		1.000	AU	78,91,713.00	78,91,713.00	9.00	7,10,254.00	9.00	7,10,254.00	0.00	0.00	93,12,221.00
280.1	13000165 /995453 CRE- UG Tank Internal W		WP Treatment Sump -Walls Internal									
	13000165 /995453	145.000	SQM	578.00	83,810.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.2	14000014 /995472 CRE- Ceiling Plaster CM		WP Protective Plaster -Sunk depth 150 mm									
	14000014 /995472	500.000	SQM	468.00	2,34,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.3	13000199 /995458 CRE- Cinder Filling, de		WP Cinder filling -Sunk depth 150 mm									
	13000199 /995458	75.000	CUM	4,637.00	3,47,775.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.4	14000035 /995475 CRE- 50mm Screed at Sha		WP Screed Concrete -Sunk depth 150 mm									
	14000035 /995475	500.000	SQM	633.00	3,16,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.5	13000569 /995411 PVC 6Kg/sqcm pressure p		40 mm dia PVC pipes									
	13000569 /995411	150.000	RMT	220.00	33,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.6	13000186 /995453 CRE- Terrace Waterproof		WP- Terrace- PU waterproofing membrane									
	13000186 /995453	889.000	SQM	990.00	8,80,110.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

280.7	13000189 /995453 CRE-Terrace 75mm thk p		WP- Terrace-M15 screed- Tiling area									
	13000189 /995453	889.000	SQM	813.00	7,22,757.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.8	14000389 /995411 Clay tile flooring		Clay tile 200x200 -floor- flat Terrace									
	14000389 /995411	889.000	SQM	1,172.00	10,41,908.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.9	14000390 /995411 Clay tile Skirting		Clay tile 200x200 -Skirting- flat Terrac									
	14000390 /995411	457.000	RMT	251.00	1,14,707.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.1	13000736 /995411 WP-Concrete Admixture T		WP- Integral admixture M30 terrace slab									
	13000736 /995411	161.000	CUM	877.00	1,41,197.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.1	13000735 /995411 WP-Concrete Admixture O		WP- Integral admixture M30 OHT									
	13000735 /995411	45.000	CUM	877.00	39,465.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.1	13000170 /995453 CRE-UG Tank Hzl Protec		WP- Protection Screed M15-sump floor									
	13000170 /995453	35.000	SQM	429.00	15,015.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.1	13000736 /995411 WP-Concrete Admixture T		WP- Integral admixture M30 Stair headroo									
	13000736 /995411	30.000	CUM	877.00	26,310.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.1	13000175 /995453 CRE-UG Tank Vertical P		WP- Protection Plaster -sump Wall Intern									
	13000175 /995453	105.000	SQM	392.00	41,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.1	13000168 /995453 CRE-OH Tank Internal W		WP- food grade epoxy -OHT Internal									
	13000168 /995453	145.000	SQM	385.00	55,825.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.1	13000580 /995411 WP Part 1 - Toilet, Bal		WP Toilet - Treatment									
	13000580 /995411	1,067.000	SQM	956.00	10,20,052.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.1	13000580 /995411 WP Part 1 - Toilet, Bal		WP Balcony - Treatment									
	13000580 /995411	792.000	SQM	956.00	7,57,152.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.1	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Toilet									
	13000581 /995411	1,067.000	SQM	830.00	8,85,610.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.1	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Balcony									
	13000581 /995411	792.000	SQM	830.00	6,57,360.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
280.2	14000275 /995411 Waterproof Cement Paint		WP Treatment -Sunk depth 150 mm									
	14000275 /995411	500.000	SQM	956.00	4,78,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
290	Polysulfide Sealant Floor/ Wall		Exp. joint-Water seal									
		1.000	AU	16,54,407.00	16,54,407.00	9.00	1,48,897.00	9.00	1,48,897.00	0.00	0.00	19,52,201.00
290.1	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Water seal									
	13000273 /995432	40.000	RMT	1,725.00	69,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
290.2	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Compression seal									
	13000273 /995432	40.000	RMT	2,070.00	82,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
290.3	13000285 /995432 Expansion Joint		Exp. joint-Side Al cover plate									
	13000285 /995432	40.000	RMT	3,393.00	1,35,720.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
290.4	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Water seal									
	13000273 /995432	5.000	RMT	1,725.00	8,625.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

290.5	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Compression seal									
	13000273 /995432	5.000	RMT	2,070.00	10,350.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
290.6	13000285 /995432 Expansion Joint		Exp. joint-Side Al cover plate									
	13000285 /995432	40.000	RMT	3,393.00	1,35,720.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
290.7	13000285 /995432 Expansion Joint		Exp.sion Joint-GF -terrace									
	13000285 /995432	329.400	RMT	3,680.00	12,12,192.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
300	Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
		1.000	AU	24,88,708.80	24,88,708.80	9.00	2,23,984.00	9.00	2,23,984.00	0.00	0.00	29,36,676.80
300.1	18000256 /995432 Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
	18000256 /995432	14,400.000	RMT	67.00	9,64,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
300.2	18000261 /995432 Supply Of 8 Module Box		8module (77.3mm H x 232.8mm W x 51mm)									
	18000261 /995432	133.200	NOS	362.00	48,218.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
300.3	18000261 /995432 Supply Of 8 Module Box		12 module (132.0 mm H x 206.0mm W x 55.0mm)									
	18000261 /995432	108.000	NOS	397.00	42,876.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
300.4	18000075 /995432 25Mm Pvc Conduit Electr		Supply & Installation of 25 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
	18000075 /995432	6,300.000	RMT	81.00	5,10,300.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
300.5	24000013 /995461 Junction Boxes		Supply & Installation of ceiling fan junction box with complete rodassembly as per approved drawings and also instructed by Client / theEngineer. (Approved make “VIP / SUDHAKAR PIPES / UNIVERSAL /POWERPLAST”)									
	24000013 /995461	630.000	NOS	110.00	69,300.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
300.6	18000649 /995411 12 Way Spn Db Electrica		Supply & Installation of 12 way single phase MS powder coated MCB DBbox 2mm thick with complete assembly excluding switchgears as perapproved drawings and also instructed by Client / theEngineer. (Approved make: "HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000649 /995411	133.200	NOS	2,960.00	3,94,272.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
300.7	18000100 /995432 8 Way Single Phase Mcb		Supply & Installation of 8 way single phase MS powder coated MCB DB box2mm thick with complete assembly excluding switchgears as per approveddrawings and also instructed by Client / the Engineer. (Approved make:"HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000100 /995432	13.500	NOS	2,324.00	31,374.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
300.8	18000257 /995432 Supply Of 1/2 Module Bo		1- 2 module (76.5mm H x 76.5mm W x 51mm)									
	18000257 /995432	732.600	NOS	134.00	98,168.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
300.9	18000258 /995432 Supply Of 3 Module Box		3module (76.5mm H x 99.7mm W x 51mm)									
	18000258 /995432	450.000	NOS	197.00	88,650.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
300.1	18000259 /995432 Supply Of 4 Module Box		4module (76.5mm H x 136.8mm W x 51mm)									
	18000259 /995432	450.000	NOS	255.00	1,14,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
300.1	18000260 /995432 Supply Of 6 Module Box		6module (76.5mm H x 214.2mm W x 51mm)									
	18000260 /995432	450.000	NOS	280.00	1,26,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
310	Solid block 200mm thk		Masonry works: 200mm SBW									
		1.000	AU	5,32,818.00	5,32,818.00	9.00	47,954.00	9.00	47,954.00	0.00	0.00	6,28,726.00
310.1	14000209 /995411 Solid block 200mm thk		Masonry works: 200mm SBW									
	14000209 /995411	162.000	SQM	1,469.00	2,37,978.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
310.2	14000210 /995411 Solid block 150mm thk		Masonry works: 150mm SBW									
	14000210 /995411	234.000	SQM	1,260.00	2,94,840.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

320	Internal Plastering		Internal plaster- CM 1:6,12 mm thk									
		1.000	AU	43,81,051.00	43,81,051.00	9.00	3,94,295.00	9.00	3,94,295.00	0.00	0.00	51,69,641.00
320.1	14000221 /995411 Internal Plastering		Internal plaster- CM 1:6,12 mm thk									
	14000221 /995411	144.000	SQM	442.00	63,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	90.00	1,13,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.3	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	90.00	1,13,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.4	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	92.00	1,16,472.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.5	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	92.00	1,16,472.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.6	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	92.00	1,16,472.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.7	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	92.00	1,16,472.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.8	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	92.00	1,16,472.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.9	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	95.00	1,20,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	95.00	1,20,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	95.00	1,20,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.1	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk toilet wal									
	14000226 /995411	4,860.000	SQM	341.00	16,57,260.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	95.00	1,20,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	95.00	1,20,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	97.00	1,22,802.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	97.00	1,22,802.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	97.00	1,22,802.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.1	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk kitchen wa									
	14000226 /995411	791.000	SQM	341.00	2,69,731.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

320.1	14000219 /995411 External plastering		External sponge finish plaster 20 mm thk									
	14000219 /995411	180.000	SQM	679.00	1,22,220.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.2	14000227 /995411 Shaft plastering		Shaft plaster-CM 1:6,10 mm thk									
	14000227 /995411	288.000	SQM	481.00	1,38,528.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.2	14000336 /995411 Cement Mortar Band		Drip mould/Plasterband/12mm groove									
	14000336 /995411	36.000	RMT	218.00	7,848.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	90.00	1,13,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	90.00	1,13,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
320.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	90.00	1,13,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330	Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
		1.000	AU	93,83,619.00	93,83,619.00	9.00	8,44,526.00	9.00	8,44,526.00	0.00	0.00	1,10,72,671.00
330.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	679.000	SQM	330.00	2,24,070.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.2	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.3	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.4	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.5	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.6	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.7	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.8	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.9	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	337.00	5,13,251.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	337.00	5,13,251.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	337.00	5,13,251.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	330.00	5,02,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

330.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	104.000	SQM	339.00	35,256.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	330.00	5,02,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	330.00	5,02,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	330.00	5,02,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	330.00	5,02,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
330.2	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340	Vitrified Tiles Flooring		600x600 Vitri. tile-Corridor/Units floor									
		1.000	AU	3,38,07,991.50	3,38,07,991.50	9.00	30,42,719.00	9.00	30,42,719.00	0.00	0.00	3,98,93,429.50
340.1	14000196 /995432 Vitrified Tiles Floorin		600x600 Vitri. tile-Corridor/Units floor									
	14000196 /995432	10,952.000	SQM	1,381.00	1,51,24,712.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.2	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,344.00	77,952.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,351.00	78,358.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.4	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,359.00	78,822.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.5	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,366.00	79,228.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.6	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,373.00	79,634.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.7	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,380.00	80,040.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.8	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,387.00	80,446.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.9	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,394.00	80,852.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,401.00	81,258.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

340.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,409.00	81,722.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.1	14000232 /995411 Vitrified tile Skirting		75 mm vitri.Tile skirt.-Corridor/Units f										
	14000232 /995411	10,420.000	RMT	173.00	18,02,660.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,416.00	82,128.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,423.00	82,534.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,430.00	82,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.1	14000235 /995411 Ceramic Tiles skirting		75 mm Antiskid ceramic skirt-Balcony										
	14000235 /995411	1,425.000	RMT	172.00	2,45,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.1	14000257 /995411 Ceramic Tiles - Dadoing		450x300 Ceramic tile dado-Toilet										
	14000257 /995411	4,994.000	SQM	1,257.00	62,77,458.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.1	14000033 /995474 CRE-Glazed Ceramic Til		450x300 Ceramic tile dado-Kitchen										
	14000033 /995474	611.000	SQM	1,257.00	7,68,027.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.1	14000441 /995411 Kitchen granite slab		20 mm thk Granite slab Kitchen										
	14000441 /995411	500.000	SQM	5,696.00	28,48,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.2	14000118 /995475 CRE-Granite Counters 2		20 mm thk Granite slab Toilet										
	14000118 /995475	149.000	SQM	5,696.00	8,48,704.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.2	14000334 /995411 Granite strip tile		Main door threshold Granite strip										
	14000334 /995411	167.000	RMT	675.00	1,12,725.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.2	14000334 /995411 Granite strip tile		Granite transition strip Balcony door										
	14000334 /995411	463.000	RMT	562.00	2,60,206.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.2	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Balcony										
	14000233 /995411	947.000	SQM	1,223.00	11,58,181.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.2	14000334 /995411 Granite strip tile		Granite transition strip Bedroom-toilets										
	14000334 /995411	258.000	RMT	450.00	1,16,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.2	14000334 /995411 Granite strip tile		Granite transition strip Wet/Dry area										
	14000334 /995411	479.000	RMT	450.00	2,15,550.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.2	14000333 /995411 Granite coping over led		180 mm wide Granite toilet ledge top										
	14000333 /995411	258.000	RMT	1,117.00	2,88,186.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.2	14000399 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Landing										
	14000399 /995411	285.000	SQM	1,363.00	3,88,455.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.2	14000397 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Tread										
	14000397 /995411	266.000	SQM	1,363.00	3,62,558.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

340.2	14000398 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Riser									
	14000398 /995411	152.000	SQM	1,363.00	2,07,176.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.3	14000094 /995475 CRE-Granite Skirting,		75 mm concrete tile skirting									
	14000094 /995475	703.000	RMT	177.00	1,24,431.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.3	14000258 /995411 Granite lift cladding		Granite cladding lift wall									
	14000258 /995411	95.000	SQM	5,433.00	5,16,135.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.3	14000259 /995411 Granite Lift Architrave		Granite border- lift wall jambs									
	14000259 /995411	114.000	SQM	5,647.00	6,43,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.3	14000240 /995411 Granite flooring		Granite floor- lift car									
	14000240 /995411	8.500	SQM	3,837.00	32,614.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	29.000	SQM	1,301.00	37,729.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,308.00	75,864.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,316.00	76,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,323.00	76,734.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,330.00	77,140.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
340.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,337.00	77,546.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
350	Unit Entry Door		Main door - D (1050 x 2400 MM)									
		1.000	AU	1,34,06,800.00	1,34,06,800.00	9.00	12,06,612.00	9.00	12,06,612.00	0.00	0.00	1,58,20,024.00
350.1	14000345 /995411 Unit Entry Door		Main door - D (1050 x 2400 MM)									
	14000345 /995411	148.000	NOS	15,950.00	23,60,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
350.2	14000346 /995411 Bed Room Door		Internal door - D2 (900x 2100MM)									
	14000346 /995411	370.000	NOS	13,200.00	48,84,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
350.3	14000347 /995411 Toilet Door		Toilet door - D3 (750 x 2100MM)									
	14000347 /995411	332.000	NOS	12,100.00	40,17,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
350.4	14000350 /995411 2hr. Fire rated hollow		MSD/MSD2 1200x2100 mm (Staircase Doors)									
	14000350 /995411	116.000	SQM	8,250.00	9,57,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
350.5	14000350 /995411 2hr. Fire rated hollow		DD 900x1350 mm (Shaft Doors)									
	14000350 /995411	90.000	SQM	8,250.00	7,42,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
350.6	14000350 /995411 2hr. Fire rated hollow		DD1 600x1350 mm (Shaft Doors)									
	14000350 /995411	54.000	SQM	8,250.00	4,45,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
360	UPVC Sliding Door		UPVC SD1 2100x2400 mm									
		1.000	AU	1,30,15,268.44	1,30,15,268.44	9.00	11,71,374.00	9.00	11,71,374.00	0.00	0.00	1,53,58,016.44

360.1	14000352 /995411 UPVC Sliding Door		UPVC SD1 2100x2400 mm									
	14000352 /995411	389.000	SQM	4,620.00	17,97,180.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
360.2	14000351 /995411 UPVC Door/Windows/Venti		UPVC CW1 1800x1300 mm									
	14000351 /995411	12.000	SQM	4,620.00	55,440.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
360.3	14000351 /995411 UPVC Door/Windows/Venti		UPVC GW1 1800x1300 mm (Grill window)									
	14000351 /995411	11.000	SQM	4,620.00	50,820.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
360.4	14000355 /995411 UPVC Ventilators		UPVC V1 750x1200 mm									
	14000355 /995411	278.000	SQM	4,620.00	12,84,360.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
360.5	14000355 /995411 UPVC Ventilators		UPVC V2 750x900 mm									
	14000355 /995411	36.000	SQM	4,620.00	1,66,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
360.6	14000355 /995411 UPVC Ventilators		UPVC V3 1200x600 mm									
	14000355 /995411	1.000	SQM	4,620.00	4,620.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
360.7	14000355 /995411 UPVC Ventilators		UPVC V4 600x900 mm									
	14000355 /995411	2.000	SQM	4,620.00	9,240.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
360.8	14000352 /995411 UPVC Sliding Door		UPVC SD2 1500x2400 mm									
	14000352 /995411	537.000	SQM	4,620.00	24,80,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
360.9	14000352 /995411 UPVC Sliding Door		UPVC SD3 1350x2400 mm									
	14000352 /995411	133.000	SQM	4,620.00	6,14,460.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
360.1	14000353 /995411 UPVC Sliding Window		UPVC KW1 1200x1300 mm									
	14000353 /995411	241.000	SQM	4,620.00	11,13,420.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
360.1	14000353 /995411 UPVC Sliding Window		UPVC SW1-1500X1300mm									
	14000353 /995411	114.000	SQM	4,620.00	5,26,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
360.1	14000353 /995411 UPVC Sliding Window		UPVC SW2-1000X1300mm									
	14000353 /995411	76.000	SQM	4,620.00	3,51,120.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
360.1	14000353 /995411 UPVC Sliding Window		UPVC SW3-750X1300mm									
	14000353 /995411	40.000	SQM	4,620.00	1,84,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
360.1	14000351 /995411 UPVC Door/Windows/Venti		UPVC W1 1500x2350mm									
	14000351 /995411	458.000	SQM	4,620.00	21,15,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
360.1	14000351 /995411 UPVC Door/Windows/Venti		UPVC W2 1200x2325 mm									
	14000351 /995411	318.000	SQM	4,620.00	14,69,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
360.1	14000139 /995432 Louvers Aluminum Work		Providing and fixing Extruded aluminum works for louvers and fixed glazing with extruded built up sections of size 61.85 x 31.75 mm with 1.2 mm thick bottom section weight 0.695 kg/m									
	14000139 /995432	240.990	SQM	3,281.25	7,90,748.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
370	Acrylic Emulsion Paint - Ceiling		Acrylic emulsion -Internal Ceiling									
		1.000	AU	1,35,88,019.00	1,35,88,019.00	9.00	12,22,922.00	9.00	12,22,922.00	0.00	0.00	1,60,33,863.00
370.1	14000264 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal Ceiling									
	14000264 /995411	11,688.000	SQM	130.00	15,19,440.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
370.2	14000265 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal walls									
	14000265 /995411	31,580.000	SQM	130.00	41,05,400.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

370.3	14000365 /995411 Ext. Grade Emulsion Pai		Apex-Weatherproof Exterior emulsion									
	14000365 /995411	4,582.000	SQM	156.00	7,14,792.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
370.4	14000361 /995411 Synthetic Textured Fini		Texture scratch finish-External wall									
	14000361 /995411	20,535.000	SQM	341.00	70,02,435.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
370.5	14000267 /995411 White Wash		Whitewash-Wall-duct, abv FC/Ceilng									
	14000267 /995411	4,392.000	SQM	56.00	2,45,952.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380	MS Railing		Staircase railing									
		1.000	AU	28,42,356.50	28,42,356.50	9.00	2,55,812.00	9.00	2,55,812.00	0.00	0.00	33,53,980.50
380.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.2	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.3	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.4	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.6	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.7	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.8	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.9	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	329.000	KG	126.00	41,454.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

380.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.2	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.3	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.3	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.3	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	126.00	36,414.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

380.3	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	126.00	36,414.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	126.00	36,414.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	126.00	36,414.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	126.00	36,414.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	128.00	36,992.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	128.00	36,992.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	128.00	36,992.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	128.00	36,992.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	128.00	36,992.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	131.00	37,859.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.4	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	131.00	37,859.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	131.00	37,859.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	131.00	37,859.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	131.00	37,859.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.5	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	133.00	38,437.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.5	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	133.00	38,437.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

380.5	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	133.00	38,437.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.5	14000278 /995411 MS Railing		MS Ladder & stairs									
	14000278 /995411	459.900	KG	131.00	60,246.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.5	14000278 /995411 MS Railing		MS Grills									
	14000278 /995411	147.600	KG	131.00	19,335.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
380.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390	Silhouette Grid False Ceiling		Gypboard Grid ceiling toilets									
		1.000	AU	10,37,640.00	10,37,640.00	9.00	93,388.00	9.00	93,388.00	0.00	0.00	12,24,416.00
390.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	26.000	SQM	960.00	24,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.2	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.3	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.4	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.5	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.6	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.7	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.8	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.9	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

390.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	960.00	55,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	960.00	55,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	960.00	55,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
390.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
400	CRE- MS Chequered Plate Works		MS chequered plate-shaft platform									
		1.000	AU	13,89,463.35	13,89,463.35	9.00	1,25,052.00	9.00	1,25,052.00	0.00	0.00	16,39,567.35
400.1	13000148 /995455 CRE-MS Chequered Plate		MS chequered plate-shaft platform									
	13000148 /995455	1.800	MT	1,26,090.00	2,26,962.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
400.2	14000035 /995475 CRE-50mm Screed at Sha		50mm avg thk. screed concrete- shaftplatform									
	14000035 /995475	36.900	SQM	370.00	13,653.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
400.3	14000035 /995475 CRE-50mm Screed at Sha		Sealant packing-CM 1:4									
	14000035 /995475	8.100	SQM	333.00	2,697.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
400.4	14000308 /995411 Roofing sheet- all type		OTS cover-polycarbonate sheet									
	14000308 /995411	138.000	SQM	5,027.00	6,93,726.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
400.5	14000318 /995411 Bison Board - Balcony &		Bison Board-Rain water pipe covering									
	14000318 /995411	391.710	SQM	1,155.00	4,52,425.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410	RMC-Staircase at all floors & heights		RMC M30 Stair-1st floor									
		1.000	AU	1,31,40,538.57	1,31,40,538.57	9.00	11,82,648.00	9.00	11,82,648.00	0.00	0.00	1,55,05,834.57
410.1	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-1st floor									
	13000322 /995411	4.725	CUM	7,109.00	33,590.03	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-10t floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-11th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.4	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-12th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00

410.5	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-13th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.6	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-14th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.7	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-15th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.8	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-16th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.9	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-17th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.1	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-18th floor										
	13000322 /995411	4.488	CUM	7,109.00	31,905.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 1st floor										
	13000389 /995411	101.967	CUM	7,109.00	7,24,883.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.1	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-2nd floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 2nd floor										
	13000389 /995411	98.000	CUM	7,109.00	6,96,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 3rd floor										
	13000389 /995411	97.635	CUM	7,109.00	6,94,087.22	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 4th floor										
	13000389 /995411	91.686	CUM	7,109.00	6,51,795.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 5th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 6th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 7th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 8th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 9th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 10th floor										
	13000389 /995411	91.475	CUM	7,109.00	6,50,295.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 11th floor										
	13000389 /995411	91.475	CUM	7,109.00	6,50,295.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00

410.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-3rd floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 12th floor									
	13000389 /995411	90.329	CUM	7,109.00	6,42,148.86	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 13th floor									
	13000389 /995411	90.329	CUM	7,109.00	6,42,148.86	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 14th floor									
	13000389 /995411	90.329	CUM	7,109.00	6,42,148.86	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 15th floor									
	13000389 /995411	90.329	CUM	7,109.00	6,42,148.86	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 16th floor									
	13000389 /995411	90.329	CUM	7,109.00	6,42,148.86	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 17th floor									
	13000389 /995411	90.329	CUM	7,109.00	6,42,148.86	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.3	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 18th floor									
	13000389 /995411	90.329	CUM	7,109.00	6,42,148.86	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.3	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab terrace floor									
	13000389 /995411	90.329	CUM	7,109.00	6,42,148.86	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.3	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab Above terrace									
	13000389 /995411	12.712	CUM	7,109.00	90,369.61	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-4th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-5th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-6th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-7th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-8th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
410.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-9th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420	RMC-Beams, M30 Grade		RMC M30 Regular beam 1st floor									
		1.000	AU	69,83,175.10	69,83,175.10	9.00	6,28,486.00	9.00	6,28,486.00	0.00	0.00	82,40,147.10
420.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 1st floor									
	13000396 /995411	30.000	CUM	7,109.00	2,13,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.2	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 10th floor									
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00

420.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 11th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 12th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.5	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 13th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.6	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 14th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.7	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 15th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.8	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 16th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.9	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 17th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 18th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam terrace floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 2nd floor										
	13000396 /995411	30.000	CUM	7,109.00	2,13,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam Above terrace										
	13000396 /995411	10.000	CUM	7,109.00	71,090.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.1	13000331 /995411 RMC-OHT		Bottom Slab										
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.1	13000331 /995411 RMC-OHT		Walls										
	13000331 /995411	25.000	CUM	7,189.00	1,79,725.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.1	13000331 /995411 RMC-OHT		Top Slab										
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.1	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-1st floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.1	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-2nd floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.1	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-3rd floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.2	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-4th floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00

420.2	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-5th floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.2	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-6th floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.2	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 3rd floor									
	13000396 /995411	30.000	CUM	7,109.00	2,13,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-7th floor									
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-8th floor									
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-9th floor									
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-10th floor									
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-11th floor									
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-12th floor									
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-13th floor									
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-14th floor									
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-15th floor									
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-16th floor									
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 4th floor									
	13000396 /995411	31.923	CUM	7,109.00	2,26,940.61	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-17th floor									
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-18th floor									
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-19th floor									
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 5th floor									
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00

420.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 6th floor									
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 7th floor									
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 8th floor									
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
420.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 9th floor									
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430	SDC-Shear walls, M40 Grade		SDC M40 RC wall-1st floor									
		1.000	AU	3,68,31,891.44	3,68,31,891.44	9.00	33,14,870.00	9.00	33,14,870.00	0.00	0.00	4,34,61,631.44
430.1	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-1st floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.2	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-10th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-11th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.4	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-12th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.5	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-13th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.6	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-14th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.7	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-15th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.8	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-16th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.9	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-17th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.1	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-18th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.1	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-19th floor									
	13000419 /995411	125.000	CUM	8,053.00	10,06,625.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.1	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-2nd floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-1st floor									
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-2nd floor									
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00

430.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-3rd floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-4th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-5th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-6th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.1	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-7th floor										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-8th floor										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-9th floor										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-10th floo										
	13000447 /995411	16.039	CUM	8,053.00	1,29,162.07	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.2	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-3rd floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-11th floo										
	13000447 /995411	16.039	CUM	8,053.00	1,29,162.07	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-12th floo										
	13000447 /995411	15.772	CUM	8,053.00	1,27,011.92	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-13th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-14th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-15th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-16th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.3	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-17th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.3	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-18th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.3	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-19th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00

430.3	13000707 /995411 RCC-Elevation Band M30		Elevation feature-fins/RCC band									
	13000707 /995411	126.222	CUM	8,301.00	10,47,768.82	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.3	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-4th floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.3	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-5th floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.3	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-6th floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.3	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-7th floor									
	13000417 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.3	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-8th floor									
	13000417 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-9th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.4	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.4	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.4	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.4	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.4	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.4	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.4	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	212.010	CUM	8,053.00	17,07,316.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.4	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	216.590	CUM	8,053.00	17,44,199.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.4	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	216.590	CUM	8,053.00	17,44,199.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.4	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	216.590	CUM	8,053.00	17,44,199.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.5	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	216.590	CUM	8,053.00	17,44,199.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00

430.5	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	216.590	CUM	8,053.00	17,44,199.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.5	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	10.030	CUM	8,053.00	80,771.59	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.5	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	15.950	CUM	8,053.00	1,28,445.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.5	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	15.950	CUM	8,053.00	1,28,445.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.5	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	15.950	CUM	8,053.00	1,28,445.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.5	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	15.950	CUM	8,053.00	1,28,445.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
430.5	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	15.950	CUM	8,053.00	1,28,445.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440	Conventional formwork-OHT		Formwork-OHT-Bottom slab									
		1.000	AU	4,59,07,914.34	4,59,07,914.34	9.00	41,31,712.00	9.00	41,31,712.00	0.00	0.00	5,41,71,338.34
440.1	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Bottom slab									
	13000707 /995411	40.000	CUM	850.00	34,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.2	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-4th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.3	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-5th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.4	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-6th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.5	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-7th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.6	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-8th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.7	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-9th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.8	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-10th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.9	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-11th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-12th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-13th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00

440.1	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Walls									
	13000707 /995411	215.000	CUM	857.00	1,84,255.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-14th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-15th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-16th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-17th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-18th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-Terrace floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.1	13000728 /995411 Formwork -RCC bands		Formwork-Ele.Feature-fins/bands									
	13000728 /995411	766.670	SQM	766.00	5,87,269.22	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.2	13000613 /995411 Exp. joint boards - all		Providing, supplying, placing and fixing in position to create gap forexpansion joints of specified thick using 50mm tk of lower density ofsupreme make - CAPCELL HD100 of 100 kg/cum density during execution ofconcrete elements at all expansion joints a									
	13000613 /995411	264.679	SQM	2,205.00	5,83,617.20	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.2	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Top slab									
	13000707 /995411	40.000	CUM	864.00	34,560.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.2	13000504 /995411 Conventional formwork-C		Formwork-Corewalls-Terrace									
	13000504 /995411	0.001	SQM	850.00	0.85	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.2	13000508 /995411 Conventional formwork-S		Formwork-Regular slab- Above Terrace									
	13000508 /995411	75.000	SQM	850.00	63,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.2	13000509 /995411 Conventional formwork-B		Formwork-Regular Beam- Above Terrace									
	13000509 /995411	125.000	SQM	850.00	1,06,250.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.2	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-1st floor									
	13000511 /995411	2,824.213	SQM	534.00	15,08,129.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.2	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-2nd floor									
	13000511 /995411	4,399.071	SQM	534.00	23,49,103.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
440.2	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-3rd floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
450	Reinforcement Steel		Grade of reinforced steel - Fe 550/550D									
		1.000	AU	6,06,65,948.00	6,06,65,948.00	9.00	54,59,935.00	9.00	54,59,935.00	0.00	0.00	7,15,85,818.00
450.1	13000523 /995411 Reinforcement Steel		Grade of reinforced steel - Fe 550/550D									
	13000523 /995411	875.000	MT	68,000.00	5,95,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

450.2	13000142 /995454 CRE-Reducer Couplers -		Reduced coupler 25-16mm dia									
	13000142 /995454	18.000	NOS	157.00	2,826.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
450.3	13000143 /995454 CRE-Reducer Couplers -		Reduced coupler 20-16mm dia									
	13000143 /995454	44.000	NOS	146.00	6,424.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
450.4	13000529 /995411 Structural steel member		For Terrace MS Elevation Features / Pergolas, OHT/ LMR Ladders,Basement/Ramp gratings, PHE Shaft Cat Ladder, Terrace Level SteelStaircase, STP walkways, STP Staircase, STP Railing, pump room & OtherMiscellaneous Work									
	13000529 /995411	7.000	MT	1,26,187.00	8,83,309.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
450.5	13000136 /995454 CRE-MS Couplers - 32mm		Coupler-32 mm Dia									
	13000136 /995454	175.000	NOS	222.00	38,850.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
450.6	13000135 /995454 CRE-MS Couplers - 25mm		Coupler-25 mm Dia									
	13000135 /995454	525.000	NOS	161.00	84,525.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
450.7	13000137 /995454 CRE-MS Couplers - 20mm		Coupler-20 mm Dia									
	13000137 /995454	394.000	NOS	122.00	48,068.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
450.8	13000138 /995454 CRE-MS Couplers - 16mm		Coupler-16 mm Dia									
	13000138 /995454	525.000	NOS	101.00	53,025.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
450.9	13000139 /995454 CRE-Reducer Couplers -		Reduced coupler 32-25 mm dia									
	13000139 /995454	35.000	NOS	244.00	8,540.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
450.1	13000140 /995454 CRE-Reducer Couplers -		Reduced coupler 32-20 mm dia									
	13000140 /995454	18.000	NOS	227.00	4,086.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
450.1	13000526 /995411 Rebar Couplers/Reducers		Reduced coupler 32-16 mm dia									
	13000526 /995411	27.000	NOS	210.00	5,670.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
450.1	13000141 /995454 CRE-Reducer Couplers -		Reduced coupler 25-20 mm dia									
	13000141 /995454	175.000	NOS	175.00	30,625.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460	CementÂ Screed Concrete Flooring		M15 cement screed Tile floor-1st floor									
		1.000	AU	37,15,470.00	37,15,470.00	9.00	3,34,392.00	9.00	3,34,392.00	0.00	0.00	43,84,254.00
460.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-1st floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460.2	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-10th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460.3	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-11th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460.4	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-12th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460.5	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-13th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460.6	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-14th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460.7	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-15th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

460.8	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-16th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460.9	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-17th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-18th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-2nd floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-3rd floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-4th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-5th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-6th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-7th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-8th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
460.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-9th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470	CRE- UG Tank Internal WP (Cementatious)		WP Treatment Sump -Walls Internal										
		1.000	AU	78,91,713.00	78,91,713.00	9.00	7,10,254.00	9.00	7,10,254.00	0.00	0.00	93,12,221.00
470.1	13000165 /995453 CRE- UG Tank Internal W		WP Treatment Sump -Walls Internal										
	13000165 /995453	145.000	SQM	578.00	83,810.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.2	14000014 /995472 CRE- Ceiling Plaster CM		WP Protective Plaster -Sunk depth 150 mm										
	14000014 /995472	500.000	SQM	468.00	2,34,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.3	13000199 /995458 CRE- Cinder Filling, de		WP Cinder filling -Sunk depth 150 mm										
	13000199 /995458	75.000	CUM	4,637.00	3,47,775.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.4	14000035 /995475 CRE- 50mm Screed at Sha		WP Screed Concrete -Sunk depth 150 mm										
	14000035 /995475	500.000	SQM	633.00	3,16,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.5	13000569 /995411 PVC 6Kg/sqcm pressure p		40 mm dia PVC pipes										
	13000569 /995411	150.000	RMT	220.00	33,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.6	13000186 /995453 CRE- Terrace Waterproof		WP- Terrace- PU waterproofing membrane										
	13000186 /995453	889.000	SQM	990.00	8,80,110.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.7	13000189 /995453 CRE- Terrace 75mm thk p		WP- Terrace-M15 screed- Tiling area										
	13000189 /995453	889.000	SQM	813.00	7,22,757.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

470.8	14000389 /995411 Clay tile flooring		Clay tile 200x200 -floor- flat Terrace									
	14000389 /995411	889.000	SQM	1,172.00	10,41,908.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.9	14000390 /995411 Clay tile Skirting		Clay tile 200x200 -Skirting- flat Terrac									
	14000390 /995411	457.000	RMT	251.00	1,14,707.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.1	13000736 /995411 WP-Concrete Admixture T		WP- Integral admixture M30 terrace slab									
	13000736 /995411	161.000	CUM	877.00	1,41,197.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.1	13000735 /995411 WP-Concrete Admixture O		WP- Integral admixture M30 OHT									
	13000735 /995411	45.000	CUM	877.00	39,465.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.1	13000170 /995453 CRE-UG Tank Hzl Protec		WP- Protection Screed M15-sump floor									
	13000170 /995453	35.000	SQM	429.00	15,015.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.1	13000736 /995411 WP-Concrete Admixture T		WP- Integral admixture M30 Stair headroo									
	13000736 /995411	30.000	CUM	877.00	26,310.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.1	13000175 /995453 CRE-UG Tank Vertical P		WP- Protection Plaster -sump Wall Intern									
	13000175 /995453	105.000	SQM	392.00	41,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.1	13000168 /995453 CRE-OH Tank Internal W		WP- food grade epoxy -OHT Internal									
	13000168 /995453	145.000	SQM	385.00	55,825.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.1	13000580 /995411 WP Part 1 - Toilet, Bal		WP Toilet - Treatment									
	13000580 /995411	1,067.000	SQM	956.00	10,20,052.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.1	13000580 /995411 WP Part 1 - Toilet, Bal		WP Balcony - Treatment									
	13000580 /995411	792.000	SQM	956.00	7,57,152.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.1	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Toilet									
	13000581 /995411	1,067.000	SQM	830.00	8,85,610.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.1	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Balcony									
	13000581 /995411	792.000	SQM	830.00	6,57,360.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
470.2	14000275 /995411 Waterproof Cement Paint		WP Treatment -Sunk depth 150 mm									
	14000275 /995411	500.000	SQM	956.00	4,78,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
480	Polysulfide Sealant Floor/ Wall		Exp. joint-Water seal									
		1.000	AU	19,71,837.00	19,71,837.00	9.00	1,77,465.00	9.00	1,77,465.00	0.00	0.00	23,26,767.00
480.1	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Water seal									
	13000273 /995432	70.000	RMT	1,725.00	1,20,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
480.2	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Compression seal									
	13000273 /995432	70.000	RMT	2,070.00	1,44,900.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
480.3	13000285 /995432 Expansion Joint		Exp. joint-Side Al cover plate									
	13000285 /995432	70.000	RMT	3,393.00	2,37,510.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
480.4	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Water seal									
	13000273 /995432	5.000	RMT	1,725.00	8,625.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
480.5	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Compression seal									
	13000273 /995432	5.000	RMT	2,070.00	10,350.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

480.6	13000285 /995432 Expansion Joint		Exp. joint-Side Al cover plate									
	13000285 /995432	70.000	RMT	3,393.00	2,37,510.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
480.7	13000285 /995432 Expansion Joint		Exp.sion Joint-GF -terrace									
	13000285 /995432	329.400	RMT	3,680.00	12,12,192.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
490	Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
		1.000	AU	24,88,708.80	24,88,708.80	9.00	2,23,984.00	9.00	2,23,984.00	0.00	0.00	29,36,676.80
490.1	18000256 /995432 Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
	18000256 /995432	14,400.000	RMT	67.00	9,64,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
490.2	18000261 /995432 Supply Of 8 Module Box		8module (77.3mm H x 232.8mm W x 51mm)									
	18000261 /995432	133.200	NOS	362.00	48,218.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
490.3	18000261 /995432 Supply Of 8 Module Box		12 module (132.0 mm H x 206.0mm W x 55.0mm)									
	18000261 /995432	108.000	NOS	397.00	42,876.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
490.4	18000075 /995432 25Mm Pvc Conduit Electr		Supply & Installation of 25 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
	18000075 /995432	6,300.000	RMT	81.00	5,10,300.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
490.5	24000013 /995461 Junction Boxes		Supply & Installation of ceiling fan junction box with complete rodassembly as per approved drawings and also instructed by Client / theEngineer. (Approved make “VIP / SUDHAKAR PIPES / UNIVERSAL /POWERPLAST”)									
	24000013 /995461	630.000	NOS	110.00	69,300.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
490.6	18000649 /995411 12 Way Spn Db Electrica		Supply & Installation of 12 way single phase MS powder coated MCB DBbox 2mm thick with complete assembly excluding switchgears as perapproved drawings and also instructed by Client / theEngineer. (Approved make: "HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000649 /995411	133.200	NOS	2,960.00	3,94,272.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
490.7	18000100 /995432 8 Way Single Phase Mcb		Supply & Installation of 8 way single phase MS powder coated MCB DB box2mm thick with complete assembly excluding switchgears as per approveddrawings and also instructed by Client / the Engineer. (Approved make:"HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000100 /995432	13.500	NOS	2,324.00	31,374.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
490.8	18000257 /995432 Supply Of 1/2 Module Bo		1- 2 module (76.5mm H x 76.5mm W x 51mm)									
	18000257 /995432	732.600	NOS	134.00	98,168.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
490.9	18000258 /995432 Supply Of 3 Module Box		3module (76.5mm H x 99.7mm W x 51mm)									
	18000258 /995432	450.000	NOS	197.00	88,650.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
490.1	18000259 /995432 Supply Of 4 Module Box		4module (76.5mm H x 136.8mm W x 51mm)									
	18000259 /995432	450.000	NOS	255.00	1,14,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
490.1	18000260 /995432 Supply Of 6 Module Box		6module (76.5mm H x 214.2mm W x 51mm)									
	18000260 /995432	450.000	NOS	280.00	1,26,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
500	Solid block 200mm thk		Masonry works: 200mm SBW									
		1.000	AU	5,32,818.00	5,32,818.00	9.00	47,954.00	9.00	47,954.00	0.00	0.00	6,28,726.00
500.1	14000209 /995411 Solid block 200mm thk		Masonry works: 200mm SBW									
	14000209 /995411	162.000	SQM	1,469.00	2,37,978.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
500.2	14000210 /995411 Solid block 150mm thk		Masonry works: 150mm SBW									
	14000210 /995411	234.000	SQM	1,260.00	2,94,840.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510	Internal Plastering		Internal plaster- CM 1:6,12 mm thk									
		1.000	AU	44,88,083.00	44,88,083.00	9.00	4,03,927.00	9.00	4,03,927.00	0.00	0.00	52,95,937.00

510.1	14000221 /995411 Internal Plastering		Internal plaster- CM 1:6,12 mm thk									
	14000221 /995411	144.000	SQM	442.00	63,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	90.00	1,13,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.3	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	90.00	1,13,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.4	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	92.00	1,16,472.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.5	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	92.00	1,16,472.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.6	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	92.00	1,16,472.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.7	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	92.00	1,16,472.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.8	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	92.00	1,16,472.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.9	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	95.00	1,20,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	95.00	1,20,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	95.00	1,20,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.1	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk toilet wal									
	14000226 /995411	4,860.000	SQM	341.00	16,57,260.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	95.00	1,20,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	95.00	1,20,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	97.00	1,22,802.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	97.00	1,22,802.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	97.00	1,22,802.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.1	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk kitchen wa									
	14000226 /995411	791.000	SQM	341.00	2,69,731.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

510.1	14000219 /995411 External plastering		External sponge finish plaster 20 mm thk									
	14000219 /995411	328.000	SQM	679.00	2,22,712.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.2	14000227 /995411 Shaft plastering		Shaft plaster-CM 1:6,10 mm thk									
	14000227 /995411	288.000	SQM	481.00	1,38,528.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.2	14000336 /995411 Cement Mortar Band		Drip mould/Plasterband/12mm groove									
	14000336 /995411	66.000	RMT	218.00	14,388.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	90.00	1,13,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	90.00	1,13,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
510.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,266.000	SQM	90.00	1,13,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520	Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
		1.000	AU	93,83,619.00	93,83,619.00	9.00	8,44,526.00	9.00	8,44,526.00	0.00	0.00	1,10,72,671.00
520.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	679.000	SQM	330.00	2,24,070.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.2	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.3	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.4	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.5	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.6	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.7	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.8	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.9	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	337.00	5,13,251.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	337.00	5,13,251.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	337.00	5,13,251.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	330.00	5,02,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

520.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	104.000	SQM	339.00	35,256.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	330.00	5,02,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	330.00	5,02,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	330.00	5,02,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	330.00	5,02,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
520.2	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530	Vitrified Tiles Flooring		600x600 Vitri. tile-Corridor/Units floor									
		1.000	AU	3,38,06,734.50	3,38,06,734.50	9.00	30,42,606.00	9.00	30,42,606.00	0.00	0.00	3,98,91,946.50
530.1	14000196 /995432 Vitrified Tiles Floorin		600x600 Vitri. tile-Corridor/Units floor									
	14000196 /995432	10,952.000	SQM	1,381.00	1,51,24,712.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.2	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,344.00	77,952.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,351.00	78,358.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.4	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,359.00	78,822.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.5	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,366.00	79,228.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.6	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,373.00	79,634.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.7	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,380.00	80,040.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.8	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,387.00	80,446.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.9	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,394.00	80,852.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,401.00	81,258.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

530.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,409.00	81,722.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.1	14000232 /995411 Vitrified tile Skirting		75 mm vitri.Tile skirt.-Corridor/Units f										
	14000232 /995411	10,420.000	RMT	173.00	18,02,660.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,416.00	82,128.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,423.00	82,534.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,430.00	82,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.1	14000235 /995411 Ceramic Tiles skirting		75 mm Antiskid ceramic skirt-Balcony										
	14000235 /995411	1,425.000	RMT	172.00	2,45,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.1	14000257 /995411 Ceramic Tiles - Dadoing		450x300 Ceramic tile dado-Toilet										
	14000257 /995411	4,993.000	SQM	1,257.00	62,76,201.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.1	14000033 /995474 CRE-Glazed Ceramic Til		450x300 Ceramic tile dado-Kitchen										
	14000033 /995474	611.000	SQM	1,257.00	7,68,027.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.1	14000441 /995411 Kitchen granite slab		20 mm thk Granite slab Kitchen										
	14000441 /995411	500.000	SQM	5,696.00	28,48,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.2	14000118 /995475 CRE-Granite Counters 2		20 mm thk Granite slab Toilet										
	14000118 /995475	149.000	SQM	5,696.00	8,48,704.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.2	14000334 /995411 Granite strip tile		Main door threshold Granite strip										
	14000334 /995411	167.000	RMT	675.00	1,12,725.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.2	14000334 /995411 Granite strip tile		Granite transition strip Balcony door										
	14000334 /995411	463.000	RMT	562.00	2,60,206.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.2	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Balcony										
	14000233 /995411	947.000	SQM	1,223.00	11,58,181.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.2	14000334 /995411 Granite strip tile		Granite transition strip Bedroom-toilets										
	14000334 /995411	258.000	RMT	450.00	1,16,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.2	14000334 /995411 Granite strip tile		Granite transition strip Wet/Dry area										
	14000334 /995411	479.000	RMT	450.00	2,15,550.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.2	14000333 /995411 Granite coping over led		180 mm wide Granite toilet ledge top										
	14000333 /995411	258.000	RMT	1,117.00	2,88,186.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.2	14000399 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Landing										
	14000399 /995411	285.000	SQM	1,363.00	3,88,455.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.2	14000397 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Tread										
	14000397 /995411	266.000	SQM	1,363.00	3,62,558.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

530.2	14000398 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Riser									
	14000398 /995411	152.000	SQM	1,363.00	2,07,176.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.3	14000094 /995475 CRE-Granite Skirting,		75 mm concrete tile skirting									
	14000094 /995475	703.000	RMT	177.00	1,24,431.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.3	14000258 /995411 Granite lift cladding		Granite cladding lift wall									
	14000258 /995411	95.000	SQM	5,433.00	5,16,135.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.3	14000259 /995411 Granite Lift Architrave		Granite border- lift wall jambs									
	14000259 /995411	114.000	SQM	5,647.00	6,43,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.3	14000240 /995411 Granite flooring		Granite floor- lift car									
	14000240 /995411	8.500	SQM	3,837.00	32,614.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	29.000	SQM	1,301.00	37,729.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,308.00	75,864.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,316.00	76,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,323.00	76,734.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,330.00	77,140.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
530.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,337.00	77,546.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
540	Unit Entry Door		Main door - D (1050 x 2400 MM)									
		1.000	AU	1,34,06,800.00	1,34,06,800.00	9.00	12,06,612.00	9.00	12,06,612.00	0.00	0.00	1,58,20,024.00
540.1	14000345 /995411 Unit Entry Door		Main door - D (1050 x 2400 MM)									
	14000345 /995411	148.000	NOS	15,950.00	23,60,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
540.2	14000346 /995411 Bed Room Door		Internal door - D2 (900x 2100MM)									
	14000346 /995411	370.000	NOS	13,200.00	48,84,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
540.3	14000347 /995411 Toilet Door		Toilet door - D3 (750 x 2100MM)									
	14000347 /995411	332.000	NOS	12,100.00	40,17,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
540.4	14000350 /995411 2hr. Fire rated hollow		MSD/MSD2 1200x2100 mm (Staircase Doors)									
	14000350 /995411	116.000	SQM	8,250.00	9,57,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
540.5	14000350 /995411 2hr. Fire rated hollow		DD 900x1350 mm (Shaft Doors)									
	14000350 /995411	90.000	SQM	8,250.00	7,42,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
540.6	14000350 /995411 2hr. Fire rated hollow		DD1 600x1350 mm (Shaft Doors)									
	14000350 /995411	54.000	SQM	8,250.00	4,45,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
550	UPVC Sliding Door		UPVC SD1 2100x2400 mm									
		1.000	AU	1,30,19,888.44	1,30,19,888.44	9.00	11,71,790.00	9.00	11,71,790.00	0.00	0.00	1,53,63,468.44

550.1	14000352 /995411 UPVC Sliding Door		UPVC SD1 2100x2400 mm									
	14000352 /995411	389.000	SQM	4,620.00	17,97,180.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
550.2	14000351 /995411 UPVC Door/Windows/Venti		UPVC CW1 1800x1300 mm									
	14000351 /995411	8.000	SQM	4,620.00	36,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
550.3	14000351 /995411 UPVC Door/Windows/Venti		UPVC GW1 1800x1300 mm (Grill window)									
	14000351 /995411	16.000	SQM	4,620.00	73,920.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
550.4	14000355 /995411 UPVC Ventilators		UPVC V1 750x1200 mm									
	14000355 /995411	278.000	SQM	4,620.00	12,84,360.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
550.5	14000355 /995411 UPVC Ventilators		UPVC V2 750x900 mm									
	14000355 /995411	36.000	SQM	4,620.00	1,66,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
550.6	14000355 /995411 UPVC Ventilators		UPVC V3 1200x600 mm									
	14000355 /995411	1.000	SQM	4,620.00	4,620.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
550.7	14000355 /995411 UPVC Ventilators		UPVC V4 600x900 mm									
	14000355 /995411	2.000	SQM	4,620.00	9,240.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
550.8	14000352 /995411 UPVC Sliding Door		UPVC SD2 1500x2400 mm									
	14000352 /995411	537.000	SQM	4,620.00	24,80,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
550.9	14000352 /995411 UPVC Sliding Door		UPVC SD3 1350x2400 mm									
	14000352 /995411	133.000	SQM	4,620.00	6,14,460.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
550.1	14000353 /995411 UPVC Sliding Window		UPVC KW1 1200x1300 mm									
	14000353 /995411	241.000	SQM	4,620.00	11,13,420.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
550.1	14000353 /995411 UPVC Sliding Window		UPVC SW1-1500X1300mm									
	14000353 /995411	76.000	SQM	4,620.00	3,51,120.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
550.1	14000353 /995411 UPVC Sliding Window		UPVC SW2-1000X1300mm									
	14000353 /995411	114.000	SQM	4,620.00	5,26,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
550.1	14000353 /995411 UPVC Sliding Window		UPVC SW3-750X1300mm									
	14000353 /995411	40.000	SQM	4,620.00	1,84,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
550.1	14000351 /995411 UPVC Door/Windows/Venti		UPVC W1 1500x2350mm									
	14000351 /995411	458.000	SQM	4,620.00	21,15,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
550.1	14000351 /995411 UPVC Door/Windows/Venti		UPVC W2 1200x2325 mm									
	14000351 /995411	318.000	SQM	4,620.00	14,69,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
550.1	14000139 /995432 Louvers Aluminum Work		Providing and fixing Extruded aluminum works for louvers and fixed glazing with extruded built up sections of size 61.85 x 31.75 mm with 1.2 mm thick bottom section weight 0.695 kg/m									
	14000139 /995432	240.990	SQM	3,281.25	7,90,748.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
560	Acrylic Emulsion Paint - Ceiling		Acrylic emulsion -Internal Ceiling									
		1.000	AU	1,36,96,473.00	1,36,96,473.00	9.00	12,32,683.00	9.00	12,32,683.00	0.00	0.00	1,61,61,839.00
560.1	14000264 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal Ceiling									
	14000264 /995411	11,707.000	SQM	130.00	15,21,910.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
560.2	14000265 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal walls									
	14000265 /995411	31,729.000	SQM	130.00	41,24,770.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

560.3	14000365 /995411 Ext. Grade Emulsion Pai		Apex-Weatherproof Exterior emulsion									
	14000365 /995411	4,582.000	SQM	156.00	7,14,792.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
560.4	14000361 /995411 Synthetic Textured Fini		Texture scratch finish-External wall									
	14000361 /995411	20,789.000	SQM	341.00	70,89,049.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
560.5	14000267 /995411 White Wash		Whitewash-Wall-duct, abv FC/Ceilng									
	14000267 /995411	4,392.000	SQM	56.00	2,45,952.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570	MS Railing		Staircase railing									
		1.000	AU	28,50,609.50	28,50,609.50	9.00	2,56,555.00	9.00	2,56,555.00	0.00	0.00	33,63,719.50
570.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.2	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.3	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.4	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.6	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.7	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.8	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.9	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	329.000	KG	126.00	41,454.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

570.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.2	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.3	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.3	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.3	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	126.00	36,414.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

570.3	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	126.00	36,414.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	126.00	36,414.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	126.00	36,414.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	126.00	36,414.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	128.00	36,992.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	128.00	36,992.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	128.00	36,992.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	128.00	36,992.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	128.00	36,992.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	131.00	37,859.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.4	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	131.00	37,859.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	131.00	37,859.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	131.00	37,859.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	131.00	37,859.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.5	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	133.00	38,437.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.5	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	133.00	38,437.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

570.5	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	289.000	KG	133.00	38,437.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.5	14000278 /995411 MS Railing		MS Ladder & stairs									
	14000278 /995411	459.900	KG	131.00	60,246.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.5	14000278 /995411 MS Railing		MS Grills									
	14000278 /995411	210.600	KG	131.00	27,588.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
570.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580	Silhouette Grid False Ceiling		Gypboard Grid ceiling toilets									
		1.000	AU	10,37,640.00	10,37,640.00	9.00	93,388.00	9.00	93,388.00	0.00	0.00	12,24,416.00
580.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	26.000	SQM	960.00	24,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.2	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.3	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.4	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.5	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.6	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.7	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.8	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.9	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

580.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	960.00	55,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	960.00	55,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	960.00	55,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
580.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
590	CRE- MS Chequered Plate Works		MS chequered plate-shaft platform									
		1.000	AU	13,89,463.35	13,89,463.35	9.00	1,25,052.00	9.00	1,25,052.00	0.00	0.00	16,39,567.35
590.1	13000148 /995455 CRE-MS Chequered Plate		MS chequered plate-shaft platform									
	13000148 /995455	1.800	MT	1,26,090.00	2,26,962.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
590.2	14000035 /995475 CRE-50mm Screed at Sha		50mm avg thk. screed concrete- shaftplatform									
	14000035 /995475	36.900	SQM	370.00	13,653.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
590.3	14000035 /995475 CRE-50mm Screed at Sha		Sealant packing-CM 1:4									
	14000035 /995475	8.100	SQM	333.00	2,697.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
590.4	14000308 /995411 Roofing sheet- all type		OTS cover-polycarbonate sheet									
	14000308 /995411	138.000	SQM	5,027.00	6,93,726.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
590.5	14000318 /995411 Bison Board - Balcony &		Bison Board-Rain water pipe covering									
	14000318 /995411	391.710	SQM	1,155.00	4,52,425.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600	RMC-Staircase at all floors & heights		RMC M30 Stair-1st floor									
		1.000	AU	1,27,79,685.79	1,27,79,685.79	9.00	11,50,172.00	9.00	11,50,172.00	0.00	0.00	1,50,80,029.79
600.1	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-1st floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-10t floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-11th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.4	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-12th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00

600.5	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-13th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.6	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-14th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.7	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-15th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.8	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-16th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.9	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-17th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.1	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-18th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 1st floor										
	13000389 /995411	107.220	CUM	7,109.00	7,62,226.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.1	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-2nd floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 2nd floor										
	13000389 /995411	96.000	CUM	7,109.00	6,82,464.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 3rd floor										
	13000389 /995411	90.262	CUM	7,109.00	6,41,672.56	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 4th floor										
	13000389 /995411	88.474	CUM	7,109.00	6,28,961.67	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 5th floor										
	13000389 /995411	87.853	CUM	7,109.00	6,24,546.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 6th floor										
	13000389 /995411	87.853	CUM	7,109.00	6,24,546.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 7th floor										
	13000389 /995411	87.853	CUM	7,109.00	6,24,546.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 8th floor										
	13000389 /995411	87.853	CUM	7,109.00	6,24,546.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 9th floor										
	13000389 /995411	87.853	CUM	7,109.00	6,24,546.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 10th floor										
	13000389 /995411	87.853	CUM	7,109.00	6,24,546.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 11th floor										
	13000389 /995411	87.853	CUM	7,109.00	6,24,546.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00

600.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-3rd floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 12th floor										
	13000389 /995411	87.853	CUM	7,109.00	6,24,546.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 13th floor										
	13000389 /995411	87.853	CUM	7,109.00	6,24,546.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 14th floor										
	13000389 /995411	87.853	CUM	7,109.00	6,24,546.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 15th floor										
	13000389 /995411	87.853	CUM	7,109.00	6,24,546.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 16th floor										
	13000389 /995411	87.853	CUM	7,109.00	6,24,546.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 17th floor										
	13000389 /995411	87.853	CUM	7,109.00	6,24,546.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.3	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 18th floor										
	13000389 /995411	87.853	CUM	7,109.00	6,24,546.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.3	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab terrace floor										
	13000389 /995411	87.853	CUM	7,109.00	6,24,546.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.3	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab Above terrace										
	13000389 /995411	15.000	CUM	7,109.00	1,06,635.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-4th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-5th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-6th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-7th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-8th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
600.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-9th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610	RMC-Beams, M30 Grade		RMC M30 Regular beam 1st floor										
		1.000	AU	74,75,799.86	74,75,799.86	9.00	6,72,822.00	9.00	6,72,822.00	0.00	0.00	88,21,443.86
610.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 1st floor										
	13000396 /995411	30.000	CUM	7,109.00	2,13,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.2	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 10th floor										
	13000396 /995411	31.693	CUM	7,109.00	2,25,305.54	0.00	0.00	0.00	0.00	0.00	0.00	0.00

610.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 11th floor									
	13000396 /995411	31.693	CUM	7,109.00	2,25,305.54	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 12th floor									
	13000396 /995411	31.693	CUM	7,109.00	2,25,305.54	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.5	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 13th floor									
	13000396 /995411	31.693	CUM	7,109.00	2,25,305.54	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.6	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 14th floor									
	13000396 /995411	31.693	CUM	7,109.00	2,25,305.54	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.7	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 15th floor									
	13000396 /995411	31.693	CUM	7,109.00	2,25,305.54	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.8	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 16th floor									
	13000396 /995411	31.693	CUM	7,109.00	2,25,305.54	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.9	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 17th floor									
	13000396 /995411	31.693	CUM	7,109.00	2,25,305.54	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 18th floor									
	13000396 /995411	31.693	CUM	7,109.00	2,25,305.54	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam terrace floor									
	13000396 /995411	31.693	CUM	7,109.00	2,25,305.54	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 2nd floor									
	13000396 /995411	30.000	CUM	7,109.00	2,13,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam Above terrace									
	13000396 /995411	10.000	CUM	7,109.00	71,090.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.1	13000331 /995411 RMC-OHT		Bottom Slab									
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.1	13000331 /995411 RMC-OHT		Walls									
	13000331 /995411	25.000	CUM	7,189.00	1,79,725.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.1	13000331 /995411 RMC-OHT		Top Slab									
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.1	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-1st floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.1	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-2nd floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.1	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-3rd floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.2	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-4th floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00

610.2	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-5th floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.2	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-6th floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.2	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 3rd floor									
	13000396 /995411	30.000	CUM	7,109.00	2,13,270.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-7th floor									
	13000426 /995411	27.161	CUM	8,053.00	2,18,727.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-8th floor									
	13000426 /995411	27.161	CUM	8,053.00	2,18,727.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-9th floor									
	13000426 /995411	27.161	CUM	8,053.00	2,18,727.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-10th floor									
	13000426 /995411	27.161	CUM	8,053.00	2,18,727.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-11th floor									
	13000426 /995411	27.161	CUM	8,053.00	2,18,727.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-12th floor									
	13000426 /995411	27.161	CUM	8,053.00	2,18,727.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-13th floor									
	13000426 /995411	27.161	CUM	8,053.00	2,18,727.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-14th floor									
	13000426 /995411	27.161	CUM	8,053.00	2,18,727.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-15th floor									
	13000426 /995411	27.161	CUM	8,053.00	2,18,727.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-16th floor									
	13000426 /995411	27.161	CUM	8,053.00	2,18,727.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 4th floor									
	13000396 /995411	30.708	CUM	7,109.00	2,18,303.17	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-17th floor									
	13000426 /995411	27.161	CUM	8,053.00	2,18,727.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-18th floor									
	13000426 /995411	27.161	CUM	8,053.00	2,18,727.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.3	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-19th floor									
	13000426 /995411	27.161	CUM	8,053.00	2,18,727.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 5th floor									
	13000396 /995411	31.693	CUM	7,109.00	2,25,305.54	0.00	0.00	0.00	0.00	0.00	0.00	0.00

610.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 6th floor									
	13000396 /995411	31.693	CUM	7,109.00	2,25,305.54	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 7th floor									
	13000396 /995411	31.693	CUM	7,109.00	2,25,305.54	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 8th floor									
	13000396 /995411	31.693	CUM	7,109.00	2,25,305.54	0.00	0.00	0.00	0.00	0.00	0.00	0.00
610.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 9th floor									
	13000396 /995411	31.693	CUM	7,109.00	2,25,305.54	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620	SDC-Shear walls, M40 Grade		SDC M40 RC wall-1st floor									
		1.000	AU	3,62,82,749.18	3,62,82,749.18	9.00	32,65,447.00	9.00	32,65,447.00	0.00	0.00	4,28,13,643.18
620.1	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-1st floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.2	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-10th floor									
	13000419 /995411	212.411	CUM	8,053.00	17,10,545.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-11th floor									
	13000419 /995411	212.411	CUM	8,053.00	17,10,545.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.4	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-12th floor									
	13000419 /995411	212.411	CUM	8,053.00	17,10,545.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.5	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-13th floor									
	13000419 /995411	212.411	CUM	8,053.00	17,10,545.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.6	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-14th floor									
	13000419 /995411	212.411	CUM	8,053.00	17,10,545.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.7	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-15th floor									
	13000419 /995411	212.411	CUM	8,053.00	17,10,545.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.8	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-16th floor									
	13000419 /995411	212.411	CUM	8,053.00	17,10,545.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.9	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-17th floor									
	13000419 /995411	212.411	CUM	8,053.00	17,10,545.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.1	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-18th floor									
	13000419 /995411	212.411	CUM	8,053.00	17,10,545.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.1	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-19th floor									
	13000419 /995411	125.000	CUM	8,053.00	10,06,625.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.1	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-2nd floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-1st floor									
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-2nd floor									
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00

620.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-3rd floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-4th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-5th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-6th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.1	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-7th floor										
	13000447 /995411	14.647	CUM	8,053.00	1,17,952.29	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-8th floor										
	13000447 /995411	14.647	CUM	8,053.00	1,17,952.29	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-9th floor										
	13000447 /995411	14.647	CUM	8,053.00	1,17,952.29	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-10th floo										
	13000447 /995411	14.647	CUM	8,053.00	1,17,952.29	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.2	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-3rd floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-11th floo										
	13000447 /995411	14.647	CUM	8,053.00	1,17,952.29	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-12th floo										
	13000447 /995411	14.647	CUM	8,053.00	1,17,952.29	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-13th floo										
	13000447 /995411	14.647	CUM	8,053.00	1,17,952.29	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-14th floo										
	13000447 /995411	14.647	CUM	8,053.00	1,17,952.29	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-15th floo										
	13000447 /995411	14.647	CUM	8,053.00	1,17,952.29	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-16th floo										
	13000447 /995411	14.647	CUM	8,053.00	1,17,952.29	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.3	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-17th floo										
	13000447 /995411	14.647	CUM	8,053.00	1,17,952.29	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.3	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-18th floo										
	13000447 /995411	14.647	CUM	8,053.00	1,17,952.29	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.3	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-19th floo										
	13000447 /995411	14.647	CUM	8,053.00	1,17,952.29	0.00	0.00	0.00	0.00	0.00	0.00	0.00

620.3	13000707 /995411 RCC-Elevation Band M30		Elevation feature-fins/RCC band									
	13000707 /995411	126.222	CUM	8,301.00	10,47,768.82	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.3	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-4th floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.3	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-5th floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.3	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-6th floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.3	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-7th floor									
	13000417 /995411	212.411	CUM	8,053.00	17,10,545.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.3	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-8th floor									
	13000417 /995411	212.411	CUM	8,053.00	17,10,545.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-9th floor									
	13000419 /995411	212.411	CUM	8,053.00	17,10,545.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.4	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	22.670	CUM	8,053.00	1,82,561.51	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.4	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	27.160	CUM	8,053.00	2,18,719.48	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.4	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	27.160	CUM	8,053.00	2,18,719.48	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.4	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	27.160	CUM	8,053.00	2,18,719.48	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.4	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	27.160	CUM	8,053.00	2,18,719.48	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.4	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	27.160	CUM	8,053.00	2,18,719.48	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.4	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	207.100	CUM	8,053.00	16,67,776.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.4	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	212.410	CUM	8,053.00	17,10,537.73	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.4	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	212.410	CUM	8,053.00	17,10,537.73	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.4	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	212.410	CUM	8,053.00	17,10,537.73	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.5	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	212.410	CUM	8,053.00	17,10,537.73	0.00	0.00	0.00	0.00	0.00	0.00	0.00

620.5	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	212.410	CUM	8,053.00	17,10,537.73	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.5	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	10.160	CUM	8,053.00	81,818.48	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.5	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	14.650	CUM	8,053.00	1,17,976.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.5	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	14.650	CUM	8,053.00	1,17,976.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.5	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	14.650	CUM	8,053.00	1,17,976.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.5	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	14.650	CUM	8,053.00	1,17,976.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
620.5	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	14.650	CUM	8,053.00	1,17,976.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630	Conventional formwork-OHT		Formwork-OHT-Bottom slab									
		1.000	AU	4,61,17,942.84	4,61,17,942.84	9.00	41,50,615.00	9.00	41,50,615.00	0.00	0.00	5,44,19,172.84
630.1	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Bottom slab									
	13000707 /995411	40.000	CUM	850.00	34,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.2	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-4th floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.3	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-5th floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.4	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-6th floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.5	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-7th floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.6	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-8th floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.7	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-9th floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.8	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-10th floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.9	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-11th floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-12th floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-13th floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00

630.1	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Walls									
	13000707 /995411	215.000	CUM	857.00	1,84,255.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-14th floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-15th floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-16th floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-17th floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-18th floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-Terrace floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.1	13000728 /995411 Formwork -RCC bands		Formwork-Ele.Feature-fins/bands									
	13000728 /995411	766.670	SQM	766.00	5,87,269.22	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.2	13000613 /995411 Exp. joint boards - all		Providing, supplying, placing and fixing in position to create gap forexpansion joints of specified thick using 50mm tk of lower density ofsupreme make - CAPCELL HD100 of 100 kg/cum density during execution ofconcrete elements at all expansion joints a									
	13000613 /995411	250.938	SQM	2,205.00	5,53,318.29	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.2	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Top slab									
	13000707 /995411	40.000	CUM	864.00	34,560.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.2	13000504 /995411 Conventional formwork-C		Formwork-Corewalls-Terrace									
	13000504 /995411	0.001	SQM	850.00	0.85	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.2	13000508 /995411 Conventional formwork-S		Formwork-Regular slab- Above Terrace									
	13000508 /995411	75.000	SQM	850.00	63,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.2	13000509 /995411 Conventional formwork-B		Formwork-Regular Beam- Above Terrace									
	13000509 /995411	120.000	SQM	850.00	1,02,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.2	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-1st floor									
	13000511 /995411	3,105.736	SQM	534.00	16,58,463.02	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.2	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-2nd floor									
	13000511 /995411	4,372.000	SQM	534.00	23,34,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
630.2	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-3rd floor									
	13000511 /995411	4,468.570	SQM	534.00	23,86,216.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
640	Reinforcement Steel		Grade of reinforced steel - Fe 550/550D									
		1.000	AU	5,99,82,884.00	5,99,82,884.00	9.00	53,98,460.00	9.00	53,98,460.00	0.00	0.00	7,07,79,804.00
640.1	13000523 /995411 Reinforcement Steel		Grade of reinforced steel - Fe 550/550D									
	13000523 /995411	865.000	MT	68,000.00	5,88,20,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

640.2	13000142 /995454 CRE-Reducer Couplers -		Reduced coupler 25-16mm dia									
	13000142 /995454	18.000	NOS	157.00	2,826.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
640.3	13000143 /995454 CRE-Reducer Couplers -		Reduced coupler 20-16mm dia									
	13000143 /995454	44.000	NOS	146.00	6,424.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
640.4	13000529 /995411 Structural steel member		For Terrace MS Elevation Features / Pergolas, OHT/ LMR Ladders,Basement/Ramp gratings, PHE Shaft Cat Ladder, Terrace Level SteelStaircase, STP walkways, STP Staircase, STP Railing, pump room & OtherMiscellaneous Work									
	13000529 /995411	7.000	MT	1,26,187.00	8,83,309.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
640.5	13000136 /995454 CRE-MS Couplers - 32mm		Coupler-32 mm Dia									
	13000136 /995454	173.000	NOS	222.00	38,406.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
640.6	13000135 /995454 CRE-MS Couplers - 25mm		Coupler-25 mm Dia									
	13000135 /995454	519.000	NOS	161.00	83,559.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
640.7	13000137 /995454 CRE-MS Couplers - 20mm		Coupler-20 mm Dia									
	13000137 /995454	390.000	NOS	122.00	47,580.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
640.8	13000138 /995454 CRE-MS Couplers - 16mm		Coupler-16 mm Dia									
	13000138 /995454	519.000	NOS	101.00	52,419.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
640.9	13000139 /995454 CRE-Reducer Couplers -		Reduced coupler 32-25 mm dia									
	13000139 /995454	35.000	NOS	244.00	8,540.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
640.1	13000140 /995454 CRE-Reducer Couplers -		Reduced coupler 32-20 mm dia									
	13000140 /995454	18.000	NOS	227.00	4,086.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
640.1	13000526 /995411 Rebar Couplers/Reducers		Reduced coupler 32-16 mm dia									
	13000526 /995411	26.000	NOS	210.00	5,460.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
640.1	13000141 /995454 CRE-Reducer Couplers -		Reduced coupler 25-20 mm dia									
	13000141 /995454	173.000	NOS	175.00	30,275.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650	CementÂ Screed Concrete Flooring		M15 cement screed Tile floor-1st floor									
		1.000	AU	35,76,474.00	35,76,474.00	9.00	3,21,883.00	9.00	3,21,883.00	0.00	0.00	42,20,240.00
650.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-1st floor									
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650.2	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-10th floor									
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650.3	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-11th floor									
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650.4	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-12th floor									
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650.5	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-13th floor									
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650.6	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-14th floor									
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650.7	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-15th floor									
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

650.8	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-16th floor										
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650.9	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-17th floor										
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-18th floor										
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-2nd floor										
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-3rd floor										
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-4th floor										
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-5th floor										
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-6th floor										
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-7th floor										
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-8th floor										
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
650.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-9th floor										
	13000539 /995411	669.000	SQM	297.00	1,98,693.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660	CRE- UG Tank Internal WP (Cementatious)		WP Treatment Sump -Walls Internal										
		1.000	AU	77,00,500.00	77,00,500.00	9.00	6,93,045.00	9.00	6,93,045.00	0.00	0.00	90,86,590.00
660.1	13000165 /995453 CRE- UG Tank Internal W		WP Treatment Sump -Walls Internal										
	13000165 /995453	145.000	SQM	578.00	83,810.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.2	14000014 /995472 CRE- Ceiling Plaster CM		WP Protective Plaster -Sunk depth 150 mm										
	14000014 /995472	499.000	SQM	468.00	2,33,532.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.3	13000199 /995458 CRE- Cinder Filling, de		WP Cinder filling -Sunk depth 150 mm										
	13000199 /995458	75.000	CUM	4,637.00	3,47,775.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.4	14000035 /995475 CRE- 50mm Screed at Sha		WP Screed Concrete -Sunk depth 150 mm										
	14000035 /995475	499.000	SQM	633.00	3,15,867.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.5	13000569 /995411 PVC 6Kg/sqcm pressure p		40 mm dia PVC pipes										
	13000569 /995411	150.000	RMT	220.00	33,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.6	13000186 /995453 CRE- Terrace Waterproof		WP- Terrace- PU waterproofing membrane										
	13000186 /995453	889.000	SQM	990.00	8,80,110.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.7	13000189 /995453 CRE- Terrace 75mm thk p		WP- Terrace-M15 screed- Tiling area										
	13000189 /995453	889.000	SQM	813.00	7,22,757.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

660.8	14000389 /995411 Clay tile flooring		Clay tile 200x200 -floor- flat Terrace									
	14000389 /995411	889.000	SQM	1,172.00	10,41,908.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.9	14000390 /995411 Clay tile Skirting		Clay tile 200x200 -Skirting- flat Terrac									
	14000390 /995411	457.000	RMT	251.00	1,14,707.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.1	13000736 /995411 WP-Concrete Admixture T		WP- Integral admixture M30 terrace slab									
	13000736 /995411	159.000	CUM	877.00	1,39,443.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.1	13000735 /995411 WP-Concrete Admixture O		WP- Integral admixture M30 OHT									
	13000735 /995411	45.000	CUM	877.00	39,465.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.1	13000170 /995453 CRE-UG Tank Hzl Protec		WP- Protection Screed M15-sump floor									
	13000170 /995453	35.000	SQM	429.00	15,015.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.1	13000736 /995411 WP-Concrete Admixture T		WP- Integral admixture M30 Stair headroo									
	13000736 /995411	22.000	CUM	877.00	19,294.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.1	13000175 /995453 CRE-UG Tank Vertical P		WP- Protection Plaster -sump Wall Intern									
	13000175 /995453	105.000	SQM	392.00	41,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.1	13000168 /995453 CRE-OH Tank Internal W		WP- food grade epoxy -OHT Internal									
	13000168 /995453	145.000	SQM	385.00	55,825.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.1	13000580 /995411 WP Part 1 - Toilet, Bal		WP Toilet - Treatment									
	13000580 /995411	1,010.000	SQM	956.00	9,65,560.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.1	13000580 /995411 WP Part 1 - Toilet, Bal		WP Balcony - Treatment									
	13000580 /995411	748.000	SQM	956.00	7,15,088.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.1	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Toilet									
	13000581 /995411	1,010.000	SQM	830.00	8,38,300.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.1	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Balcony									
	13000581 /995411	748.000	SQM	830.00	6,20,840.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
660.2	14000275 /995411 Waterproof Cement Paint		WP Treatment -Sunk depth 150 mm									
	14000275 /995411	499.000	SQM	956.00	4,77,044.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
670	Polysulfide Sealant Floor/ Wall		Exp. joint-Water seal									
		1.000	AU	15,82,527.00	15,82,527.00	9.00	1,42,427.00	9.00	1,42,427.00	0.00	0.00	18,67,381.00
670.1	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Water seal									
	13000273 /995432	35.000	RMT	1,725.00	60,375.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
670.2	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Compression seal									
	13000273 /995432	35.000	RMT	2,070.00	72,450.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
670.3	13000285 /995432 Expansion Joint		Exp. joint-Side Al cover plate									
	13000285 /995432	35.000	RMT	3,393.00	1,18,755.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
670.4	13000285 /995432 Expansion Joint		Exp. joint-Side Al cover plate									
	13000285 /995432	35.000	RMT	3,393.00	1,18,755.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
670.5	13000285 /995432 Expansion Joint		Exp.sion Joint-GF -terrace									
	13000285 /995432	329.400	RMT	3,680.00	12,12,192.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

680	Junction Boxes		Supply & Installation of ceiling fan junction box with complete rodassembly as per approved drawings and also instructed by Client / theEngineer. (Approved make “VIP / SUDHAKAR PIPES / UNIVERSAL /POWERPLAST”)									
		1.000	AU	25,90,705.80	25,90,705.80	9.00	2,33,164.00	9.00	2,33,164.00	0.00	0.00	30,57,033.80
680.1	24000013 /995461 Junction Boxes		Supply & Installation of ceiling fan junction box with complete rodassembly as per approved drawings and also instructed by Client / theEngineer. (Approved make “VIP / SUDHAKAR PIPES / UNIVERSAL /POWERPLAST”)									
	24000013 /995461	607.500	NOS	110.00	66,825.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
680.2	18000649 /995411 12 Way Spn Db Electrica		Supply & Installation of 12 way single phase MS powder coated MCB DBbox 2mm thick with complete assembly excluding switchgears as perapproved drawings and also instructed by Client / theEngineer. (Approved make: "HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000649 /995411	134.100	NOS	2,960.00	3,96,936.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
680.3	18000100 /995432 8 Way Single Phase Mcb		Supply & Installation of 8 way single phase MS powder coated MCB DB box2mm thick with complete assembly excluding switchgears as per approveddrawings and also instructed by Client / the Engineer. (Approved make:"HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000100 /995432	13.500	NOS	2,324.00	31,374.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
680.4	18000257 /995432 Supply Of 1/2 Module Bo		1- 2 module (76.5mm H x 76.5mm W x 51mm)									
	18000257 /995432	720.900	NOS	134.00	96,600.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
680.5	18000258 /995432 Supply Of 3 Module Box		3module (76.5mm H x 99.7mm W x 51mm)									
	18000258 /995432	450.000	NOS	197.00	88,650.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
680.6	18000256 /995432 Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
	18000256 /995432	14,850.000	RMT	67.00	9,94,950.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
680.7	18000259 /995432 Supply Of 4 Module Box		4module (76.5mm H x 136.8mm W x 51mm)									
	18000259 /995432	450.000	NOS	255.00	1,14,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
680.8	18000260 /995432 Supply Of 6 Module Box		6module (76.5mm H x 214.2mm W x 51mm)									
	18000260 /995432	450.000	NOS	280.00	1,26,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
680.9	18000075 /995432 25Mm Pvc Conduit Electr		Supply & Installation of 25 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
	18000075 /995432	7,200.000	RMT	81.00	5,83,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
680.1	18000261 /995432 Supply Of 8 Module Box		8module (77.3mm H x 232.8mm W x 51mm)									
	18000261 /995432	134.100	NOS	362.00	48,544.20	0.00	0.00	0.00	0.00	0.00	0.00	0.00
680.1	18000261 /995432 Supply Of 8 Module Box		12 module (132.0 mm H x 206.0mm W x 55.0mm)									
	18000261 /995432	108.000	NOS	397.00	42,876.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
690	Solid block 200mm thk		Masonry works: 200mm SBW									
		1.000	AU	5,10,138.00	5,10,138.00	9.00	45,912.00	9.00	45,912.00	0.00	0.00	6,01,962.00
690.1	14000209 /995411 Solid block 200mm thk		Masonry works: 200mm SBW									
	14000209 /995411	162.000	SQM	1,469.00	2,37,978.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
690.2	14000210 /995411 Solid block 150mm thk		Masonry works: 150mm SBW									
	14000210 /995411	216.000	SQM	1,260.00	2,72,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700	Rough plastering		Rough plaster CM 1:6,8 mm thk kitchen wa									
		1.000	AU	42,30,545.00	42,30,545.00	9.00	3,80,749.00	9.00	3,80,749.00	0.00	0.00	49,92,043.00
700.1	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk kitchen wa									
	14000226 /995411	796.000	SQM	341.00	2,71,436.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.2	14000221 /995411 Internal Plastering		Internal plaster- CM 1:6,12 mm thk									
	14000221 /995411	144.000	SQM	442.00	63,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

700.3	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	92.00	1,12,516.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.4	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	92.00	1,12,516.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.5	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	92.00	1,12,516.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.6	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	92.00	1,12,516.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.7	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	92.00	1,12,516.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.8	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	95.00	1,16,185.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.9	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	95.00	1,16,185.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	95.00	1,16,185.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	95.00	1,16,185.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	95.00	1,16,185.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.1	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk toilet wal									
	14000226 /995411	4,572.000	SQM	341.00	15,59,052.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.1	14000219 /995411 External plastering		External sponge finish plaster 20 mm thk									
	14000219 /995411	205.000	SQM	679.00	1,39,195.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	97.00	1,18,631.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	97.00	1,18,631.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	97.00	1,18,631.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.1	14000227 /995411 Shaft plastering		Shaft plaster-CM 1:6,10 mm thk									
	14000227 /995411	288.000	SQM	481.00	1,38,528.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.1	14000336 /995411 Cement Mortar Band		Drip mould/Plasterband/12mm groove									
	14000336 /995411	41.000	RMT	218.00	8,938.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	90.00	1,10,070.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

700.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	90.00	1,10,070.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	90.00	1,10,070.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	90.00	1,10,070.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
700.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,223.000	SQM	90.00	1,10,070.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710	Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
		1.000	AU	91,78,983.00	91,78,983.00	9.00	8,26,108.00	9.00	8,26,108.00	0.00	0.00	1,08,31,199.00
710.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	894.000	SQM	330.00	2,95,020.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.2	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	330.00	4,87,410.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.3	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	334.00	4,93,318.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.4	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	334.00	4,93,318.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.5	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	334.00	4,93,318.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.6	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	334.00	4,93,318.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.7	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	334.00	4,93,318.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.8	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	337.00	4,97,749.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.9	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	337.00	4,97,749.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	337.00	4,97,749.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	104.000	SQM	339.00	35,256.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	330.00	4,87,410.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	330.00	4,87,410.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	330.00	4,87,410.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

710.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	330.00	4,87,410.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	332.00	4,90,364.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	332.00	4,90,364.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	332.00	4,90,364.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.1	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	332.00	4,90,364.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
710.2	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,477.000	SQM	332.00	4,90,364.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720	Vitrified Tiles Flooring		600x600 Vitri. tile-Corridor/Units floor									
		1.000	AU	3,27,94,969.50	3,27,94,969.50	9.00	29,51,547.00	9.00	29,51,547.00	0.00	0.00	3,86,98,063.50
720.1	14000196 /995432 Vitrified Tiles Floorin		600x600 Vitri. tile-Corridor/Units floor									
	14000196 /995432	10,686.000	SQM	1,381.00	1,47,57,366.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.2	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,344.00	72,576.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,351.00	72,954.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.4	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,359.00	73,386.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.5	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,366.00	73,764.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.6	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,373.00	74,142.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.7	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,380.00	74,520.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.8	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,387.00	74,898.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.9	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,394.00	75,276.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,401.00	75,654.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,409.00	76,086.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.1	14000232 /995411 Vitrified tile Skirting		75 mm vitri.Tile skirt.-Corridor/Units f									
	14000232 /995411	10,134.000	RMT	173.00	17,53,182.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

720.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	54.000	SQM	1,416.00	76,464.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	54.000	SQM	1,423.00	76,842.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	54.000	SQM	1,430.00	77,220.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.1	14000235 /995411 Ceramic Tiles skirting		75 mm Antiskid ceramic skirt-Balcony										
	14000235 /995411	1,254.000	RMT	172.00	2,15,688.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.1	14000257 /995411 Ceramic Tiles - Dadoing		450x300 Ceramic tile dado-Toilet										
	14000257 /995411	4,751.000	SQM	1,257.00	59,72,007.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.1	14000033 /995474 CRE-Glazed Ceramic Til		450x300 Ceramic tile dado-Kitchen										
	14000033 /995474	598.000	SQM	1,257.00	7,51,686.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.1	14000441 /995411 Kitchen granite slab		20 mm thk Granite slab Kitchen										
	14000441 /995411	504.000	SQM	5,696.00	28,70,784.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.2	14000118 /995475 CRE-Granite Counters 2		20 mm thk Granite slab Toilet										
	14000118 /995475	132.000	SQM	5,696.00	7,51,872.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.2	14000334 /995411 Granite strip tile		Main door threshold Granite strip										
	14000334 /995411	168.000	RMT	675.00	1,13,400.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.2	14000334 /995411 Granite strip tile		Granite transition strip Balcony door										
	14000334 /995411	481.000	RMT	562.00	2,70,322.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.2	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Balcony										
	14000233 /995411	899.000	SQM	1,223.00	10,99,477.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.2	14000334 /995411 Granite strip tile		Granite transition strip Bedroom-toilets										
	14000334 /995411	243.000	RMT	450.00	1,09,350.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.2	14000334 /995411 Granite strip tile		Granite transition strip Wet/Dry area										
	14000334 /995411	448.000	RMT	450.00	2,01,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.2	14000333 /995411 Granite coping over led		180 mm wide Granite toilet ledge top										
	14000333 /995411	243.000	RMT	1,117.00	2,71,431.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.2	14000399 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Landing										
	14000399 /995411	285.000	SQM	1,363.00	3,88,455.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.2	14000397 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Tread										
	14000397 /995411	266.000	SQM	1,363.00	3,62,558.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.2	14000398 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Riser										
	14000398 /995411	152.000	SQM	1,363.00	2,07,176.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.3	14000094 /995475 CRE-Granite Skirting,		75 mm concrete tile skirting										
	14000094 /995475	703.000	RMT	177.00	1,24,431.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

720.3	14000258 /995411 Granite lift cladding		Granite cladding lift wall									
	14000258 /995411	95.000	SQM	5,433.00	5,16,135.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.3	14000259 /995411 Granite Lift Architrave		Granite border- lift wall jambs									
	14000259 /995411	114.000	SQM	5,647.00	6,43,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.3	14000240 /995411 Granite flooring		Granite floor- lift car									
	14000240 /995411	8.500	SQM	3,837.00	32,614.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	39.000	SQM	1,301.00	50,739.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,308.00	70,632.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,316.00	71,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,323.00	71,442.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,330.00	71,820.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
720.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,337.00	72,198.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
730	Unit Entry Door		Main door - D (1050 x 2400 MM)									
		1.000	AU	1,30,43,250.00	1,30,43,250.00	9.00	11,73,893.00	9.00	11,73,893.00	0.00	0.00	1,53,91,036.00
730.1	14000345 /995411 Unit Entry Door		Main door - D (1050 x 2400 MM)									
	14000345 /995411	149.000	NOS	15,950.00	23,76,550.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
730.2	14000347 /995411 Toilet Door		Toilet door - D3 (750 x 2100MM)									
	14000347 /995411	317.000	NOS	12,100.00	38,35,700.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
730.3	14000346 /995411 Bed Room Door		Internal door - D2 (900x 2100MM)									
	14000346 /995411	355.000	NOS	13,200.00	46,86,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
730.4	14000350 /995411 2hr. Fire rated hollow		MSD/MSD2 1200x2100 mm (Staircase Doors)									
	14000350 /995411	116.000	SQM	8,250.00	9,57,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
730.5	14000350 /995411 2hr. Fire rated hollow		DD 900x1350 mm (Shaft Doors)									
	14000350 /995411	90.000	SQM	8,250.00	7,42,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
730.6	14000350 /995411 2hr. Fire rated hollow		DD1 600x1350 mm (Shaft Doors)									
	14000350 /995411	54.000	SQM	8,250.00	4,45,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
740	UPVC Sliding Door		UPVC SD1 2100x2400 mm									
		1.000	AU	1,27,91,388.75	1,27,91,388.75	9.00	11,51,225.00	9.00	11,51,225.00	0.00	0.00	1,50,93,838.75
740.1	14000352 /995411 UPVC Sliding Door		UPVC SD1 2100x2400 mm									
	14000352 /995411	494.000	SQM	4,620.00	22,82,280.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
740.2	14000351 /995411 UPVC Door/Windows/Venti		UPVC CW1 1800x1300 mm									
	14000351 /995411	10.000	SQM	4,620.00	46,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

740.3	14000351 /995411 UPVC Door/Windows/Venti		UPVC GW1 1800x1300 mm (Grill window)									
	14000351 /995411	16.000	SQM	4,620.00	73,920.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
740.4	14000355 /995411 UPVC Ventilators		UPVC V1 750x1200 mm									
	14000355 /995411	279.000	SQM	4,620.00	12,88,980.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
740.5	14000355 /995411 UPVC Ventilators		UPVC V2 750x900 mm									
	14000355 /995411	19.000	SQM	4,620.00	87,780.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
740.6	14000355 /995411 UPVC Ventilators		UPVC V3 1200x600 mm									
	14000355 /995411	1.000	SQM	4,620.00	4,620.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
740.7	14000355 /995411 UPVC Ventilators		UPVC V4 600x900 mm									
	14000355 /995411	1.000	SQM	4,620.00	4,620.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
740.8	14000352 /995411 UPVC Sliding Door		UPVC SD2 1500x2400 mm									
	14000352 /995411	540.000	SQM	4,620.00	24,94,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
740.9	14000352 /995411 UPVC Sliding Door		UPVC SD3 1350x2400 mm									
	14000352 /995411	72.000	SQM	4,620.00	3,32,640.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
740.1	14000353 /995411 UPVC Sliding Window		UPVC KW1 1200x1300 mm									
	14000353 /995411	242.000	SQM	4,620.00	11,18,040.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
740.1	14000353 /995411 UPVC Sliding Window		UPVC SW1-1500X1300mm									
	14000353 /995411	76.000	SQM	4,620.00	3,51,120.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
740.1	14000353 /995411 UPVC Sliding Window		UPVC SW2-1000X1300mm									
	14000353 /995411	114.000	SQM	4,620.00	5,26,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
740.1	14000353 /995411 UPVC Sliding Window		UPVC SW3-750X1300mm									
	14000353 /995411	40.000	SQM	4,620.00	1,84,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
740.1	14000351 /995411 UPVC Door/Windows/Venti		UPVC W1 1500x2350mm									
	14000351 /995411	407.000	SQM	4,620.00	18,80,340.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
740.1	14000351 /995411 UPVC Door/Windows/Venti		UPVC W2 1200x2325 mm									
	14000351 /995411	285.000	SQM	4,620.00	13,16,700.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
740.1	14000139 /995432 Louvers Aluminum Work		Providing and fixing Extruded aluminum works for louvers and fixed glazing with extruded built up sections of size 61.85 x 31.75 mm with 1.2 mm thick bottom section weight 0.695 kg/m									
	14000139 /995432	243.160	SQM	3,281.25	7,97,868.75	0.00	0.00	0.00	0.00	0.00	0.00	0.00
750	Acrylic Emulsion Paint - Ceiling		Acrylic emulsion -Internal Ceiling									
		1.000	AU	1,42,47,473.00	1,42,47,473.00	9.00	12,82,273.00	9.00	12,82,273.00	0.00	0.00	1,68,12,019.00
750.1	14000264 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal Ceiling									
	14000264 /995411	11,407.000	SQM	130.00	14,82,910.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
750.2	14000265 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal walls									
	14000265 /995411	30,866.000	SQM	130.00	40,12,580.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
750.3	14000365 /995411 Ext. Grade Emulsion Pai		Apex-Weatherproof Exterior emulsion									
	14000365 /995411	4,455.000	SQM	156.00	6,94,980.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
750.4	14000361 /995411 Synthetic Textured Fini		Texture scratch finish-External wall									
	14000361 /995411	22,927.000	SQM	341.00	78,18,107.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

750.5	14000267 /995411 White Wash		Whitewash-Wall-duct, abv FC/Ceilng									
	14000267 /995411	4,266.000	SQM	56.00	2,38,896.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760	MS Railing		Staircase railing									
		1.000	AU	27,59,931.50	27,59,931.50	9.00	2,48,394.00	9.00	2,48,394.00	0.00	0.00	32,56,719.50
760.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.2	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.3	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.4	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.6	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.7	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.8	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.9	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	384.000	KG	126.00	48,384.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	126.00	70,686.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	126.00	70,686.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	126.00	70,686.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	126.00	70,686.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

760.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	126.00	70,686.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	128.00	71,808.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	128.00	71,808.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	128.00	71,808.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	128.00	71,808.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.2	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	128.00	71,808.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	131.00	73,491.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	131.00	73,491.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	131.00	73,491.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	131.00	73,491.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	131.00	73,491.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.3	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	133.00	74,613.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.3	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	133.00	74,613.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.3	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	561.000	KG	133.00	74,613.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	126.00	34,902.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.3	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	126.00	34,902.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

760.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	126.00	34,902.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	126.00	34,902.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	126.00	34,902.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	128.00	35,456.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	128.00	35,456.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	128.00	35,456.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	128.00	35,456.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	128.00	35,456.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	131.00	36,287.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.4	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	131.00	36,287.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	131.00	36,287.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	131.00	36,287.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	131.00	36,287.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.5	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	133.00	36,841.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.5	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	133.00	36,841.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.5	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	277.000	KG	133.00	36,841.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.5	14000278 /995411 MS Railing		MS Ladder & stairs									
	14000278 /995411	459.900	KG	131.00	60,246.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00

760.5	14000278 /995411 MS Railing		MS Grills									
	14000278 /995411	210.600	KG	131.00	27,588.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
760.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770	Silhouette Grid False Ceiling		Gypboard Grid ceiling toilets									
		1.000	AU	9,77,400.00	9,77,400.00	9.00	87,966.00	9.00	87,966.00	0.00	0.00	11,53,332.00
770.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	36.000	SQM	960.00	34,560.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.2	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	972.00	52,488.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.3	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	972.00	52,488.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.4	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	972.00	52,488.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.5	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	972.00	52,488.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.6	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	972.00	52,488.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.7	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	978.00	52,812.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.8	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	978.00	52,812.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.9	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	978.00	52,812.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	978.00	52,812.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	978.00	52,812.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	960.00	51,840.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	960.00	51,840.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

770.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	960.00	51,840.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	966.00	52,164.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	966.00	52,164.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	966.00	52,164.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	966.00	52,164.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
770.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	966.00	52,164.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
780	CRE- MS Chequered Plate Works		MS chequered plate-shaft platform									
		1.000	AU	12,65,627.00	12,65,627.00	9.00	1,13,906.00	9.00	1,13,906.00	0.00	0.00	14,93,439.00
780.1	13000148 /995455 CRE-MS Chequered Plate		MS chequered plate-shaft platform									
	13000148 /995455	1.800	MT	1,26,090.00	2,26,962.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
780.2	14000035 /995475 CRE-50mm Screed at Sha		50mm avg thk. screed concrete- shaftplatform									
	14000035 /995475	36.900	SQM	370.00	13,653.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
780.3	14000035 /995475 CRE-50mm Screed at Sha		Sealant packing-CM 1:4									
	14000035 /995475	8.100	SQM	333.00	2,697.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
780.4	14000308 /995411 Roofing sheet- all type		OTS cover-polycarbonate sheet									
	14000308 /995411	118.000	SQM	5,027.00	5,93,186.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
780.5	14000318 /995411 Bison Board - Balcony &		Bison Board-Rain water pipe covering									
	14000318 /995411	371.540	SQM	1,155.00	4,29,128.70	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790	RMC-Staircase at all floors & heights		RMC M30 Stair-6th floor									
		1.000	AU	89,53,899.21	89,53,899.21	9.00	8,05,851.00	9.00	8,05,851.00	0.00	0.00	1,05,65,601.21
790.1	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-6th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-15th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-16th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.4	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-17th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.5	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-18th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.6	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 7th floor									
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00

790.7	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 8th floor										
	13000389 /995411	98.000	CUM	7,109.00	6,96,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.8	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 9th floor										
	13000389 /995411	90.500	CUM	7,109.00	6,43,364.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.9	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 10th floor										
	13000389 /995411	90.500	CUM	7,109.00	6,43,364.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 11th floor										
	13000389 /995411	90.500	CUM	7,109.00	6,43,364.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 12th floor										
	13000389 /995411	90.500	CUM	7,109.00	6,43,364.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.1	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-7th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 13th floor										
	13000389 /995411	90.500	CUM	7,109.00	6,43,364.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 14th floor										
	13000389 /995411	90.500	CUM	7,109.00	6,43,364.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 15th floor										
	13000389 /995411	90.500	CUM	7,109.00	6,43,364.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 16th floor										
	13000389 /995411	90.500	CUM	7,109.00	6,43,364.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 17th floor										
	13000389 /995411	90.500	CUM	7,109.00	6,43,364.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 18th floor										
	13000389 /995411	90.500	CUM	7,109.00	6,43,364.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab terrace floor										
	13000389 /995411	90.500	CUM	7,109.00	6,43,364.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab Above terrace										
	13000389 /995411	15.000	CUM	7,109.00	1,06,635.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-8th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-9th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-10t floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-11th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00

790.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-12th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-13th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
790.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-14th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800	RMC-Beams, M30 Grade		RMC M30 Regular Beam 7th floor									
		1.000	AU	2,76,79,470.90	2,76,79,470.90	9.00	24,91,152.00	9.00	24,91,152.00	0.00	0.00	3,26,61,774.90
800.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 7th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.2	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 16th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 17th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 18th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.5	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam terrace floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.6	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam Above terrace									
	13000396 /995411	12.000	CUM	7,109.00	85,308.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.7	13000331 /995411 RMC-OHT		Bottom Slab									
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.8	13000331 /995411 RMC-OHT		Walls									
	13000331 /995411	25.000	CUM	7,189.00	1,79,725.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.9	13000331 /995411 RMC-OHT		Top Slab									
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.1	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-6th floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.1	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-7th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 8th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.1	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-8th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.1	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-9th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.1	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-10th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00

800.1	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-11th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.1	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-12th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.1	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-13th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.1	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-14th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-15th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-16th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-17th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.2	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 9th floor										
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-18th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-19th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.2	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-6th floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.2	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-7th floor										
	13000417 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.2	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-8th floor										
	13000417 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.2	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-9th floor										
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-10th floor										
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-11th floor										
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-12th floor										
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-13th floor										
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00

800.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 10th floor										
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-14th floor										
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-15th floor										
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-16th floor										
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-17th floor										
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-18th floor										
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.4	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-19th floor										
	13000419 /995411	125.000	CUM	8,053.00	10,06,625.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 11th floor										
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 12th floor										
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 13th floor										
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 14th floor										
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
800.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 15th floor										
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810	SDC-Non Structural walls, M40 Grade		SDC M40 Non Structural RC wall-6th floor										
		1.000	AU	48,00,789.37	48,00,789.37	9.00	4,32,071.00	9.00	4,32,071.00	0.00	0.00	56,64,931.37
810.1	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-6th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810.2	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-15th floo										
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810.3	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-16th floo										
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810.4	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-17th floo										
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810.5	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-18th floo										
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810.6	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-19th floo										
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00

810.7	13000707 /995411 RCC-Elevation Band M30		Elevation feature-fins/RCC band									
	13000707 /995411	126.222	CUM	8,301.00	10,47,768.82	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810.8	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-7th floor									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810.9	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-8th floor									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810.1	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-9th floor									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810.1	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-10th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810.1	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-11th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810.1	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-12th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810.1	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-13th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810.1	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-14th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810.1	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	22.950	CUM	8,053.00	1,84,816.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810.1	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	216.300	CUM	8,053.00	17,41,863.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00
810.1	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	11.470	CUM	8,053.00	92,367.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820	Conventional formwork-OHT		Formwork-OHT-Bottom slab									
		1.000	AU	4,36,11,687.11	4,36,11,687.11	9.00	39,25,052.00	9.00	39,25,052.00	0.00	0.00	5,14,61,791.11
820.1	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Bottom slab									
	13000707 /995411	40.000	CUM	850.00	34,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.2	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-4th floor									
	13000511 /995411	3,422.222	SQM	534.00	18,27,466.55	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.3	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-5th floor									
	13000511 /995411	3,422.222	SQM	534.00	18,27,466.55	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.4	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-6th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.5	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-7th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.6	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-8th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00

820.7	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-9th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.8	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-10th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.9	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-11th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-12th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-13th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.1	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Walls									
	13000707 /995411	215.000	CUM	857.00	1,84,255.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-14th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-15th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-16th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-17th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-18th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.1	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-Terrace floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.1	13000728 /995411 Formwork -RCC bands		Formwork-Ele.Feature-fins/bands									
	13000728 /995411	766.667	SQM	766.00	5,87,266.92	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.2	13000613 /995411 Exp. joint boards - all		Providing, supplying, placing and fixing in position to create gap forexpansion joints of specified thick using 50mm tk of lower density ofsupreme make - CAPCELL HD100 of 100 kg/cum density during execution ofconcrete elements at all expansion joints a									
	13000613 /995411	270.984	SQM	2,205.00	5,97,519.72	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.2	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Top slab									
	13000707 /995411	40.000	CUM	864.00	34,560.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.2	13000504 /995411 Conventional formwork-C		Formwork-Corewalls-Terrace									
	13000504 /995411	79.970	SQM	850.00	67,974.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.2	13000508 /995411 Conventional formwork-S		Formwork-Regular slab- Above Terrace									
	13000508 /995411	75.000	SQM	850.00	63,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.2	13000509 /995411 Conventional formwork-B		Formwork-Regular Beam- Above Terrace									
	13000509 /995411	125.000	SQM	850.00	1,06,250.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

820.2	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-1st floor									
	13000511 /995411	2,208.494	SQM	534.00	11,79,335.80	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.2	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-2nd floor									
	13000511 /995411	3,411.503	SQM	534.00	18,21,742.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
820.2	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-3rd floor									
	13000511 /995411	3,422.222	SQM	534.00	18,27,466.55	0.00	0.00	0.00	0.00	0.00	0.00	0.00
830	Reinforcement Steel		Grade of reinforced steel - Fe 550/550D									
		1.000	AU	5,72,49,850.00	5,72,49,850.00	9.00	51,52,487.00	9.00	51,52,487.00	0.00	0.00	6,75,54,824.00
830.1	13000523 /995411 Reinforcement Steel		Grade of reinforced steel - Fe 550/550D									
	13000523 /995411	825.000	MT	68,000.00	5,61,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
830.2	13000142 /995454 CRE-Reducer Couplers -		Reduced coupler 25-16mm dia									
	13000142 /995454	17.000	NOS	157.00	2,669.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
830.3	13000143 /995454 CRE-Reducer Couplers -		Reduced coupler 20-16mm dia									
	13000143 /995454	42.000	NOS	146.00	6,132.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
830.4	13000529 /995411 Structural steel member		For Terrace MS Elevation Features / Pergolas, OHT/ LMR Ladders,Basement/Ramp gratings, PHE Shaft Cat Ladder, Terrace Level SteelStaircase, STP walkways, STP Staircase, STP Railing, pump room & OtherMiscellaneous Work									
	13000529 /995411	7.000	MT	1,26,187.00	8,83,309.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
830.5	13000136 /995454 CRE-MS Couplers - 32mm		Coupler-32 mm Dia									
	13000136 /995454	165.000	NOS	222.00	36,630.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
830.6	13000135 /995454 CRE-MS Couplers - 25mm		Coupler-25 mm Dia									
	13000135 /995454	495.000	NOS	161.00	79,695.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
830.7	13000137 /995454 CRE-MS Couplers - 20mm		Coupler-20 mm Dia									
	13000137 /995454	372.000	NOS	122.00	45,384.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
830.8	13000138 /995454 CRE-MS Couplers - 16mm		Coupler-16 mm Dia									
	13000138 /995454	495.000	NOS	101.00	49,995.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
830.9	13000139 /995454 CRE-Reducer Couplers -		Reduced coupler 32-25 mm dia									
	13000139 /995454	33.000	NOS	244.00	8,052.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
830.1	13000140 /995454 CRE-Reducer Couplers -		Reduced coupler 32-20 mm dia									
	13000140 /995454	17.000	NOS	227.00	3,859.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
830.1	13000526 /995411 Rebar Couplers/Reducers		Reduced coupler 32-16 mm dia									
	13000526 /995411	25.000	NOS	210.00	5,250.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
830.1	13000141 /995454 CRE-Reducer Couplers -		Reduced coupler 25-20 mm dia									
	13000141 /995454	165.000	NOS	175.00	28,875.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
840	CementÂ Screed Concrete Flooring		M15 cement screed Tile floor-6th floor									
		1.000	AU	26,83,395.00	26,83,395.00	9.00	2,41,506.00	9.00	2,41,506.00	0.00	0.00	31,66,407.00
840.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-6th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
840.2	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-15th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

840.3	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-16th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
840.4	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-17th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
840.5	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-18th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
840.6	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-7th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
840.7	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-8th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
840.8	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-9th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
840.9	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-10th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
840.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-11th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
840.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-12th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
840.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-13th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
840.1	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-14th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850	CRE- UG Tank Internal WP (Cementatious)		WP Treatment Sump -Walls Internal									
		1.000	AU	77,44,593.00	77,44,593.00	9.00	6,97,013.00	9.00	6,97,013.00	0.00	0.00	91,38,619.00
850.1	13000165 /995453 CRE- UG Tank Internal W		WP Treatment Sump -Walls Internal									
	13000165 /995453	145.000	SQM	578.00	83,810.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.2	14000014 /995472 CRE- Ceiling Plaster CM		WP Protective Plaster -Sunk depth 150 mm									
	14000014 /995472	500.000	SQM	468.00	2,34,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.3	13000199 /995458 CRE- Cinder Filling, de		WP Cinder filling -Sunk depth 150 mm									
	13000199 /995458	75.000	CUM	4,637.00	3,47,775.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.4	14000035 /995475 CRE- 50mm Screed at Sha		WP Screed Concrete -Sunk depth 150 mm									
	14000035 /995475	500.000	SQM	633.00	3,16,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.5	13000569 /995411 PVC 6Kg/sqcm pressure p		40 mm dia PVC pipes									
	13000569 /995411	150.000	RMT	220.00	33,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.6	13000186 /995453 CRE- Terrace Waterproof		WP- Terrace- PU waterproofing membrane									
	13000186 /995453	939.000	SQM	990.00	9,29,610.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.7	13000189 /995453 CRE- Terrace 75mm thk p		WP- Terrace-M15 screed- Tiling area									
	13000189 /995453	939.000	SQM	813.00	7,63,407.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

850.8	14000389 /995411 Clay tile flooring		Clay tile 200x200 -floor- flat Terrace									
	14000389 /995411	939.000	SQM	1,172.00	11,00,508.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.9	14000390 /995411 Clay tile Skirting		Clay tile 200x200 -Skirting- flat Terrac									
	14000390 /995411	303.000	RMT	251.00	76,053.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.1	13000736 /995411 WP-Concrete Admixture T		WP- Integral admixture M30 terrace slab									
	13000736 /995411	163.000	CUM	877.00	1,42,951.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.1	13000735 /995411 WP-Concrete Admixture O		WP- Integral admixture M30 OHT									
	13000735 /995411	45.000	CUM	877.00	39,465.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.1	13000170 /995453 CRE-UG Tank Hzl Protec		WP- Protection Screed M15-sump floor									
	13000170 /995453	35.000	SQM	429.00	15,015.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.1	13000736 /995411 WP-Concrete Admixture T		WP- Integral admixture M30 Stair headroo									
	13000736 /995411	30.000	CUM	877.00	26,310.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.1	13000175 /995453 CRE-UG Tank Vertical P		WP- Protection Plaster -sump Wall Intern									
	13000175 /995453	105.000	SQM	392.00	41,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.1	13000168 /995453 CRE-OH Tank Internal W		WP- food grade epoxy -OHT Internal									
	13000168 /995453	145.000	SQM	385.00	55,825.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.1	13000580 /995411 WP Part 1 - Toilet, Bal		WP Toilet - Treatment									
	13000580 /995411	985.000	SQM	956.00	9,41,660.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.1	13000580 /995411 WP Part 1 - Toilet, Bal		WP Balcony - Treatment									
	13000580 /995411	729.000	SQM	956.00	6,96,924.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.1	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Toilet									
	13000581 /995411	985.000	SQM	830.00	8,17,550.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.1	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Balcony									
	13000581 /995411	729.000	SQM	830.00	6,05,070.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
850.2	14000275 /995411 Waterproof Cement Paint		WP Treatment -Sunk depth 150 mm									
	14000275 /995411	500.000	SQM	956.00	4,78,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
860	Polysulfide Sealant Floor/ Wall		Exp. joint-Water seal									
		1.000	AU	16,64,913.00	16,64,913.00	9.00	1,49,842.00	9.00	1,49,842.00	0.00	0.00	19,64,597.00
860.1	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Water seal									
	13000273 /995432	35.000	RMT	1,725.00	60,375.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
860.2	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Compression seal									
	13000273 /995432	35.000	RMT	2,070.00	72,450.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
860.3	13000285 /995432 Expansion Joint		Exp. joint-Side Al cover plate									
	13000285 /995432	35.000	RMT	3,393.00	1,18,755.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
860.4	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Water seal									
	13000273 /995432	6.000	RMT	1,725.00	10,350.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
860.5	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Compression seal									
	13000273 /995432	6.000	RMT	2,070.00	12,420.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

860.6	13000285 /995432 Expansion Joint		Exp. joint-Side Al cover plate									
	13000285 /995432	35.000	RMT	3,393.00	1,18,755.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
860.7	13000285 /995432 Expansion Joint		Exp.sion Joint-GF -terrace									
	13000285 /995432	345.600	RMT	3,680.00	12,71,808.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
870	Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
		1.000	AU	23,49,329.40	23,49,329.40	9.00	2,11,440.00	9.00	2,11,440.00	0.00	0.00	27,72,209.40
870.1	18000256 /995432 Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
	18000256 /995432	13,500.000	RMT	67.00	9,04,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
870.2	18000261 /995432 Supply Of 8 Module Box		8module (77.3mm H x 232.8mm W x 51mm)									
	18000261 /995432	124.200	NOS	362.00	44,960.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
870.3	18000261 /995432 Supply Of 8 Module Box		12 module (132.0 mm H x 206.0mm W x 55.0mm)									
	18000261 /995432	99.000	NOS	397.00	39,303.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
870.4	18000075 /995432 25Mm Pvc Conduit Electr		Supply & Installation of 25 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
	18000075 /995432	6,300.000	RMT	81.00	5,10,300.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
870.5	24000013 /995461 Junction Boxes		Supply & Installation of ceiling fan junction box with complete rodassembly as per approved drawings and also instructed by Client / theEngineer. (Approved make “VIP / SUDHAKAR PIPES / UNIVERSAL /POWERPLAST”)									
	24000013 /995461	585.000	NOS	110.00	64,350.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
870.6	18000649 /995411 12 Way Spn Db Electrica		Supply & Installation of 12 way single phase MS powder coated MCB DBbox 2mm thick with complete assembly excluding switchgears as perapproved drawings and also instructed by Client / theEngineer. (Approved make: "HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000649 /995411	124.200	NOS	2,960.00	3,67,632.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
870.7	18000100 /995432 8 Way Single Phase Mcb		Supply & Installation of 8 way single phase MS powder coated MCB DB box2mm thick with complete assembly excluding switchgears as per approveddrawings and also instructed by Client / the Engineer. (Approved make:"HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000100 /995432	13.500	NOS	2,324.00	31,374.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
870.8	18000257 /995432 Supply Of 1/2 Module Bo		1- 2 module (76.5mm H x 76.5mm W x 51mm)									
	18000257 /995432	675.000	NOS	134.00	90,450.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
870.9	18000258 /995432 Supply Of 3 Module Box		3module (76.5mm H x 99.7mm W x 51mm)									
	18000258 /995432	405.000	NOS	197.00	79,785.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
870.1	18000259 /995432 Supply Of 4 Module Box		4module (76.5mm H x 136.8mm W x 51mm)									
	18000259 /995432	405.000	NOS	255.00	1,03,275.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
870.1	18000260 /995432 Supply Of 6 Module Box		6module (76.5mm H x 214.2mm W x 51mm)									
	18000260 /995432	405.000	NOS	280.00	1,13,400.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
880	Solid block 200mm thk		Masonry works: 200mm SBW									
		1.000	AU	5,07,618.00	5,07,618.00	9.00	45,686.00	9.00	45,686.00	0.00	0.00	5,98,990.00
880.1	14000209 /995411 Solid block 200mm thk		Masonry works: 200mm SBW									
	14000209 /995411	162.000	SQM	1,469.00	2,37,978.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
880.2	14000210 /995411 Solid block 150mm thk		Masonry works: 150mm SBW									
	14000210 /995411	214.000	SQM	1,260.00	2,69,640.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890	Internal Plastering		Internal plaster- CM 1:6,12 mm thk									
		1.000	AU	42,09,384.00	42,09,384.00	9.00	3,78,845.00	9.00	3,78,845.00	0.00	0.00	49,67,074.00

890.1	14000221 /995411 Internal Plastering		Internal plaster- CM 1:6,12 mm thk									
	14000221 /995411	144.000	SQM	442.00	63,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,054.000	SQM	90.00	94,860.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.3	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,054.000	SQM	90.00	94,860.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.4	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	92.00	1,16,380.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.5	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	92.00	1,16,380.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.6	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	92.00	1,16,380.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.7	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	92.00	1,16,380.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.8	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	92.00	1,16,380.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.9	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	95.00	1,20,175.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	95.00	1,20,175.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	95.00	1,20,175.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.1	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk toilet wal									
	14000226 /995411	4,485.000	SQM	341.00	15,29,385.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	95.00	1,20,175.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	95.00	1,20,175.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	97.00	1,22,705.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	97.00	1,22,705.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.1	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	97.00	1,22,705.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.1	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk kitchen wa									
	14000226 /995411	789.000	SQM	341.00	2,69,049.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

890.1	14000219 /995411 External plastering		External sponge finish plaster 20 mm thk									
	14000219 /995411	254.000	SQM	679.00	1,72,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.2	14000227 /995411 Shaft plastering		Shaft plaster-CM 1:6,10 mm thk									
	14000227 /995411	288.000	SQM	481.00	1,38,528.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.2	14000336 /995411 Cement Mortar Band		Drip mould/Plasterband/12mm groove									
	14000336 /995411	51.000	RMT	218.00	11,118.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,054.000	SQM	90.00	94,860.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,054.000	SQM	90.00	94,860.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
890.2	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,054.000	SQM	90.00	94,860.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900	Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
		1.000	AU	86,88,639.00	86,88,639.00	9.00	7,81,978.00	9.00	7,81,978.00	0.00	0.00	1,02,52,595.00
900.1	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.2	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	573.000	SQM	330.00	1,89,090.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.3	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.4	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,123.000	SQM	330.00	3,70,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.5	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,123.000	SQM	330.00	3,70,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.6	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.7	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,123.000	SQM	330.00	3,70,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.8	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.9	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.1	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,123.000	SQM	330.00	3,70,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.1	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.1	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,123.000	SQM	330.00	3,70,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

900.1	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.1	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.1	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,523.000	SQM	337.00	5,13,251.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.1	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.1	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,523.000	SQM	337.00	5,13,251.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.1	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.1	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	1,523.000	SQM	337.00	5,13,251.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
900.2	14000224 /995411 Gypsum Plaster-On Wall											
	14000224 /995411	104.000	SQM	339.00	35,256.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910	Vitrified Tiles Flooring		600x600 Vitri. tile-Corridor/Units floor									
		1.000	AU	3,15,16,013.50	3,15,16,013.50	9.00	28,36,441.00	9.00	28,36,441.00	0.00	0.00	3,71,88,895.50
910.1	14000196 /995432 Vitrified Tiles Floorin		600x600 Vitri. tile-Corridor/Units floor									
	14000196 /995432	10,186.000	SQM	1,381.00	1,40,66,866.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.2	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,344.00	77,952.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,351.00	78,358.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.4	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,359.00	78,822.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.5	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,366.00	79,228.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.6	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,373.00	79,634.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.7	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,380.00	80,040.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.8	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,387.00	80,446.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.9	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,394.00	80,852.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,401.00	81,258.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

910.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,409.00	81,722.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.1	14000232 /995411 Vitrified tile Skirting		75 mm vitri.Tile skirt.-Corridor/Units f										
	14000232 /995411	9,714.000	RMT	173.00	16,80,522.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,416.00	82,128.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,423.00	82,534.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.1	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,430.00	82,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.1	14000235 /995411 Ceramic Tiles skirting		75 mm Antiskid ceramic skirt-Balcony										
	14000235 /995411	1,330.000	RMT	172.00	2,28,760.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.1	14000257 /995411 Ceramic Tiles - Dadoing		450x300 Ceramic tile dado-Toilet										
	14000257 /995411	4,617.000	SQM	1,257.00	58,03,569.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.1	14000033 /995474 CRE-Glazed Ceramic Til		450x300 Ceramic tile dado-Kitchen										
	14000033 /995474	564.000	SQM	1,257.00	7,08,948.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.1	14000441 /995411 Kitchen granite slab		20 mm thk Granite slab Kitchen										
	14000441 /995411	463.000	SQM	5,696.00	26,37,248.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.2	14000118 /995475 CRE-Granite Counters 2		20 mm thk Granite slab Toilet										
	14000118 /995475	129.000	SQM	5,696.00	7,34,784.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.2	14000334 /995411 Granite strip tile		Main door threshold Granite strip										
	14000334 /995411	157.000	RMT	675.00	1,05,975.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.2	14000334 /995411 Granite strip tile		Granite transition strip Balcony door										
	14000334 /995411	463.000	RMT	562.00	2,60,206.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.2	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Balcony										
	14000233 /995411	884.000	SQM	1,223.00	10,81,132.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.2	14000334 /995411 Granite strip tile		Granite transition strip Bedroom-toilets										
	14000334 /995411	238.000	RMT	450.00	1,07,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.2	14000334 /995411 Granite strip tile		Granite transition strip Wet/Dry area										
	14000334 /995411	444.000	RMT	450.00	1,99,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.2	14000333 /995411 Granite coping over led		180 mm wide Granite toilet ledge top										
	14000333 /995411	238.000	RMT	1,117.00	2,65,846.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.2	14000399 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Landing										
	14000399 /995411	285.000	SQM	1,363.00	3,88,455.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.2	14000397 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Tread										
	14000397 /995411	266.000	SQM	1,363.00	3,62,558.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

910.2	14000398 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Riser									
	14000398 /995411	152.000	SQM	1,363.00	2,07,176.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.3	14000094 /995475 CRE-Granite Skirting,		75 mm concrete tile skirting									
	14000094 /995475	703.000	RMT	177.00	1,24,431.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.3	14000258 /995411 Granite lift cladding		Granite cladding lift wall									
	14000258 /995411	95.000	SQM	5,433.00	5,16,135.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.3	14000259 /995411 Granite Lift Architrave		Granite border- lift wall jambs									
	14000259 /995411	114.000	SQM	5,647.00	6,43,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.3	14000240 /995411 Granite flooring		Granite floor- lift car									
	14000240 /995411	8.500	SQM	3,837.00	32,614.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	28.000	SQM	1,301.00	36,428.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,308.00	54,936.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,316.00	55,272.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,323.00	55,566.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,330.00	55,860.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
910.3	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,337.00	56,154.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
920	Unit Entry Door		Main door - D (1050 x 2400 MM)									
		1.000	AU	1,47,66,400.00	1,47,66,400.00	9.00	13,28,976.00	9.00	13,28,976.00	0.00	0.00	1,74,24,352.00
920.1	14000345 /995411 Unit Entry Door		Main door - D (1050 x 2400 MM)									
	14000345 /995411	138.000	NOS	15,950.00	22,01,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
920.2	14000346 /995411 Bed Room Door		Internal door - D2 (900x 2100MM)									
	14000346 /995411	338.000	NOS	13,200.00	44,61,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
920.3	14000347 /995411 Toilet Door		Toilet door - D3 (750 x 2100MM)									
	14000347 /995411	307.000	NOS	12,100.00	37,14,700.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
920.4	14000350 /995411 2hr. Fire rated hollow		MSD/MSD2 1200x2100 mm (Staircase Doors)									
	14000350 /995411	154.000	SQM	8,250.00	12,70,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
920.5	14000350 /995411 2hr. Fire rated hollow		DD 900x1350 mm (Shaft Doors)									
	14000350 /995411	324.000	SQM	8,250.00	26,73,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
920.6	14000350 /995411 2hr. Fire rated hollow		DD1 600x1350 mm (Shaft Doors)									
	14000350 /995411	54.000	SQM	8,250.00	4,45,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
930	UPVC Sliding Door		UPVC SD1 2100x2400 mm									
		1.000	AU	1,21,14,913.13	1,21,14,913.13	9.00	10,90,342.00	9.00	10,90,342.00	0.00	0.00	1,42,95,597.13

930.1	14000352 /995411 UPVC Sliding Door		UPVC SD1 2100x2400 mm									
	14000352 /995411	328.000	SQM	4,620.00	15,15,360.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
930.2	14000351 /995411 UPVC Door/Windows/Venti		UPVC CW1 1800x1300 mm									
	14000351 /995411	12.000	SQM	4,620.00	55,440.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
930.3	14000351 /995411 UPVC Door/Windows/Venti		UPVC GW1 1800x1300 mm (Grill window)									
	14000351 /995411	11.000	SQM	4,620.00	50,820.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
930.4	14000355 /995411 UPVC Ventilators		UPVC V1 750x1200 mm									
	14000355 /995411	258.000	SQM	4,620.00	11,91,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
930.5	14000355 /995411 UPVC Ventilators		UPVC V2 750x900 mm									
	14000355 /995411	31.000	SQM	4,620.00	1,43,220.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
930.6	14000355 /995411 UPVC Ventilators		UPVC V3 1200x600 mm									
	14000355 /995411	1.000	SQM	4,620.00	4,620.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
930.7	14000355 /995411 UPVC Ventilators		UPVC V4 600x900 mm									
	14000355 /995411	2.000	SQM	4,620.00	9,240.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
930.8	14000352 /995411 UPVC Sliding Door		UPVC SD2 1500x2400 mm									
	14000352 /995411	502.000	SQM	4,620.00	23,19,240.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
930.9	14000352 /995411 UPVC Sliding Door		UPVC SD3 1350x2400 mm									
	14000352 /995411	133.000	SQM	4,620.00	6,14,460.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
930.1	14000353 /995411 UPVC Sliding Window		UPVC KW1 1200x1300 mm									
	14000353 /995411	226.000	SQM	4,620.00	10,44,120.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
930.1	14000353 /995411 UPVC Sliding Window		UPVC SW1-1500X1300mm									
	14000353 /995411	114.000	SQM	4,620.00	5,26,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
930.1	14000353 /995411 UPVC Sliding Window		UPVC SW2-1000X1300mm									
	14000353 /995411	76.000	SQM	4,620.00	3,51,120.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
930.1	14000353 /995411 UPVC Sliding Window		UPVC SW3-750X1300mm									
	14000353 /995411	40.000	SQM	4,620.00	1,84,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
930.1	14000351 /995411 UPVC Door/Windows/Venti		UPVC W1 1500x2350mm									
	14000351 /995411	468.000	SQM	4,620.00	21,62,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
930.1	14000351 /995411 UPVC Door/Windows/Venti		UPVC W2 1200x2325 mm									
	14000351 /995411	266.000	SQM	4,620.00	12,28,920.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
930.1	14000139 /995432 Louvers Aluminum Work		Providing and fixing Extruded aluminum works for louvers and fixed glazing with extruded built up sections of size 61.85 x 31.75 mm with 1.2 mm thick bottom section weight 0.695 kg/m									
	14000139 /995432	217.220	SQM	3,281.25	7,12,753.13	0.00	0.00	0.00	0.00	0.00	0.00	0.00
940	Acrylic Emulsion Paint - Ceiling		Acrylic emulsion -Internal Ceiling									
		1.000	AU	1,36,80,132.00	1,36,80,132.00	9.00	12,31,212.00	9.00	12,31,212.00	0.00	0.00	1,61,42,556.00
940.1	14000264 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal Ceiling									
	14000264 /995411	11,091.000	SQM	130.00	14,41,830.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
940.2	14000265 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal walls									
	14000265 /995411	29,544.000	SQM	130.00	38,40,720.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

940.3	14000365 /995411 Ext. Grade Emulsion Pai		Apex-Weatherproof Exterior emulsion									
	14000365 /995411	4,555.000	SQM	156.00	7,10,580.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
940.4	14000361 /995411 Synthetic Textured Fini		Texture scratch finish-External wall									
	14000361 /995411	21,850.000	SQM	341.00	74,50,850.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
940.5	14000267 /995411 White Wash		Whitewash-Wall-duct, abv FC/Ceilng									
	14000267 /995411	4,217.000	SQM	56.00	2,36,152.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950	MS Railing		Staircase railing									
		1.000	AU	28,91,076.50	28,91,076.50	9.00	2,60,197.00	9.00	2,60,197.00	0.00	0.00	34,11,470.50
950.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.2	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.3	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.4	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.6	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.7	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.8	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.9	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.1	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	273.000	KG	126.00	34,398.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

950.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.1	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.2	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.2	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.3	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.3	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.3	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

950.3	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.3	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.4	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.4	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.5	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	133.00	41,629.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.5	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	133.00	41,629.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

950.5	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	133.00	41,629.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.5	14000278 /995411 MS Railing		MS Ladder & stairs									
	14000278 /995411	459.900	KG	131.00	60,246.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.5	14000278 /995411 MS Railing		MS Grills									
	14000278 /995411	147.600	KG	131.00	19,335.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
950.5	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960	Silhouette Grid False Ceiling		Gypboard Grid ceiling toilets									
		1.000	AU	9,60,648.00	9,60,648.00	9.00	86,458.00	9.00	86,458.00	0.00	0.00	11,33,564.00
960.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	26.000	SQM	960.00	24,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.2	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.3	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.4	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.5	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.6	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.7	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.8	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.9	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

960.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	960.00	40,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	960.00	40,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	960.00	40,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	966.00	40,572.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	966.00	40,572.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
960.1	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
970	CRE- MS Chequered Plate Works		MS chequered plate-shaft platform									
		1.000	AU	15,26,829.70	15,26,829.70	9.00	1,37,415.00	9.00	1,37,415.00	0.00	0.00	18,01,659.70
970.1	13000148 /995455 CRE-MS Chequered Plate		MS chequered plate-shaft platform									
	13000148 /995455	1.800	MT	1,26,090.00	2,26,962.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
970.2	14000035 /995475 CRE-50mm Screed at Sha		50mm avg thk. screed concrete- shaftplatform									
	14000035 /995475	36.900	SQM	370.00	13,653.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
970.3	14000035 /995475 CRE-50mm Screed at Sha		Sealant packing-CM 1:4									
	14000035 /995475	8.100	SQM	333.00	2,697.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
970.4	14000308 /995411 Roofing sheet- all type		OTS cover-polycarbonate sheet									
	14000308 /995411	164.000	SQM	5,027.00	8,24,428.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
970.5	14000318 /995411 Bison Board - Balcony &		Bison Board-Rain water pipe covering									
	14000318 /995411	397.480	SQM	1,155.00	4,59,089.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980	RMC-Staircase at all floors & heights		RMC M30 Stair-6th floor									
		1.000	AU	89,53,906.38	89,53,906.38	9.00	8,05,852.00	9.00	8,05,852.00	0.00	0.00	1,05,65,610.38
980.1	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-6th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-15th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.3	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-16th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.4	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-17th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00

980.5	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-18th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.6	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 5th floor										
	13000389 /995411	0.001	CUM	7,109.00	7.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.7	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 6th floor										
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.8	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 7th floor										
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.9	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 8th floor										
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 9th floor										
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 10th floor										
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.1	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-7th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 11th floor										
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 12th floor										
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 13th floor										
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 14th floor										
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 15th floor										
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 16th floor										
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.1	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 17th floor										
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab terrace floor										
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.2	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab Above terrace										
	13000389 /995411	15.000	CUM	7,109.00	1,06,635.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-8th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00

980.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-9th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-10t floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-11th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-12th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-13th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
980.2	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-14th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990	RMC-Beams, M30 Grade		RMC M30 Regular beam 6th floor									
		1.000	AU	2,76,51,034.90	2,76,51,034.90	9.00	24,88,593.00	9.00	24,88,593.00	0.00	0.00	3,26,28,220.90
990.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 6th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.2	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 15th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 16th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 17th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.5	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam terrace floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.6	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam Above terrace									
	13000396 /995411	8.000	CUM	7,109.00	56,872.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.7	13000331 /995411 RMC-OHT		Bottom Slab									
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.8	13000331 /995411 RMC-OHT		Walls									
	13000331 /995411	25.000	CUM	7,189.00	1,79,725.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.9	13000331 /995411 RMC-OHT		Top Slab									
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.1	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-6th floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.1	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-7th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.1	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 7th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00

990.1	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-8th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.1	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-9th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.1	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-10th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.1	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-11th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.1	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-12th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.1	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-13th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.1	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-14th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-15th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-16th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-17th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.2	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 8th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-18th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.2	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-19th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.2	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-6th floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.2	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-7th floor									
	13000417 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.2	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-8th floor									
	13000417 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.2	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-9th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-10th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00

990.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-11th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-12th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-13th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.3	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 9th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-14th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-15th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-16th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-17th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.3	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-18th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.4	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-19th floor									
	13000419 /995411	125.000	CUM	8,053.00	10,06,625.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 10th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 11th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 12th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 13th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
990.4	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 14th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000	SDC-Non Structural walls, M40 Grade		SDC M40 Non Structural RC wall-6th floor									
		1.000	AU	47,59,799.60	47,59,799.60	9.00	4,28,382.00	9.00	4,28,382.00	0.00	0.00	56,16,563.60
1000.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-6th floor									
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-15th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-16th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1000.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-17th floo										
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-18th floo										
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-19th floo										
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000.	13000707 /995411 RCC-Elevation Band M30		Elevation feature-fins/RCC band										
	13000707 /995411	126.222	CUM	8,301.00	10,47,768.82	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-7th floor										
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-8th floor										
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-9th floor										
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-10th floo										
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-11th floo										
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-12th floo										
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-13th floo										
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-14th floo										
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000.	13000447 /995411 SDC-Non Structural wall												
	13000447 /995411	22.950	CUM	8,053.00	1,84,816.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000.	13000447 /995411 SDC-Non Structural wall												
	13000447 /995411	216.300	CUM	8,053.00	17,41,863.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1000.	13000447 /995411 SDC-Non Structural wall												
	13000447 /995411	6.380	CUM	8,053.00	51,378.14	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010	Conventional formwork-OHT		Formwork-OHT-Bottom slab										
		1.000	AU	4,11,52,675.19	4,11,52,675.19	9.00	37,03,741.00	9.00	37,03,741.00	0.00	0.00	4,85,60,157.19
1010.	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Bottom slab										
	13000707 /995411	40.000	CUM	850.00	34,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-4th floor										
	13000511 /995411	2,201.298	SQM	534.00	11,75,493.13	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-5th floor										
	13000511 /995411	2,201.298	SQM	534.00	11,75,493.13	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-6th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-7th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-8th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-9th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-10th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-11th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-12th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-13th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Walls									
	13000707 /995411	215.000	CUM	857.00	1,84,255.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-14th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-15th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-16th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-17th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-18th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-Terrace floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000728 /995411 Formwork -RCC bands		Formwork-Ele.Feature-fins/bands									
	13000728 /995411	766.667	SQM	766.00	5,87,266.92	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000613 /995411 Exp. joint boards - all		Providing, supplying, placing and fixing in position to create gap forexpansion joints of specified thick using 50mm tk of lower density ofsupreme make - CAPCELL HD100 of 100 kg/cum density during execution ofconcrete elements at all expansion joints a									
	13000613 /995411	381.970	SQM	2,205.00	8,42,243.85	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Top slab									
	13000707 /995411	40.000	CUM	864.00	34,560.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1010.	13000504 /995411 Conventional formwork-C		Formwork-Corewalls-Terrace									
	13000504 /995411	0.001	SQM	850.00	0.85	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000508 /995411 Conventional formwork-S		Formwork-Regular slab- Above Terrace									
	13000508 /995411	75.000	SQM	850.00	63,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000509 /995411 Conventional formwork-B		Formwork-Regular Beam- Above Terrace									
	13000509 /995411	90.000	SQM	850.00	76,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-1st floor									
	13000511 /995411	2,201.298	SQM	534.00	11,75,493.13	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-2nd floor									
	13000511 /995411	2,201.298	SQM	534.00	11,75,493.13	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1010.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-3rd floor									
	13000511 /995411	2,201.298	SQM	534.00	11,75,493.13	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1020	Reinforcement Steel		Grade of reinforced steel - Fe 550/550D									
		1.000	AU	6,85,22,995.00	6,85,22,995.00	9.00	61,67,070.00	9.00	61,67,070.00	0.00	0.00	8,08,57,135.00
1020.	13000523 /995411 Reinforcement Steel		Grade of reinforced steel - Fe 550/550D									
	13000523 /995411	990.000	MT	68,000.00	6,73,20,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1020.	13000142 /995454 CRE-Reducer Couplers -		Reduced coupler 25-16mm dia									
	13000142 /995454	20.000	NOS	157.00	3,140.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1020.	13000143 /995454 CRE-Reducer Couplers -		Reduced coupler 20-16mm dia									
	13000143 /995454	50.000	NOS	146.00	7,300.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1020.	13000529 /995411 Structural steel member		For Terrace MS Elevation Features / Pergolas, OHT/ LMR Ladders,Basement/Ramp gratings, PHE Shaft Cat Ladder, Terrace Level SteelStaircase, STP walkways, STP Staircase, STP Railing, pump room & OtherMiscellaneous Work									
	13000529 /995411	7.000	MT	1,26,187.00	8,83,309.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1020.	13000136 /995454 CRE-MS Couplers - 32mm		Coupler-32 mm Dia									
	13000136 /995454	198.000	NOS	222.00	43,956.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1020.	13000135 /995454 CRE-MS Couplers - 25mm		Coupler-25 mm Dia									
	13000135 /995454	594.000	NOS	161.00	95,634.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1020.	13000137 /995454 CRE-MS Couplers - 20mm		Coupler-20 mm Dia									
	13000137 /995454	446.000	NOS	122.00	54,412.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1020.	13000138 /995454 CRE-MS Couplers - 16mm		Coupler-16 mm Dia									
	13000138 /995454	594.000	NOS	101.00	59,994.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1020.	13000139 /995454 CRE-Reducer Couplers -		Reduced coupler 32-25 mm dia									
	13000139 /995454	40.000	NOS	244.00	9,760.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1020.	13000140 /995454 CRE-Reducer Couplers -		Reduced coupler 32-20 mm dia									
	13000140 /995454	20.000	NOS	227.00	4,540.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1020.	13000526 /995411 Rebar Couplers/Reducers		Reduced coupler 32-16 mm dia									
	13000526 /995411	30.000	NOS	210.00	6,300.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1020.	13000141 /995454 CRE-Reducer Couplers -		Reduced coupler 25-20 mm dia									
	13000141 /995454	198.000	NOS	175.00	34,650.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1030	CementÂ Screed Concrete Flooring		M15 cement screed Tile floor-6th floor										
		1.000	AU	26,83,395.00	26,83,395.00	9.00	2,41,506.00	9.00	2,41,506.00	0.00	0.00	31,66,407.00
1030.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-6th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1030.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-15th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1030.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-16th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1030.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-17th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1030.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-18th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1030.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-7th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1030.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-8th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1030.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-9th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1030.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-10th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1030.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-11th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1030.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-12th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1030.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-13th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1030.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-14th floor										
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040	CRE- UG Tank Internal WP (Cementatious)		WP Treatment Sump -Walls Internal										
		1.000	AU	75,74,360.00	75,74,360.00	9.00	6,81,692.00	9.00	6,81,692.00	0.00	0.00	89,37,744.00
1040.	13000165 /995453 CRE- UG Tank Internal W		WP Treatment Sump -Walls Internal										
	13000165 /995453	145.000	SQM	578.00	83,810.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	14000014 /995472 CRE- Ceiling Plaster CM		WP Protective Plaster -Sunk depth 150 mm										
	14000014 /995472	500.000	SQM	468.00	2,34,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	13000199 /995458 CRE- Cinder Filling, de		WP Cinder filling -Sunk depth 150 mm										
	13000199 /995458	75.000	CUM	4,637.00	3,47,775.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	14000035 /995475 CRE- 50mm Screed at Sha		WP Screed Concrete -Sunk depth 150 mm										
	14000035 /995475	500.000	SQM	633.00	3,16,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1040.	13000569 /995411 PVC 6Kg/sqcm pressure p		40 mm dia PVC pipes									
	13000569 /995411	150.000	RMT	220.00	33,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	13000186 /995453 CRE-Terrace Waterproof		WP- Terrace- PU waterproofing membrane									
	13000186 /995453	939.000	SQM	990.00	9,29,610.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	13000189 /995453 CRE-Terrace 75mm thk p		WP- Terrace-M15 screed- Tiling area									
	13000189 /995453	939.000	SQM	813.00	7,63,407.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	14000389 /995411 Clay tile flooring		Clay tile 200x200 -floor- flat Terrace									
	14000389 /995411	939.000	SQM	1,172.00	11,00,508.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	14000390 /995411 Clay tile Skirting		Clay tile 200x200 -Skirting- flat Terrac									
	14000390 /995411	303.000	RMT	251.00	76,053.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	13000736 /995411 WP-Concrete Admixture T		WP- Integral admixture M30 terrace slab									
	13000736 /995411	254.000	CUM	877.00	2,22,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	13000735 /995411 WP-Concrete Admixture O		WP- Integral admixture M30 OHT									
	13000735 /995411	45.000	CUM	877.00	39,465.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	13000170 /995453 CRE-UG Tank Hzl Protec		WP- Protection Screed M15-sump floor									
	13000170 /995453	35.000	SQM	429.00	15,015.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	13000736 /995411 WP-Concrete Admixture T		WP- Integral admixture M30 Stair headroo									
	13000736 /995411	30.000	CUM	877.00	26,310.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	13000175 /995453 CRE-UG Tank Vertical P		WP- Protection Plaster -sump Wall Intern									
	13000175 /995453	105.000	SQM	392.00	41,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	13000168 /995453 CRE-OH Tank Internal W		WP- food grade epoxy -OHT Internal									
	13000168 /995453	145.000	SQM	385.00	55,825.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	13000580 /995411 WP Part 1 - Toilet, Bal		WP Toilet - Treatment									
	13000580 /995411	904.000	SQM	956.00	8,64,224.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	13000580 /995411 WP Part 1 - Toilet, Bal		WP Balcony - Treatment									
	13000580 /995411	670.000	SQM	956.00	6,40,520.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Toilet									
	13000581 /995411	904.000	SQM	830.00	7,50,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Balcony									
	13000581 /995411	670.000	SQM	830.00	5,56,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1040.	14000275 /995411 Waterproof Cement Paint		WP Treatment -Sunk depth 150 mm									
	14000275 /995411	500.000	SQM	956.00	4,78,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1050	Polysulfide Sealant Floor/ Wall		Exp. joint-Water seal									
		1.000	AU	12,94,578.00	12,94,578.00	9.00	1,16,512.00	9.00	1,16,512.00	0.00	0.00	15,27,602.00
1050.	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Water seal									
	13000273 /995432	6.000	RMT	1,725.00	10,350.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1050.	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Compression seal									
	13000273 /995432	6.000	RMT	2,070.00	12,420.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1050.	13000285 /995432 Expansion Joint		Exp.sion Joint-GF -terrace									
	13000285 /995432	345.600	RMT	3,680.00	12,71,808.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1060	Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
		1.000	AU	20,48,989.50	20,48,989.50	9.00	1,84,409.00	9.00	1,84,409.00	0.00	0.00	24,17,807.50
1060.	18000256 /995432 Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
	18000256 /995432	11,250.000	RMT	67.00	7,53,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1060.	18000261 /995432 Supply Of 8 Module Box		8module (77.3mm H x 232.8mm W x 51mm)									
	18000261 /995432	115.200	NOS	362.00	41,702.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1060.	18000261 /995432 Supply Of 8 Module Box		12 module (132.0 mm H x 206.0mm W x 55.0mm)									
	18000261 /995432	94.500	NOS	397.00	37,516.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1060.	18000075 /995432 25Mm Pvc Conduit Electr		Supply & Installation of 25 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
	18000075 /995432	5,400.000	RMT	81.00	4,37,400.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1060.	24000013 /995461 Junction Boxes		Supply & Installation of ceiling fan junction box with complete rodassembly as per approved drawings and also instructed by Client / theEngineer. (Approved make “VIP / SUDHAKAR PIPES / UNIVERSAL /POWERPLAST”)									
	24000013 /995461	540.000	NOS	110.00	59,400.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1060.	18000649 /995411 12 Way Spn Db Electrica		Supply & Installation of 12 way single phase MS powder coated MCB DBbox 2mm thick with complete assembly excluding switchgears as perapproved drawings and also instructed by Client / theEngineer. (Approved make: "HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000649 /995411	115.200	NOS	2,960.00	3,40,992.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1060.	18000100 /995432 8 Way Single Phase Mcb		Supply & Installation of 8 way single phase MS powder coated MCB DB box2mm thick with complete assembly excluding switchgears as per approveddrawings and also instructed by Client / the Engineer. (Approved make:"HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000100 /995432	13.500	NOS	2,324.00	31,374.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1060.	18000257 /995432 Supply Of 1/2 Module Bo		1- 2 module (76.5mm H x 76.5mm W x 51mm)									
	18000257 /995432	621.900	NOS	134.00	83,334.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1060.	18000258 /995432 Supply Of 3 Module Box		3module (76.5mm H x 99.7mm W x 51mm)									
	18000258 /995432	360.000	NOS	197.00	70,920.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1060.	18000259 /995432 Supply Of 4 Module Box		4module (76.5mm H x 136.8mm W x 51mm)									
	18000259 /995432	360.000	NOS	255.00	91,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1060.	18000260 /995432 Supply Of 6 Module Box		6module (76.5mm H x 214.2mm W x 51mm)									
	18000260 /995432	360.000	NOS	280.00	1,00,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1070	Solid block 200mm thk		Masonry works: 200mm SBW									
		1.000	AU	4,88,718.00	4,88,718.00	9.00	43,985.00	9.00	43,985.00	0.00	0.00	5,76,688.00
1070.	14000209 /995411 Solid block 200mm thk		Masonry works: 200mm SBW									
	14000209 /995411	162.000	SQM	1,469.00	2,37,978.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1070.	14000210 /995411 Solid block 150mm thk		Masonry works: 150mm SBW									
	14000210 /995411	199.000	SQM	1,260.00	2,50,740.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080	Internal Plastering		Internal plaster- CM 1:6,12 mm thk									
		1.000	AU	39,79,204.00	39,79,204.00	9.00	3,58,128.00	9.00	3,58,128.00	0.00	0.00	46,95,460.00
1080.	14000221 /995411 Internal Plastering		Internal plaster- CM 1:6,12 mm thk									
	14000221 /995411	144.000	SQM	442.00	63,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	843.000	SQM	90.00	75,870.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	843.000	SQM	90.00	75,870.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	92.00	1,16,380.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	92.00	1,16,380.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	92.00	1,16,380.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	92.00	1,16,380.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	92.00	1,16,380.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	95.00	1,20,175.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	95.00	1,20,175.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	95.00	1,20,175.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk toilet wal									
	14000226 /995411	4,105.000	SQM	341.00	13,99,805.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	95.00	1,20,175.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	95.00	1,20,175.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	97.00	1,22,705.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	97.00	1,22,705.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	97.00	1,22,705.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk kitchen wa									
	14000226 /995411	789.000	SQM	341.00	2,69,049.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000219 /995411 External plastering		External sponge finish plaster 20 mm thk									
	14000219 /995411	246.000	SQM	679.00	1,67,034.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1080.	14000227 /995411 Shaft plastering		Shaft plaster-CM 1:6,10 mm thk									
	14000227 /995411	288.000	SQM	481.00	1,38,528.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000336 /995411 Cement Mortar Band		Drip mould/Plasterband/12mm groove									
	14000336 /995411	50.000	RMT	218.00	10,900.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	843.000	SQM	90.00	75,870.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	843.000	SQM	90.00	75,870.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1080.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	843.000	SQM	90.00	75,870.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090	Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
		1.000	AU	80,28,639.00	80,28,639.00	9.00	7,22,578.00	9.00	7,22,578.00	0.00	0.00	94,73,795.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	573.000	SQM	330.00	1,89,090.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	337.00	5,13,251.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	337.00	5,13,251.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	337.00	5,13,251.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	723.000	SQM	330.00	2,38,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	104.000	SQM	339.00	35,256.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	723.000	SQM	330.00	2,38,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	723.000	SQM	330.00	2,38,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	723.000	SQM	330.00	2,38,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	723.000	SQM	330.00	2,38,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1090.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100	Vitrified Tiles Flooring		600x600 Vitri. tile-Corridor/Units floor									
		1.000	AU	2,94,14,567.50	2,94,14,567.50	9.00	26,47,311.00	9.00	26,47,311.00	0.00	0.00	3,47,09,189.50
1100.	14000196 /995432 Vitrified Tiles Floorin		600x600 Vitri. tile-Corridor/Units floor									
	14000196 /995432	9,476.000	SQM	1,381.00	1,30,86,356.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,344.00	77,952.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,351.00	78,358.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,359.00	78,822.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,366.00	79,228.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,373.00	79,634.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,380.00	80,040.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,387.00	80,446.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,394.00	80,852.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,401.00	81,258.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,409.00	81,722.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1100.	14000232 /995411 Vitrified tile Skirting		75 mm vitri.Tile skirt.-Corridor/Units f									
	14000232 /995411	9,044.000	RMT	173.00	15,64,612.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,416.00	82,128.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,423.00	82,534.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,430.00	82,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000235 /995411 Ceramic Tiles skirting		75 mm Antiskid ceramic skirt-Balcony									
	14000235 /995411	1,235.000	RMT	172.00	2,12,420.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000257 /995411 Ceramic Tiles - Dadoing		450x300 Ceramic tile dado-Toilet									
	14000257 /995411	4,238.000	SQM	1,257.00	53,27,166.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000033 /995474 CRE-Glazed Ceramic Til		450x300 Ceramic tile dado-Kitchen									
	14000033 /995474	519.000	SQM	1,257.00	6,52,383.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000441 /995411 Kitchen granite slab		20 mm thk Granite slab Kitchen									
	14000441 /995411	423.000	SQM	5,696.00	24,09,408.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000118 /995475 CRE-Granite Counters 2		20 mm thk Granite slab Toilet									
	14000118 /995475	129.000	SQM	5,696.00	7,34,784.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000334 /995411 Granite strip tile		Main door threshold Granite strip									
	14000334 /995411	147.000	RMT	675.00	99,225.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000334 /995411 Granite strip tile		Granite transition strip Balcony door									
	14000334 /995411	463.000	RMT	562.00	2,60,206.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Balcony									
	14000233 /995411	829.000	SQM	1,223.00	10,13,867.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000334 /995411 Granite strip tile		Granite transition strip Bedroom-toilets									
	14000334 /995411	218.000	RMT	450.00	98,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000334 /995411 Granite strip tile		Granite transition strip Wet/Dry area									
	14000334 /995411	404.000	RMT	450.00	1,81,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000333 /995411 Granite coping over led		180 mm wide Granite toilet ledge top									
	14000333 /995411	218.000	RMT	1,117.00	2,43,506.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000399 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Landing									
	14000399 /995411	285.000	SQM	1,363.00	3,88,455.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000397 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Tread									
	14000397 /995411	266.000	SQM	1,363.00	3,62,558.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000398 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Riser									
	14000398 /995411	152.000	SQM	1,363.00	2,07,176.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1100.	14000094 /995475 CRE-Granite Skirting,		75 mm concrete tile skirting									
	14000094 /995475	703.000	RMT	177.00	1,24,431.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000258 /995411 Granite lift cladding		Granite cladding lift wall									
	14000258 /995411	95.000	SQM	5,433.00	5,16,135.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000259 /995411 Granite Lift Architrave		Granite border- lift wall jambs									
	14000259 /995411	114.000	SQM	5,647.00	6,43,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000240 /995411 Granite flooring		Granite floor- lift car									
	14000240 /995411	8.500	SQM	3,837.00	32,614.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	29.000	SQM	1,301.00	37,729.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	26.000	SQM	1,308.00	34,008.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	26.000	SQM	1,316.00	34,216.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	26.000	SQM	1,323.00	34,398.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	26.000	SQM	1,330.00	34,580.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1100.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	26.000	SQM	1,337.00	34,762.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1110	Unit Entry Door		Main door - D (1050 x 2400 MM)									
		1.000	AU	1,38,01,150.00	1,38,01,150.00	9.00	12,42,104.00	9.00	12,42,104.00	0.00	0.00	1,62,85,358.00
1110.	14000345 /995411 Unit Entry Door		Main door - D (1050 x 2400 MM)									
	14000345 /995411	128.000	NOS	15,950.00	20,41,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1110.	14000346 /995411 Bed Room Door		Internal door - D2 (900x 2100MM)									
	14000346 /995411	308.000	NOS	13,200.00	40,65,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1110.	14000347 /995411 Toilet Door		Toilet door - D3 (750 x 2100MM)									
	14000347 /995411	282.000	NOS	12,100.00	34,12,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1110.	14000350 /995411 2hr. Fire rated hollow		MSD/MSD2 1200x2100 mm (Staircase Doors)									
	14000350 /995411	141.000	SQM	8,250.00	11,63,250.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1110.	14000350 /995411 2hr. Fire rated hollow		DD 900x1350 mm (Shaft Doors)									
	14000350 /995411	324.000	SQM	8,250.00	26,73,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1110.	14000350 /995411 2hr. Fire rated hollow		DD1 600x1350 mm (Shaft Doors)									
	14000350 /995411	54.000	SQM	8,250.00	4,45,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1120	UPVC Sliding Door		UPVC SD1 2100x2400 mm									
		1.000	AU	1,15,50,708.75	1,15,50,708.75	9.00	10,39,564.00	9.00	10,39,564.00	0.00	0.00	1,36,29,836.75
1120.	14000352 /995411 UPVC Sliding Door		UPVC SD1 2100x2400 mm									
	14000352 /995411	273.000	SQM	4,620.00	12,61,260.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1120.	14000351 /995411 UPVC Door/Windows/Venti		UPVC CW1 1800x1300 mm									
	14000351 /995411	94.000	SQM	4,620.00	4,34,280.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1120.	14000351 /995411 UPVC Door/Windows/Venti		UPVC GW1 1800x1300 mm (Grill window)									
	14000351 /995411	8.000	SQM	4,620.00	36,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1120.	14000355 /995411 UPVC Ventilators		UPVC V1 750x1200 mm									
	14000355 /995411	243.000	SQM	4,620.00	11,22,660.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1120.	14000355 /995411 UPVC Ventilators		UPVC V2 750x900 mm									
	14000355 /995411	26.000	SQM	4,620.00	1,20,120.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1120.	14000355 /995411 UPVC Ventilators		UPVC V3 1200x600 mm									
	14000355 /995411	1.000	SQM	4,620.00	4,620.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1120.	14000355 /995411 UPVC Ventilators		UPVC V4 600x900 mm									
	14000355 /995411	2.000	SQM	4,620.00	9,240.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1120.	14000352 /995411 UPVC Sliding Door		UPVC SD2 1500x2400 mm									
	14000352 /995411	467.000	SQM	4,620.00	21,57,540.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1120.	14000352 /995411 UPVC Sliding Door		UPVC SD3 1350x2400 mm									
	14000352 /995411	133.000	SQM	4,620.00	6,14,460.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1120.	14000353 /995411 UPVC Sliding Window		UPVC KW1 1200x1300 mm									
	14000353 /995411	211.000	SQM	4,620.00	9,74,820.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1120.	14000353 /995411 UPVC Sliding Window		UPVC SW1-1500X1300mm									
	14000353 /995411	114.000	SQM	4,620.00	5,26,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1120.	14000353 /995411 UPVC Sliding Window		UPVC SW2-1000X1300mm									
	14000353 /995411	76.000	SQM	4,620.00	3,51,120.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1120.	14000353 /995411 UPVC Sliding Window		UPVC SW3-750X1300mm									
	14000353 /995411	40.000	SQM	4,620.00	1,84,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1120.	14000351 /995411 UPVC Door/Windows/Venti		UPVC W1 1500x2350mm									
	14000351 /995411	453.000	SQM	4,620.00	20,92,860.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1120.	14000351 /995411 UPVC Door/Windows/Venti		UPVC W2 1200x2325 mm									
	14000351 /995411	221.000	SQM	4,620.00	10,21,020.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1120.	14000139 /995432 Louvers Aluminum Work		Providing and fixing Extruded aluminum works for louvers and fixed glazing with extruded built up sections of size 61.85 x 31.75 mm with 1.2 mm thick bottom section weight 0.695 kg/m									
	14000139 /995432	194.520	SQM	3,281.25	6,38,268.75	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1130	Acrylic Emulsion Paint - Ceiling		Acrylic emulsion -Internal Ceiling									
		1.000	AU	1,33,32,509.00	1,33,32,509.00	9.00	11,99,926.00	9.00	11,99,926.00	0.00	0.00	1,57,32,361.00
1130.	14000264 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal Ceiling									
	14000264 /995411	10,482.000	SQM	130.00	13,62,660.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1130.	14000265 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal walls									
	14000265 /995411	27,536.000	SQM	130.00	35,79,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1130.	14000365 /995411 Ext. Grade Emulsion Pai		Apex-Weatherproof Exterior emulsion									
	14000365 /995411	4,555.000	SQM	156.00	7,10,580.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1130.	14000361 /995411 Synthetic Textured Fini		Texture scratch finish-External wall									
	14000361 /995411	21,857.000	SQM	341.00	74,53,237.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1130.	14000267 /995411 White Wash		Whitewash-Wall-duct, abv FC/Ceilng									
	14000267 /995411	4,042.000	SQM	56.00	2,26,352.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140	MS Railing		Staircase railing									
		1.000	AU	28,88,364.80	28,88,364.80	9.00	2,59,953.00	9.00	2,59,953.00	0.00	0.00	34,08,270.80
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	273.000	KG	126.00	34,398.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	133.00	41,629.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	133.00	41,629.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	133.00	41,629.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1140.	14000278 /995411 MS Railing		MS Ladder & stairs									
	14000278 /995411	459.900	KG	131.00	60,246.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		MS Grills									
	14000278 /995411	126.900	KG	131.00	16,623.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1140.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150	Silhouette Grid False Ceiling		Gypboard Grid ceiling toilets									
		1.000	AU	8,83,656.00	8,83,656.00	9.00	79,529.00	9.00	79,529.00	0.00	0.00	10,42,714.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	26.000	SQM	960.00	24,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	26.000	SQM	960.00	24,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	26.000	SQM	960.00	24,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	26.000	SQM	960.00	24,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	26.000	SQM	966.00	25,116.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	26.000	SQM	966.00	25,116.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1150.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1160	CRE- MS Chequered Plate Works		MS chequered plate-shaft platform										
		1.000	AU	15,55,127.20	15,55,127.20	9.00	1,39,961.00	9.00	1,39,961.00	0.00	0.00	18,35,049.20
1160.	13000148 /995455 CRE-MS Chequered Plate		MS chequered plate-shaft platform										
	13000148 /995455	1.800	MT	1,26,090.00	2,26,962.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1160.	14000035 /995475 CRE-50mm Screed at Sha		50mm avg thk. screed concrete- shaftplatform										
	14000035 /995475	36.900	SQM	370.00	13,653.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1160.	14000035 /995475 CRE-50mm Screed at Sha		Sealant packing-CM 1:4										
	14000035 /995475	8.100	SQM	333.00	2,697.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1160.	14000308 /995411 Roofing sheet- all type		OTS cover-polycarbonate sheet										
	14000308 /995411	164.000	SQM	5,027.00	8,24,428.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1160.	14000318 /995411 Bison Board - Balcony &		Bison Board-Rain water pipe covering										
	14000318 /995411	421.980	SQM	1,155.00	4,87,386.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170	RMC-Staircase at all floors & heights		RMC M30 Stair-6th floor										
		1.000	AU	89,53,906.38	89,53,906.38	9.00	8,05,852.00	9.00	8,05,852.00	0.00	0.00	1,05,65,610.38
1170.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-6th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-15th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-16th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-17th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-18th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1170.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Flat Slab 6th floor									
	13000389 /995411	0.001	CUM	7,109.00	7.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 7th floor									
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 8th floor									
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 9th floor									
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 10th floor									
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 11th floor									
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-7th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 12th floor									
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 13th floor									
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 14th floor									
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 15th floor									
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 16th floor									
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 17th floor									
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 18th floor									
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab terrace floor									
	13000389 /995411	91.125	CUM	7,109.00	6,47,807.63	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab Above terrace									
	13000389 /995411	15.000	CUM	7,109.00	1,06,635.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-8th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-9th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1170.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-10t floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-11th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-12th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-13th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1170.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-14th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180	RMC-Beams, M30 Grade		RMC M30 Regular Beam 7th floor									
		1.000	AU	2,76,65,252.90	2,76,65,252.90	9.00	24,89,873.00	9.00	24,89,873.00	0.00	0.00	3,26,44,998.90
1180.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 7th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 16th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 17th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 18th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam terrace floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam Above terrace									
	13000396 /995411	10.000	CUM	7,109.00	71,090.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000331 /995411 RMC-OHT		Bottom Slab									
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000331 /995411 RMC-OHT		Walls									
	13000331 /995411	25.000	CUM	7,189.00	1,79,725.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000331 /995411 RMC-OHT		Top Slab									
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-6th floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-7th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 8th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-8th floor									
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1180.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-9th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-10th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-11th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-12th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-13th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-14th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-15th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-16th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-17th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 9th floor										
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-18th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-19th floor										
	13000426 /995411	22.951	CUM	8,053.00	1,84,824.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-6th floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-7th floor										
	13000417 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-8th floor										
	13000417 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-9th floor										
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-10th floor										
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-11th floor										
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1180.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-12th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-13th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 10th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-14th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-15th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-16th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-17th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-18th floor									
	13000419 /995411	216.304	CUM	8,053.00	17,41,896.11	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-19th floor									
	13000419 /995411	125.000	CUM	8,053.00	10,06,625.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 11th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 12th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 13th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 14th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1180.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 15th floor									
	13000396 /995411	32.013	CUM	7,109.00	2,27,580.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190	SDC-Non Structural walls, M40 Grade		SDC M40 Non Structural RC wall-6th floor									
		1.000	AU	47,59,799.60	47,59,799.60	9.00	4,28,382.00	9.00	4,28,382.00	0.00	0.00	56,16,563.60
1190.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-6th floor									
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-15th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-16th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-17th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1190.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-18th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-19th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190.	13000707 /995411 RCC-Elevation Band M30		Elevation feature-fins/RCC band									
	13000707 /995411	126.222	CUM	8,301.00	10,47,768.82	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-7th floor									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-8th floor									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-9th floor									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-10th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-11th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-12th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-13th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-14th floo									
	13000447 /995411	16.563	CUM	8,053.00	1,33,381.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	22.950	CUM	8,053.00	1,84,816.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	216.300	CUM	8,053.00	17,41,863.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1190.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	6.380	CUM	8,053.00	51,378.14	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200	Conventional formwork-OHT		Formwork-OHT-Bottom slab									
		1.000	AU	4,03,18,931.34	4,03,18,931.34	9.00	36,28,704.00	9.00	36,28,704.00	0.00	0.00	4,75,76,339.34
1200.	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Bottom slab									
	13000707 /995411	40.000	CUM	850.00	34,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-4th floor									
	13000511 /995411	2,201.298	SQM	534.00	11,75,493.13	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-5th floor									
	13000511 /995411	2,201.298	SQM	534.00	11,75,493.13	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-6th floor									
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-7th floor										
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-8th floor										
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-9th floor										
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-10th floor										
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-11th floor										
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-12th floor										
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-13th floor										
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Walls										
	13000707 /995411	215.000	CUM	857.00	1,84,255.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-14th floor										
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-15th floor										
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-16th floor										
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-17th floor										
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-18th floor										
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-Terrace floor										
	13000511 /995411	4,474.670	SQM	534.00	23,89,473.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000728 /995411 Formwork -RCC bands		Formwork-Ele.Feature-fins/bands										
	13000728 /995411	766.667	SQM	766.00	5,87,266.92	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Top slab										
	13000707 /995411	40.000	CUM	864.00	34,560.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000504 /995411 Conventional formwork-C		Formwork-Corewalls-Terrace										
	13000504 /995411	0.001	SQM	850.00	0.85	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000508 /995411 Conventional formwork-S		Formwork-Regular slab- Above Terrace										
	13000508 /995411	75.000	SQM	850.00	63,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1200.	13000509 /995411 Conventional formwork-B		Formwork-Regular Beam- Above Terrace									
	13000509 /995411	100.000	SQM	850.00	85,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-1st floor									
	13000511 /995411	2,201.298	SQM	534.00	11,75,493.13	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-2nd floor									
	13000511 /995411	2,201.298	SQM	534.00	11,75,493.13	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1200.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-3rd floor									
	13000511 /995411	2,201.298	SQM	534.00	11,75,493.13	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1210	Reinforcement Steel		Grade of reinforced steel - Fe 550/550D									
		1.000	AU	7,02,31,236.00	7,02,31,236.00	9.00	63,20,811.00	9.00	63,20,811.00	0.00	0.00	8,28,72,858.00
1210.	13000523 /995411 Reinforcement Steel		Grade of reinforced steel - Fe 550/550D									
	13000523 /995411	1,015.000	MT	68,000.00	6,90,20,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1210.	13000142 /995454 CRE-Reducer Couplers -		Reduced coupler 25-16mm dia									
	13000142 /995454	21.000	NOS	157.00	3,297.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1210.	13000143 /995454 CRE-Reducer Couplers -		Reduced coupler 20-16mm dia									
	13000143 /995454	51.000	NOS	146.00	7,446.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1210.	13000529 /995411 Structural steel member		For Terrace MS Elevation Features / Pergolas, OHT/ LMR Ladders,Basement/Ramp gratings, PHE Shaft Cat Ladder, Terrace Level SteelStaircase, STP walkways, STP Staircase, STP Railing, pump room & OtherMiscellaneous Work									
	13000529 /995411	7.000	MT	1,26,187.00	8,83,309.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1210.	13000136 /995454 CRE-MS Couplers - 32mm		Coupler-32 mm Dia									
	13000136 /995454	203.000	NOS	222.00	45,066.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1210.	13000135 /995454 CRE-MS Couplers - 25mm		Coupler-25 mm Dia									
	13000135 /995454	609.000	NOS	161.00	98,049.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1210.	13000137 /995454 CRE-MS Couplers - 20mm		Coupler-20 mm Dia									
	13000137 /995454	457.000	NOS	122.00	55,754.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1210.	13000138 /995454 CRE-MS Couplers - 16mm		Coupler-16 mm Dia									
	13000138 /995454	609.000	NOS	101.00	61,509.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1210.	13000139 /995454 CRE-Reducer Couplers -		Reduced coupler 32-25 mm dia									
	13000139 /995454	41.000	NOS	244.00	10,004.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1210.	13000140 /995454 CRE-Reducer Couplers -		Reduced coupler 32-20 mm dia									
	13000140 /995454	21.000	NOS	227.00	4,767.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1210.	13000526 /995411 Rebar Couplers/Reducers		Reduced coupler 32-16 mm dia									
	13000526 /995411	31.000	NOS	210.00	6,510.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1210.	13000141 /995454 CRE-Reducer Couplers -		Reduced coupler 25-20 mm dia									
	13000141 /995454	203.000	NOS	175.00	35,525.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1220	CementÂ Screed Concrete Flooring		M15 cement screed Tile floor-6th floor									
		1.000	AU	25,94,592.00	25,94,592.00	9.00	2,33,513.00	9.00	2,33,513.00	0.00	0.00	30,61,618.00
1220.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-6th floor									
	13000539 /995411	672.000	SQM	297.00	1,99,584.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1220.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-15th floor										
	13000539 /995411	672.000	SQM	297.00	1,99,584.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1220.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-16th floor										
	13000539 /995411	672.000	SQM	297.00	1,99,584.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1220.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-17th floor										
	13000539 /995411	672.000	SQM	297.00	1,99,584.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1220.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-18th floor										
	13000539 /995411	672.000	SQM	297.00	1,99,584.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1220.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-7th floor										
	13000539 /995411	672.000	SQM	297.00	1,99,584.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1220.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-8th floor										
	13000539 /995411	672.000	SQM	297.00	1,99,584.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1220.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-9th floor										
	13000539 /995411	672.000	SQM	297.00	1,99,584.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1220.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-10th floor										
	13000539 /995411	672.000	SQM	297.00	1,99,584.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1220.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-11th floor										
	13000539 /995411	672.000	SQM	297.00	1,99,584.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1220.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-12th floor										
	13000539 /995411	672.000	SQM	297.00	1,99,584.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1220.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-13th floor										
	13000539 /995411	672.000	SQM	297.00	1,99,584.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1220.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-14th floor										
	13000539 /995411	672.000	SQM	297.00	1,99,584.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230	CRE- UG Tank Internal WP (Cementatious)		WP Treatment Sump -Walls Internal										
		1.000	AU	73,68,219.00	73,68,219.00	9.00	6,63,140.00	9.00	6,63,140.00	0.00	0.00	86,94,499.00
1230.	13000165 /995453 CRE- UG Tank Internal W		WP Treatment Sump -Walls Internal										
	13000165 /995453	145.000	SQM	578.00	83,810.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	14000014 /995472 CRE- Ceiling Plaster CM		WP Protective Plaster -Sunk depth 150 mm										
	14000014 /995472	498.000	SQM	468.00	2,33,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	13000199 /995458 CRE- Cinder Filling, de		WP Cinder filling -Sunk depth 150 mm										
	13000199 /995458	75.000	CUM	4,637.00	3,47,775.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	14000035 /995475 CRE- 50mm Screed at Sha		WP Screed Concrete -Sunk depth 150 mm										
	14000035 /995475	498.000	SQM	633.00	3,15,234.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	13000569 /995411 PVC 6Kg/sqcm pressure p		40 mm dia PVC pipes										
	13000569 /995411	150.000	RMT	220.00	33,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	13000186 /995453 CRE- Terrace Waterproof		WP- Terrace- PU waterproofing membrane										
	13000186 /995453	889.000	SQM	990.00	8,80,110.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1230.	13000189 /995453 CRE-Terrace 75mm thk p		WP- Terrace-M15 screed- Tiling area									
	13000189 /995453	889.000	SQM	813.00	7,22,757.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	14000389 /995411 Clay tile flooring		Clay tile 200x200 -floor- flat Terrace									
	14000389 /995411	889.000	SQM	1,172.00	10,41,908.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	14000390 /995411 Clay tile Skirting		Clay tile 200x200 -Skirting- flat Terrac									
	14000390 /995411	457.000	RMT	251.00	1,14,707.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	13000736 /995411 WP-Concrete Admixture T		WP- Integral admixture M30 terrace slab									
	13000736 /995411	251.000	CUM	877.00	2,20,127.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	13000735 /995411 WP-Concrete Admixture O		WP- Integral admixture M30 OHT									
	13000735 /995411	45.000	CUM	877.00	39,465.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	13000170 /995453 CRE-UG Tank Hzl Protec		WP- Protection Screed M15-sump floor									
	13000170 /995453	35.000	SQM	429.00	15,015.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	13000736 /995411 WP-Concrete Admixture T		WP- Integral admixture M30 Stair headroo									
	13000736 /995411	30.000	CUM	877.00	26,310.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	13000175 /995453 CRE-UG Tank Vertical P		WP- Protection Plaster -sump Wall Intern									
	13000175 /995453	105.000	SQM	392.00	41,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	13000168 /995453 CRE-OH Tank Internal W		WP- food grade epoxy -OHT Internal									
	13000168 /995453	145.000	SQM	385.00	55,825.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	13000580 /995411 WP Part 1 - Toilet, Bal		WP Toilet - Treatment									
	13000580 /995411	856.000	SQM	956.00	8,18,336.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	13000580 /995411 WP Part 1 - Toilet, Bal		WP Balcony - Treatment									
	13000580 /995411	668.000	SQM	956.00	6,38,608.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Toilet									
	13000581 /995411	856.000	SQM	830.00	7,10,480.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Balcony									
	13000581 /995411	668.000	SQM	830.00	5,54,440.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1230.	14000275 /995411 Waterproof Cement Paint		WP Treatment -Sunk depth 150 mm									
	14000275 /995411	498.000	SQM	956.00	4,76,088.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1240	Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
		1.000	AU	20,44,946.70	20,44,946.70	9.00	1,84,045.00	9.00	1,84,045.00	0.00	0.00	24,13,036.70
1240.	18000256 /995432 Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
	18000256 /995432	11,250.000	RMT	67.00	7,53,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1240.	18000261 /995432 Supply Of 8 Module Box		8module (77.3mm H x 232.8mm W x 51mm)									
	18000261 /995432	115.200	NOS	362.00	41,702.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1240.	18000261 /995432 Supply Of 8 Module Box		12 module (132.0 mm H x 206.0mm W x 55.0mm)									
	18000261 /995432	94.500	NOS	397.00	37,516.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1240.	18000075 /995432 25Mm Pvc Conduit Electr		Supply & Installation of 25 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
	18000075 /995432	5,400.000	RMT	81.00	4,37,400.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1240.	24000013 /995461 Junction Boxes		Supply & Installation of ceiling fan junction box with complete rodassembly as per approved drawings and also instructed by Client / theEngineer. (Approved make “VIP / SUDHAKAR PIPES / UNIVERSAL /POWERPLAST”)									
	24000013 /995461	517.500	NOS	110.00	56,925.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1240.	18000649 /995411 12 Way Spn Db Electrica		Supply & Installation of 12 way single phase MS powder coated MCB DBbox 2mm thick with complete assembly excluding switchgears as perapproved drawings and also instructed by Client / theEngineer. (Approved make: "HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000649 /995411	115.200	NOS	2,960.00	3,40,992.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1240.	18000100 /995432 8 Way Single Phase Mcb		Supply & Installation of 8 way single phase MS powder coated MCB DB box2mm thick with complete assembly excluding switchgears as per approveddrawings and also instructed by Client / the Engineer. (Approved make:"HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000100 /995432	13.500	NOS	2,324.00	31,374.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1240.	18000257 /995432 Supply Of 1/2 Module Bo		1- 2 module (76.5mm H x 76.5mm W x 51mm)									
	18000257 /995432	610.200	NOS	134.00	81,766.80	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1240.	18000258 /995432 Supply Of 3 Module Box		3module (76.5mm H x 99.7mm W x 51mm)									
	18000258 /995432	360.000	NOS	197.00	70,920.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1240.	18000259 /995432 Supply Of 4 Module Box		4module (76.5mm H x 136.8mm W x 51mm)									
	18000259 /995432	360.000	NOS	255.00	91,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1240.	18000260 /995432 Supply Of 6 Module Box		6module (76.5mm H x 214.2mm W x 51mm)									
	18000260 /995432	360.000	NOS	280.00	1,00,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1250	Solid block 200mm thk		Masonry works: 200mm SBW									
		1.000	AU	4,55,958.00	4,55,958.00	9.00	41,036.00	9.00	41,036.00	0.00	0.00	5,38,030.00
1250.	14000209 /995411 Solid block 200mm thk		Masonry works: 200mm SBW									
	14000209 /995411	162.000	SQM	1,469.00	2,37,978.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1250.	14000210 /995411 Solid block 150mm thk		Masonry works: 150mm SBW									
	14000210 /995411	173.000	SQM	1,260.00	2,17,980.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260	Internal Plastering		Internal plaster- CM 1:6,12 mm thk									
		1.000	AU	38,22,415.00	38,22,415.00	9.00	3,44,017.00	9.00	3,44,017.00	0.00	0.00	45,10,449.00
1260.	14000221 /995411 Internal Plastering		Internal plaster- CM 1:6,12 mm thk									
	14000221 /995411	144.000	SQM	442.00	63,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	835.000	SQM	90.00	75,150.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	835.000	SQM	90.00	75,150.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,241.000	SQM	92.00	1,14,172.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,241.000	SQM	92.00	1,14,172.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,241.000	SQM	92.00	1,14,172.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,241.000	SQM	92.00	1,14,172.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,241.000	SQM	92.00	1,14,172.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,241.000	SQM	95.00	1,17,895.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,241.000	SQM	95.00	1,17,895.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,241.000	SQM	95.00	1,17,895.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk toilet wal									
	14000226 /995411	3,897.000	SQM	341.00	13,28,877.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,241.000	SQM	95.00	1,17,895.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,241.000	SQM	95.00	1,17,895.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,241.000	SQM	97.00	1,20,377.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,241.000	SQM	97.00	1,20,377.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,241.000	SQM	97.00	1,20,377.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk kitchen wa									
	14000226 /995411	789.000	SQM	341.00	2,69,049.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000219 /995411 External plastering		External sponge finish plaster 20 mm thk									
	14000219 /995411	173.000	SQM	679.00	1,17,467.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000227 /995411 Shaft plastering		Shaft plaster-CM 1:6,10 mm thk									
	14000227 /995411	288.000	SQM	481.00	1,38,528.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000336 /995411 Cement Mortar Band		Drip mould/Plasterband/12mm groove									
	14000336 /995411	35.000	RMT	218.00	7,630.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	835.000	SQM	90.00	75,150.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	835.000	SQM	90.00	75,150.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1260.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	835.000	SQM	90.00	75,150.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270	Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
		1.000	AU	78,06,639.00	78,06,639.00	9.00	7,02,598.00	9.00	7,02,598.00	0.00	0.00	92,11,835.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	573.000	SQM	330.00	1,89,090.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,473.000	SQM	332.00	4,89,036.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,473.000	SQM	332.00	4,89,036.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,473.000	SQM	334.00	4,91,982.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,473.000	SQM	334.00	4,91,982.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,473.000	SQM	334.00	4,91,982.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,473.000	SQM	334.00	4,91,982.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,473.000	SQM	334.00	4,91,982.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,473.000	SQM	337.00	4,96,401.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,473.000	SQM	337.00	4,96,401.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,473.000	SQM	337.00	4,96,401.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	720.000	SQM	330.00	2,37,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	104.000	SQM	339.00	35,256.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	720.000	SQM	330.00	2,37,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	720.000	SQM	330.00	2,37,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	720.000	SQM	330.00	2,37,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	720.000	SQM	330.00	2,37,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,473.000	SQM	332.00	4,89,036.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,473.000	SQM	332.00	4,89,036.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1270.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,473.000	SQM	332.00	4,89,036.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280	Vitrified Tiles Flooring		600x600 Vitri. tile-Corridor/Units floor									
		1.000	AU	2,85,81,662.50	2,85,81,662.50	9.00	25,72,350.00	9.00	25,72,350.00	0.00	0.00	3,37,26,362.50
1280.	14000196 /995432 Vitrified Tiles Floorin		600x600 Vitri. tile-Corridor/Units floor									
	14000196 /995432	9,232.000	SQM	1,381.00	1,27,49,392.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,344.00	72,576.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,351.00	72,954.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,359.00	73,386.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,366.00	73,764.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,373.00	74,142.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,380.00	74,520.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,387.00	74,898.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,394.00	75,276.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,401.00	75,654.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,409.00	76,086.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000232 /995411 Vitrified tile Skirting		75 mm vitri.Tile skirt.-Corridor/Units f									
	14000232 /995411	8,808.000	RMT	173.00	15,23,784.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,416.00	76,464.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,423.00	76,842.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	54.000	SQM	1,430.00	77,220.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000235 /995411 Ceramic Tiles skirting		75 mm Antiskid ceramic skirt-Balcony									
	14000235 /995411	1,248.000	RMT	172.00	2,14,656.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000257 /995411 Ceramic Tiles - Dadoing		450x300 Ceramic tile dado-Toilet									
	14000257 /995411	4,030.000	SQM	1,257.00	50,65,710.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1280.	14000033 /995474 CRE-Glazed Ceramic Til		450x300 Ceramic tile dado-Kitchen										
	14000033 /995474	506.000	SQM	1,257.00	6,36,042.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000441 /995411 Kitchen granite slab		20 mm thk Granite slab Kitchen										
	14000441 /995411	423.000	SQM	5,696.00	24,09,408.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000118 /995475 CRE-Granite Counters 2		20 mm thk Granite slab Toilet										
	14000118 /995475	116.000	SQM	5,696.00	6,60,736.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000334 /995411 Granite strip tile		Main door threshold Granite strip										
	14000334 /995411	147.000	RMT	675.00	99,225.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000334 /995411 Granite strip tile		Granite transition strip Balcony door										
	14000334 /995411	463.000	RMT	562.00	2,60,206.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Balcony										
	14000233 /995411	829.000	SQM	1,223.00	10,13,867.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000334 /995411 Granite strip tile		Granite transition strip Bedroom-toilets										
	14000334 /995411	205.000	RMT	450.00	92,250.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000334 /995411 Granite strip tile		Granite transition strip Wet/Dry area										
	14000334 /995411	378.000	RMT	450.00	1,70,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000333 /995411 Granite coping over led		180 mm wide Granite toilet ledge top										
	14000333 /995411	205.000	RMT	1,117.00	2,28,985.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000399 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Landing										
	14000399 /995411	285.000	SQM	1,363.00	3,88,455.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000397 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Tread										
	14000397 /995411	266.000	SQM	1,363.00	3,62,558.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000398 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Riser										
	14000398 /995411	152.000	SQM	1,363.00	2,07,176.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000094 /995475 CRE-Granite Skirting,		75 mm concrete tile skirting										
	14000094 /995475	703.000	RMT	177.00	1,24,431.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000258 /995411 Granite lift cladding		Granite cladding lift wall										
	14000258 /995411	95.000	SQM	5,433.00	5,16,135.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000259 /995411 Granite Lift Architrave		Granite border- lift wall jambs										
	14000259 /995411	114.000	SQM	5,647.00	6,43,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000240 /995411 Granite flooring		Granite floor- lift car										
	14000240 /995411	8.500	SQM	3,837.00	32,614.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	28.000	SQM	1,301.00	36,428.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	26.000	SQM	1,308.00	34,008.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	26.000	SQM	1,316.00	34,216.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	26.000	SQM	1,323.00	34,398.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	26.000	SQM	1,330.00	34,580.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1280.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	26.000	SQM	1,337.00	34,762.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1290	Unit Entry Door		Main door - D (1050 x 2400 MM)									
		1.000	AU	1,34,72,250.00	1,34,72,250.00	9.00	12,12,503.00	9.00	12,12,503.00	0.00	0.00	1,58,97,256.00
1290.	14000345 /995411 Unit Entry Door		Main door - D (1050 x 2400 MM)									
	14000345 /995411	128.000	NOS	15,950.00	20,41,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1290.	14000346 /995411 Bed Room Door		Internal door - D2 (900x 2100MM)									
	14000346 /995411	295.000	NOS	13,200.00	38,94,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1290.	14000347 /995411 Toilet Door		Toilet door - D3 (750 x 2100MM)									
	14000347 /995411	269.000	NOS	12,100.00	32,54,900.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1290.	14000350 /995411 2hr. Fire rated hollow		MSD/MSD2 1200x2100 mm (Staircase Doors)									
	14000350 /995411	141.000	SQM	8,250.00	11,63,250.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1290.	14000350 /995411 2hr. Fire rated hollow		DD 900x1350 mm (Shaft Doors)									
	14000350 /995411	324.000	SQM	8,250.00	26,73,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1290.	14000350 /995411 2hr. Fire rated hollow		DD1 600x1350 mm (Shaft Doors)									
	14000350 /995411	54.000	SQM	8,250.00	4,45,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1300	UPVC Sliding Door		UPVC SD1 2100x2400 mm									
		1.000	AU	1,12,55,028.75	1,12,55,028.75	9.00	10,12,953.00	9.00	10,12,953.00	0.00	0.00	1,32,80,934.75
1300.	14000352 /995411 UPVC Sliding Door		UPVC SD1 2100x2400 mm									
	14000352 /995411	208.000	SQM	4,620.00	9,60,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1300.	14000351 /995411 UPVC Door/Windows/Venti		UPVC CW1 1800x1300 mm									
	14000351 /995411	94.000	SQM	4,620.00	4,34,280.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1300.	14000351 /995411 UPVC Door/Windows/Venti		UPVC GW1 1800x1300 mm (Grill window)									
	14000351 /995411	10.000	SQM	4,620.00	46,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1300.	14000355 /995411 UPVC Ventilators		UPVC V1 750x1200 mm									
	14000355 /995411	243.000	SQM	4,620.00	11,22,660.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1300.	14000355 /995411 UPVC Ventilators		UPVC V2 750x900 mm									
	14000355 /995411	13.000	SQM	4,620.00	60,060.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1300.	14000355 /995411 UPVC Ventilators		UPVC V3 1200x600 mm									
	14000355 /995411	1.000	SQM	4,620.00	4,620.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1300.	14000355 /995411 UPVC Ventilators		UPVC V4 600x900 mm									
	14000355 /995411	1.000	SQM	4,620.00	4,620.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1300.	14000352 /995411 UPVC Sliding Door		UPVC SD2 1500x2400 mm									
	14000352 /995411	519.000	SQM	4,620.00	23,97,780.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1300.	14000352 /995411 UPVC Sliding Door		UPVC SD3 1350x2400 mm									
	14000352 /995411	133.000	SQM	4,620.00	6,14,460.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1300.	14000353 /995411 UPVC Sliding Window		UPVC KW1 1200x1300 mm									
	14000353 /995411	211.000	SQM	4,620.00	9,74,820.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1300.	14000353 /995411 UPVC Sliding Window		UPVC SW1-1500X1300mm									
	14000353 /995411	114.000	SQM	4,620.00	5,26,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1300.	14000353 /995411 UPVC Sliding Window		UPVC SW2-1000X1300mm									
	14000353 /995411	76.000	SQM	4,620.00	3,51,120.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1300.	14000353 /995411 UPVC Sliding Window		UPVC SW3-750X1300mm									
	14000353 /995411	40.000	SQM	4,620.00	1,84,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1300.	14000351 /995411 UPVC Door/Windows/Venti		UPVC W1 1500x2350mm									
	14000351 /995411	414.000	SQM	4,620.00	19,12,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1300.	14000351 /995411 UPVC Door/Windows/Venti		UPVC W2 1200x2325 mm									
	14000351 /995411	221.000	SQM	4,620.00	10,21,020.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1300.	14000139 /995432 Louvers Aluminum Work		Providing and fixing Extruded aluminum works for louvers and fixed glazing with extruded built up sections of size 61.85 x 31.75 mm with 1.2 mm thick bottom section weight 0.695 kg/m									
	14000139 /995432	194.520	SQM	3,281.25	6,38,268.75	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1310	Acrylic Emulsion Paint - Ceiling		Acrylic emulsion -Internal Ceiling									
		1.000	AU	1,26,83,067.00	1,26,83,067.00	9.00	11,41,476.00	9.00	11,41,476.00	0.00	0.00	1,49,66,019.00
1310.	14000264 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal Ceiling									
	14000264 /995411	10,223.000	SQM	130.00	13,28,990.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1310.	14000265 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal walls									
	14000265 /995411	26,762.000	SQM	130.00	34,79,060.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1310.	14000365 /995411 Ext. Grade Emulsion Pai		Apex-Weatherproof Exterior emulsion									
	14000365 /995411	4,573.000	SQM	156.00	7,13,388.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1310.	14000361 /995411 Synthetic Textured Fini		Texture scratch finish-External wall									
	14000361 /995411	20,353.000	SQM	341.00	69,40,373.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1310.	14000267 /995411 White Wash		Whitewash-Wall-duct, abv FC/Ceilng									
	14000267 /995411	3,951.000	SQM	56.00	2,21,256.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320	MS Railing		Staircase railing									
		1.000	AU	28,91,076.50	28,91,076.50	9.00	2,60,197.00	9.00	2,60,197.00	0.00	0.00	34,11,470.50
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	273.000	KG	126.00	34,398.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	133.00	41,629.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	133.00	41,629.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	133.00	41,629.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS Ladder & stairs									
	14000278 /995411	459.900	KG	131.00	60,246.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		MS Grills									
	14000278 /995411	147.600	KG	131.00	19,335.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1320.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330	Silhouette Grid False Ceiling		Gypboard Grid ceiling toilets									
		1.000	AU	8,33,064.00	8,33,064.00	9.00	74,976.00	9.00	74,976.00	0.00	0.00	9,83,016.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	26.000	SQM	960.00	24,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	972.00	52,488.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	972.00	52,488.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	972.00	52,488.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	972.00	52,488.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	972.00	52,488.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	978.00	52,812.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	978.00	52,812.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	978.00	52,812.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	978.00	52,812.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	978.00	52,812.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	26.000	SQM	960.00	24,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	26.000	SQM	960.00	24,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	26.000	SQM	960.00	24,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	26.000	SQM	966.00	25,116.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	26.000	SQM	966.00	25,116.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	966.00	52,164.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	966.00	52,164.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1330.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	54.000	SQM	966.00	52,164.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1340	CRE- MS Chequered Plate Works		MS chequered plate-shaft platform									
		1.000	AU	15,55,127.20	15,55,127.20	9.00	1,39,961.00	9.00	1,39,961.00	0.00	0.00	18,35,049.20
1340.	13000148 /995455 CRE-MS Chequered Plate		MS chequered plate-shaft platform									
	13000148 /995455	1.800	MT	1,26,090.00	2,26,962.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1340.	14000035 /995475 CRE-50mm Screed at Sha		50mm avg thk. screed concrete- shaftplatform									
	14000035 /995475	36.900	SQM	370.00	13,653.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1340.	14000035 /995475 CRE-50mm Screed at Sha		Sealant packing-CM 1:4									
	14000035 /995475	8.100	SQM	333.00	2,697.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1340.	14000308 /995411 Roofing sheet- all type		OTS cover-polycarbonate sheet									
	14000308 /995411	164.000	SQM	5,027.00	8,24,428.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1340.	14000318 /995411 Bison Board - Balcony &		Bison Board-Rain water pipe covering									
	14000318 /995411	421.980	SQM	1,155.00	4,87,386.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350	RMC-Staircase at all floors & heights		RMC M30 Stair-1st floor									
		1.000	AU	1,31,40,574.05	1,31,40,574.05	9.00	11,82,652.00	9.00	11,82,652.00	0.00	0.00	1,55,05,878.05
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-1st floor									
	13000322 /995411	4.828	CUM	7,109.00	34,322.25	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-10t floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-11th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-12th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-13th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-14th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-15th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-16th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-17th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-18th floor									
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 1st floor										
	13000389 /995411	101.967	CUM	7,109.00	7,24,883.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-2nd floor										
	13000322 /995411	4.387	CUM	7,109.00	31,187.18	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 2nd floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 3rd floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 4th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 5th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 6th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 7th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 8th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 9th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 10th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 11th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-3rd floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 12th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 13th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 14th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 15th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 16th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 17th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 18th floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab terrace floor										
	13000389 /995411	91.586	CUM	7,109.00	6,51,084.87	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab Above terrace										
	13000389 /995411	15.000	CUM	7,109.00	1,06,635.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-4th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-5th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-6th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-7th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-8th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1350.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-9th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360	RMC-Beams, M30 Grade		RMC M30 Regular beam 1st floor										
		1.000	AU	69,83,118.22	69,83,118.22	9.00	6,28,481.00	9.00	6,28,481.00	0.00	0.00	82,40,080.22
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 1st floor										
	13000396 /995411	17.365	CUM	7,109.00	1,23,447.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 10th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 11th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 12th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 13th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 14th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 15th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 16th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 17th floor									
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 18th floor									
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam terrace floor									
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 2nd floor									
	13000396 /995411	38.916	CUM	7,109.00	2,76,653.84	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam Above terrace									
	13000396 /995411	10.000	CUM	7,109.00	71,090.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000331 /995411 RMC-OHT		Bottom Slab									
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000331 /995411 RMC-OHT		Walls									
	13000331 /995411	25.000	CUM	7,189.00	1,79,725.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000331 /995411 RMC-OHT		Top Slab									
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-1st floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-2nd floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-3rd floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-4th floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-5th floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-6th floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 3rd floor									
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-7th floor									
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-8th floor									
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-9th floor									
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1360.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-10th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-11th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-12th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-13th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-14th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-15th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-16th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 4th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-17th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-18th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-19th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 5th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 6th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 7th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 8th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1360.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 9th floor										
	13000396 /995411	32.817	CUM	7,109.00	2,33,296.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370	SDC-Shear walls, M40 Grade		SDC M40 RC wall-1st floor										
		1.000	AU	3,68,31,867.28	3,68,31,867.28	9.00	33,14,868.00	9.00	33,14,868.00	0.00	0.00	4,34,61,603.28
1370.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-1st floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-10th floor										
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1370.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-11th floor										
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-12th floor										
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-13th floor										
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-14th floor										
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-15th floor										
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-16th floor										
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-17th floor										
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-18th floor										
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-19th floor										
	13000419 /995411	125.000	CUM	8,053.00	10,06,625.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-2nd floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-1st floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-2nd floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-3rd floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-4th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-5th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-6th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-7th floor										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-8th floor										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1370.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-9th floor										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-10th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-3rd floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-11th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-12th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-13th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-14th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-15th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-16th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-17th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-18th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-19th floo										
	13000447 /995411	15.949	CUM	8,053.00	1,28,437.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000707 /995411 RCC-Elevation Band M30		Elevation feature-fins/RCC band										
	13000707 /995411	126.222	CUM	8,301.00	10,47,768.82	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-4th floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-5th floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-6th floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-7th floor										
	13000417 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-8th floor										
	13000417 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1370.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-9th floor									
	13000419 /995411	216.592	CUM	8,053.00	17,44,215.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	212.010	CUM	8,053.00	17,07,316.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	216.590	CUM	8,053.00	17,44,199.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	216.590	CUM	8,053.00	17,44,199.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	216.590	CUM	8,053.00	17,44,199.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	216.590	CUM	8,053.00	17,44,199.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	216.590	CUM	8,053.00	17,44,199.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	10.030	CUM	8,053.00	80,771.59	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	15.950	CUM	8,053.00	1,28,445.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	15.950	CUM	8,053.00	1,28,445.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	15.950	CUM	8,053.00	1,28,445.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	15.950	CUM	8,053.00	1,28,445.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1370.	13000447 /995411 SDC-Non Structural wall											
	13000447 /995411	15.950	CUM	8,053.00	1,28,445.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380	Conventional formwork-OHT		Formwork-OHT-Bottom slab									
		1.000	AU	4,51,79,523.14	4,51,79,523.14	9.00	40,66,157.00	9.00	40,66,157.00	0.00	0.00	5,33,11,837.14
1380.	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Bottom slab									
	13000707 /995411	40.000	CUM	850.00	34,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-4th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-5th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-6th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-7th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-8th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-9th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-10th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-11th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-12th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-13th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Walls									
	13000707 /995411	215.000	CUM	857.00	1,84,255.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-14th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-15th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-16th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-17th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-18th floor									
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-Terrace floor										
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000728 /995411 Formwork -RCC bands		Formwork-Ele.Feature-fins/bands										
	13000728 /995411	577.670	SQM	766.00	4,42,495.22	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Top slab										
	13000707 /995411	40.000	CUM	864.00	34,560.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000504 /995411 Conventional formwork-C		Formwork-Corewalls-Terrace										
	13000504 /995411	0.001	SQM	850.00	0.85	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000508 /995411 Conventional formwork-S		Formwork-Regular slab- Above Terrace										
	13000508 /995411	75.000	SQM	850.00	63,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000509 /995411 Conventional formwork-B		Formwork-Regular Beam- Above Terrace										
	13000509 /995411	125.000	SQM	850.00	1,06,250.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-1st floor										
	13000511 /995411	2,824.213	SQM	534.00	15,08,129.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-2nd floor										
	13000511 /995411	4,399.071	SQM	534.00	23,49,103.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1380.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-3rd floor										
	13000511 /995411	4,456.596	SQM	534.00	23,79,822.26	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1390	Reinforcement Steel		Grade of reinforced steel - Fe 550/550D										
		1.000	AU	6,54,48,534.00	6,54,48,534.00	9.00	58,90,368.00	9.00	58,90,368.00	0.00	0.00	7,72,29,270.00
1390.	13000523 /995411 Reinforcement Steel		Grade of reinforced steel - Fe 550/550D										
	13000523 /995411	945.000	MT	68,000.00	6,42,60,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1390.	13000142 /995454 CRE-Reducer Couplers -		Reduced coupler 25-16mm dia										
	13000142 /995454	19.000	NOS	157.00	2,983.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1390.	13000143 /995454 CRE-Reducer Couplers -		Reduced coupler 20-16mm dia										
	13000143 /995454	48.000	NOS	146.00	7,008.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1390.	13000529 /995411 Structural steel member		For Terrace MS Elevation Features / Pergolas, OHT/ LMR Ladders,Basement/Ramp gratings, PHE Shaft Cat Ladder, Terrace Level SteelStaircase, STP walkways, STP Staircase, STP Railing, pump room & OtherMiscellaneous Work										
	13000529 /995411	7.000	MT	1,26,187.00	8,83,309.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1390.	13000136 /995454 CRE-MS Couplers - 32mm		Coupler-32 mm Dia										
	13000136 /995454	189.000	NOS	222.00	41,958.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1390.	13000135 /995454 CRE-MS Couplers - 25mm		Coupler-25 mm Dia										
	13000135 /995454	567.000	NOS	161.00	91,287.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1390.	13000137 /995454 CRE-MS Couplers - 20mm		Coupler-20 mm Dia										
	13000137 /995454	426.000	NOS	122.00	51,972.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1390.	13000138 /995454 CRE-MS Couplers - 16mm		Coupler-16 mm Dia										
	13000138 /995454	567.000	NOS	101.00	57,267.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1390.	13000139 /995454 CRE-Reducer Couplers -		Reduced coupler 32-25 mm dia										
	13000139 /995454	38.000	NOS	244.00	9,272.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1390.	13000140 /995454 CRE-Reducer Couplers -		Reduced coupler 32-20 mm dia									
	13000140 /995454	19.000	NOS	227.00	4,313.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1390.	13000526 /995411 Rebar Couplers/Reducers		Reduced coupler 32-16 mm dia									
	13000526 /995411	29.000	NOS	210.00	6,090.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1390.	13000141 /995454 CRE-Reducer Couplers -		Reduced coupler 25-20 mm dia									
	13000141 /995454	189.000	NOS	175.00	33,075.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400	CementÂ Screed Concrete Flooring		M15 cement screed Tile floor-1st floor									
		1.000	AU	37,15,470.00	37,15,470.00	9.00	3,34,392.00	9.00	3,34,392.00	0.00	0.00	43,84,254.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-1st floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-10th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-11th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-12th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-13th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-14th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-15th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-16th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-17th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-18th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-2nd floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-3rd floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-4th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-5th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-6th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-7th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-8th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1400.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-9th floor									
	13000539 /995411	695.000	SQM	297.00	2,06,415.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410	CRE- UG Tank Internal WP (Cementatious)		WP Treatment Sump -Walls Internal									
		1.000	AU	78,82,783.00	78,82,783.00	9.00	7,09,450.00	9.00	7,09,450.00	0.00	0.00	93,01,683.00
1410.	13000165 /995453 CRE-UG Tank Internal W		WP Treatment Sump -Walls Internal									
	13000165 /995453	145.000	SQM	578.00	83,810.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	14000014 /995472 CRE-Ceiling Plaster CM		WP Protective Plaster -Sunk depth 150 mm									
	14000014 /995472	500.000	SQM	468.00	2,34,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	13000199 /995458 CRE-Cinder Filling, de		WP Cinder filling -Sunk depth 150 mm									
	13000199 /995458	75.000	CUM	4,637.00	3,47,775.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	14000035 /995475 CRE-50mm Screed at Sha		WP Screed Concrete -Sunk depth 150 mm									
	14000035 /995475	500.000	SQM	633.00	3,16,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	13000569 /995411 PVC 6Kg/sqcm pressure p		40 mm dia PVC pipes									
	13000569 /995411	150.000	RMT	220.00	33,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	13000186 /995453 CRE-Terrace Waterproof		WP- Terrace- PU waterproofing membrane									
	13000186 /995453	889.000	SQM	990.00	8,80,110.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	13000189 /995453 CRE-Terrace 75mm thk p		WP- Terrace-M15 screed- Tiling area									
	13000189 /995453	889.000	SQM	813.00	7,22,757.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	14000389 /995411 Clay tile flooring		Clay tile 200x200 -floor- flat Terrace									
	14000389 /995411	889.000	SQM	1,172.00	10,41,908.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	14000390 /995411 Clay tile Skirting		Clay tile 200x200 -Skirting- flat Terrac									
	14000390 /995411	457.000	RMT	251.00	1,14,707.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	13000736 /995411 WP-Concrete Admixture T		WP- Integral admixture M30 terrace slab									
	13000736 /995411	161.000	CUM	877.00	1,41,197.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	13000735 /995411 WP-Concrete Admixture O		WP- Integral admixture M30 OHT									
	13000735 /995411	45.000	CUM	877.00	39,465.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	13000170 /995453 CRE-UG Tank Hzl Protec		WP- Protection Screed M15-sump floor									
	13000170 /995453	35.000	SQM	429.00	15,015.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	13000736 /995411 WP-Concrete Admixture T		WP- Integral admixture M30 Stair headroo									
	13000736 /995411	30.000	CUM	877.00	26,310.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	13000175 /995453 CRE-UG Tank Vertical P		WP- Protection Plaster -sump Wall Intern									
	13000175 /995453	105.000	SQM	392.00	41,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	13000168 /995453 CRE-OH Tank Internal W		WP- food grade epoxy -OHT Internal									
	13000168 /995453	145.000	SQM	385.00	55,825.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1410.	13000580 /995411 WP Part 1 - Toilet, Bal		WP Toilet - Treatment									
	13000580 /995411	1,066.000	SQM	956.00	10,19,096.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	13000580 /995411 WP Part 1 - Toilet, Bal		WP Balcony - Treatment									
	13000580 /995411	788.000	SQM	956.00	7,53,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Toilet									
	13000581 /995411	1,066.000	SQM	830.00	8,84,780.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Balcony									
	13000581 /995411	788.000	SQM	830.00	6,54,040.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1410.	14000275 /995411 Waterproof Cement Paint		WP Treatment -Sunk depth 150 mm									
	14000275 /995411	500.000	SQM	956.00	4,78,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1420	Polysulfide Sealant Floor/ Wall		Exp. joint-Water seal									
		1.000	AU	11,11,005.00	11,11,005.00	9.00	99,990.00	9.00	99,990.00	0.00	0.00	13,10,985.00
1420.	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Water seal									
	13000273 /995432	105.000	RMT	1,725.00	1,81,125.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1420.	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Compression seal									
	13000273 /995432	105.000	RMT	2,070.00	2,17,350.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1420.	13000285 /995432 Expansion Joint		Exp. joint-Side Al cover plate									
	13000285 /995432	105.000	RMT	3,393.00	3,56,265.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1420.	13000285 /995432 Expansion Joint		Exp. joint-Side Al cover plate									
	13000285 /995432	105.000	RMT	3,393.00	3,56,265.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1430	Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
		1.000	AU	25,24,676.40	25,24,676.40	9.00	2,27,221.00	9.00	2,27,221.00	0.00	0.00	29,79,118.40
1430.	18000256 /995432 Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
	18000256 /995432	14,400.000	RMT	67.00	9,64,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1430.	18000261 /995432 Supply Of 8 Module Box		8module (77.3mm H x 232.8mm W x 51mm)									
	18000261 /995432	133.200	NOS	362.00	48,218.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1430.	18000261 /995432 Supply Of 8 Module Box		12 module (132.0 mm H x 206.0mm W x 55.0mm)									
	18000261 /995432	108.000	NOS	397.00	42,876.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1430.	18000075 /995432 25Mm Pvc Conduit Electr		Supply & Installation of 25 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
	18000075 /995432	6,750.000	RMT	81.00	5,46,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1430.	24000013 /995461 Junction Boxes		Supply & Installation of ceiling fan junction box with complete rodassembly as per approved drawings and also instructed by Client / theEngineer. (Approved make “VIP / SUDHAKAR PIPES / UNIVERSAL /POWERPLAST”)									
	24000013 /995461	630.000	NOS	110.00	69,300.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1430.	18000649 /995411 12 Way Spn Db Electrica		Supply & Installation of 12 way single phase MS powder coated MCB DBbox 2mm thick with complete assembly excluding switchgears as perapproved drawings and also instructed by Client / theEngineer. (Approved make: "HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000649 /995411	133.200	NOS	2,960.00	3,94,272.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1430.	18000100 /995432 8 Way Single Phase Mcb		Supply & Installation of 8 way single phase MS powder coated MCB DB box2mm thick with complete assembly excluding switchgears as per approveddrawings and also instructed by Client / the Engineer. (Approved make:"HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000100 /995432	13.500	NOS	2,324.00	31,374.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1430.	18000257 /995432 Supply Of 1/2 Module Bo		1- 2 module (76.5mm H x 76.5mm W x 51mm)									
	18000257 /995432	729.000	NOS	134.00	97,686.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1430.	18000258 /995432 Supply Of 3 Module Box		3module (76.5mm H x 99.7mm W x 51mm)									
	18000258 /995432	450.000	NOS	197.00	88,650.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1430.	18000259 /995432 Supply Of 4 Module Box		4module (76.5mm H x 136.8mm W x 51mm)									
	18000259 /995432	450.000	NOS	255.00	1,14,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1430.	18000260 /995432 Supply Of 6 Module Box		6module (76.5mm H x 214.2mm W x 51mm)									
	18000260 /995432	450.000	NOS	280.00	1,26,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1440	Solid block 200mm thk		Masonry works: 200mm SBW									
		1.000	AU	5,32,818.00	5,32,818.00	9.00	47,954.00	9.00	47,954.00	0.00	0.00	6,28,726.00
1440.	14000209 /995411 Solid block 200mm thk		Masonry works: 200mm SBW									
	14000209 /995411	162.000	SQM	1,469.00	2,37,978.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1440.	14000210 /995411 Solid block 150mm thk		Masonry works: 150mm SBW									
	14000210 /995411	234.000	SQM	1,260.00	2,94,840.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450	Internal Plastering		Internal plaster- CM 1:6,12 mm thk									
		1.000	AU	44,81,433.00	44,81,433.00	9.00	4,03,329.00	9.00	4,03,329.00	0.00	0.00	52,88,091.00
1450.	14000221 /995411 Internal Plastering		Internal plaster- CM 1:6,12 mm thk									
	14000221 /995411	144.000	SQM	442.00	63,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000223 /995411 GI expanded metal mesh		Coarse putty Works									
	14000223 /995411	1,265.000	RMT	90.00	1,13,850.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000224 /995411 Gypsum Plaster-On Wall		Coarse putty Works									
	14000224 /995411	1,265.000	SQM	90.00	1,13,850.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000225 /995411 Gypsum Plaster-On Ceili		Coarse putty Works									
	14000225 /995411	1,265.000	SQM	92.00	1,16,380.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000226 /995411 Rough plastering		Coarse putty Works									
	14000226 /995411	1,265.000	SQM	92.00	1,16,380.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000227 /995411 Shaft plastering		Coarse putty Works									
	14000227 /995411	1,265.000	SQM	92.00	1,16,380.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000228 /995411 Corner beads		Coarse putty Works									
	14000228 /995411	1,265.000	NOS	92.00	1,16,380.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000229 /995411 Plastering for duct wal		Coarse putty Works									
	14000229 /995411	1,265.000	SQM	92.00	1,16,380.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	95.00	1,20,175.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	95.00	1,20,175.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	95.00	1,20,175.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1450.	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk toilet wal									
	14000226 /995411	4,860.000	SQM	341.00	16,57,260.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	95.00	1,20,175.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	95.00	1,20,175.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	97.00	1,22,705.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	97.00	1,22,705.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	97.00	1,22,705.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk kitchen wa									
	14000226 /995411	789.000	SQM	341.00	2,69,049.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000219 /995411 External plastering		External sponge finish plaster 20 mm thk									
	14000219 /995411	322.000	SQM	679.00	2,18,638.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000227 /995411 Shaft plastering		Shaft plaster-CM 1:6,10 mm thk									
	14000227 /995411	288.000	SQM	481.00	1,38,528.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000336 /995411 Cement Mortar Band		Drip mould/Plasterband/12mm groove									
	14000336 /995411	65.000	RMT	218.00	14,170.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	1,265.000	SQM	90.00	1,13,850.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000221 /995411 Internal Plastering		Coarse putty Works									
	14000221 /995411	1,265.000	SQM	90.00	1,13,850.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1450.	14000222 /995411 Ceiling plastering		Coarse putty Works									
	14000222 /995411	1,265.000	SQM	90.00	1,13,850.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460	Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
		1.000	AU	93,48,639.00	93,48,639.00	9.00	8,41,378.00	9.00	8,41,378.00	0.00	0.00	1,10,31,395.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	573.000	SQM	330.00	1,89,090.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall										
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall										
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall										
	14000224 /995411	1,523.000	SQM	334.00	5,08,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall										
	14000224 /995411	1,523.000	SQM	337.00	5,13,251.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall										
	14000224 /995411	1,523.000	SQM	337.00	5,13,251.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall										
	14000224 /995411	1,523.000	SQM	337.00	5,13,251.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall										
	14000224 /995411	1,523.000	SQM	330.00	5,02,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall										
	14000224 /995411	104.000	SQM	339.00	35,256.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall										
	14000224 /995411	1,523.000	SQM	330.00	5,02,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall										
	14000224 /995411	1,523.000	SQM	330.00	5,02,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall										
	14000224 /995411	1,523.000	SQM	330.00	5,02,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall										
	14000224 /995411	1,523.000	SQM	330.00	5,02,590.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall										
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall										
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1460.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall										
	14000224 /995411	1,523.000	SQM	332.00	5,05,636.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470	Vitrified Tiles Flooring		600x600 Vitri. tile-Corridor/Units floor										
		1.000	AU	3,37,01,780.50	3,37,01,780.50	9.00	30,33,160.00	9.00	30,33,160.00	0.00	0.00	3,97,68,100.50
1470.	14000196 /995432 Vitrified Tiles Floorin		600x600 Vitri. tile-Corridor/Units floor										
	14000196 /995432	10,896.000	SQM	1,381.00	1,50,47,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,344.00	77,952.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,351.00	78,358.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,359.00	78,822.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,366.00	79,228.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,373.00	79,634.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,380.00	80,040.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,387.00	80,446.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,394.00	80,852.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,401.00	81,258.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,409.00	81,722.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000232 /995411 Vitrified tile Skirting		75 mm vitri.Tile skirt.-Corridor/Units f										
	14000232 /995411	10,384.000	RMT	173.00	17,96,432.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,416.00	82,128.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,423.00	82,534.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	58.000	SQM	1,430.00	82,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000235 /995411 Ceramic Tiles skirting		75 mm Antiskid ceramic skirt-Balcony										
	14000235 /995411	1,425.000	RMT	172.00	2,45,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000257 /995411 Ceramic Tiles - Dadoing		450x300 Ceramic tile dado-Toilet										
	14000257 /995411	4,991.000	SQM	1,257.00	62,73,687.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000033 /995474 CRE-Glazed Ceramic Til		450x300 Ceramic tile dado-Kitchen										
	14000033 /995474	609.000	SQM	1,257.00	7,65,513.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000441 /995411 Kitchen granite slab		20 mm thk Granite slab Kitchen										
	14000441 /995411	498.000	SQM	5,696.00	28,36,608.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000118 /995475 CRE-Granite Counters 2		20 mm thk Granite slab Toilet										
	14000118 /995475	149.000	SQM	5,696.00	8,48,704.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000334 /995411 Granite strip tile		Main door threshold Granite strip										
	14000334 /995411	167.000	RMT	675.00	1,12,725.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1470.	14000334 /995411 Granite strip tile		Granite transition strip Balcony door									
	14000334 /995411	463.000	RMT	562.00	2,60,206.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Balcony									
	14000233 /995411	944.000	SQM	1,223.00	11,54,512.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000334 /995411 Granite strip tile		Granite transition strip Bedroom-toilets									
	14000334 /995411	258.000	RMT	450.00	1,16,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000334 /995411 Granite strip tile		Granite transition strip Wet/Dry area									
	14000334 /995411	479.000	RMT	450.00	2,15,550.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000333 /995411 Granite coping over led		180 mm wide Granite toilet ledge top									
	14000333 /995411	258.000	RMT	1,117.00	2,88,186.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000399 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Landing									
	14000399 /995411	285.000	SQM	1,363.00	3,88,455.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000397 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Tread									
	14000397 /995411	266.000	SQM	1,363.00	3,62,558.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000398 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Riser									
	14000398 /995411	152.000	SQM	1,363.00	2,07,176.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000094 /995475 CRE-Granite Skirting,		75 mm concrete tile skirting									
	14000094 /995475	703.000	RMT	177.00	1,24,431.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000258 /995411 Granite lift cladding		Granite cladding lift wall									
	14000258 /995411	95.000	SQM	5,433.00	5,16,135.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000259 /995411 Granite Lift Architrave		Granite border- lift wall jambs									
	14000259 /995411	114.000	SQM	5,647.00	6,43,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000240 /995411 Granite flooring		Granite floor- lift car									
	14000240 /995411	8.500	SQM	3,837.00	32,614.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	28.000	SQM	1,301.00	36,428.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,308.00	75,864.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,316.00	76,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,323.00	76,734.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,330.00	77,140.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1470.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	58.000	SQM	1,337.00	77,546.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1480	Unit Entry Door		Main door - D (1050 x 2400 MM)									
		1.000	AU	1,53,10,900.00	1,53,10,900.00	9.00	13,77,981.00	9.00	13,77,981.00	0.00	0.00	1,80,66,862.00

1480.	14000345 /995411 Unit Entry Door		Main door - D (1050 x 2400 MM)										
	14000345 /995411	148.000	NOS	15,950.00	23,60,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1480.	14000346 /995411 Bed Room Door		Internal door - D2 (900x 2100MM)										
	14000346 /995411	368.000	NOS	13,200.00	48,57,600.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1480.	14000347 /995411 Toilet Door		Toilet door - D3 (750 x 2100MM)										
	14000347 /995411	332.000	NOS	12,100.00	40,17,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1480.	14000350 /995411 2hr. Fire rated hollow		MSD/MSD2 1200x2100 mm (Staircase Doors)										
	14000350 /995411	116.000	SQM	8,250.00	9,57,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1480.	14000350 /995411 2hr. Fire rated hollow		DD 900x1350 mm (Shaft Doors)										
	14000350 /995411	324.000	SQM	8,250.00	26,73,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1480.	14000350 /995411 2hr. Fire rated hollow		DD1 600x1350 mm (Shaft Doors)										
	14000350 /995411	54.000	SQM	8,250.00	4,45,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1490	UPVC Sliding Door		UPVC SD1 2100x2400 mm										
		1.000	AU	1,29,07,617.19	1,29,07,617.19	9.00	11,61,686.00	9.00	11,61,686.00	0.00	0.00	1,52,30,989.19
1490.	14000352 /995411 UPVC Sliding Door		UPVC SD1 2100x2400 mm										
	14000352 /995411	378.000	SQM	4,620.00	17,46,360.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1490.	14000351 /995411 UPVC Door/Windows/Venti		UPVC CW1 1800x1300 mm										
	14000351 /995411	5.000	SQM	4,620.00	23,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1490.	14000351 /995411 UPVC Door/Windows/Venti		UPVC GW1 1800x1300 mm (Grill window)										
	14000351 /995411	11.000	SQM	4,620.00	50,820.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1490.	14000355 /995411 UPVC Ventilators		UPVC V1 750x1200 mm										
	14000355 /995411	278.000	SQM	4,620.00	12,84,360.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1490.	14000355 /995411 UPVC Ventilators		UPVC V2 750x900 mm										
	14000355 /995411	36.000	SQM	4,620.00	1,66,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1490.	14000355 /995411 UPVC Ventilators		UPVC V3 1200x600 mm										
	14000355 /995411	1.000	SQM	4,620.00	4,620.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1490.	14000355 /995411 UPVC Ventilators		UPVC V4 600x900 mm										
	14000355 /995411	1.000	SQM	4,620.00	4,620.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1490.	14000352 /995411 UPVC Sliding Door		UPVC SD2 1500x2400 mm										
	14000352 /995411	537.000	SQM	4,620.00	24,80,940.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1490.	14000352 /995411 UPVC Sliding Door		UPVC SD3 1350x2400 mm										
	14000352 /995411	133.000	SQM	4,620.00	6,14,460.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1490.	14000353 /995411 UPVC Sliding Window		UPVC KW1 1200x1300 mm										
	14000353 /995411	241.000	SQM	4,620.00	11,13,420.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1490.	14000353 /995411 UPVC Sliding Window		UPVC SW1-1500X1300mm										
	14000353 /995411	114.000	SQM	4,620.00	5,26,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1490.	14000353 /995411 UPVC Sliding Window		UPVC SW2-1000X1300mm										
	14000353 /995411	76.000	SQM	4,620.00	3,51,120.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1490.	14000353 /995411 UPVC Sliding Window		UPVC SW3-750X1300mm									
	14000353 /995411	40.000	SQM	4,620.00	1,84,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1490.	14000351 /995411 UPVC Door/Windows/Venti		UPVC W1 1500x2350mm									
	14000351 /995411	468.000	SQM	4,620.00	21,62,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1490.	14000351 /995411 UPVC Door/Windows/Venti		UPVC W2 1200x2325 mm									
	14000351 /995411	306.000	SQM	4,620.00	14,13,720.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1490.	14000139 /995432 Louvers Aluminum Work		Providing and fixing Extruded aluminum works for louvers and fixed glazing with extruded built up sections of size 61.85 x 31.75 mm with 1.2 mm thick bottom section weight 0.695 kg/m									
	14000139 /995432	237.750	SQM	3,281.25	7,80,117.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1500	Acrylic Emulsion Paint - Ceiling		Acrylic emulsion -Internal Ceiling									
		1.000	AU	1,47,71,657.00	1,47,71,657.00	9.00	13,29,449.00	9.00	13,29,449.00	0.00	0.00	1,74,30,555.00
1500.	14000264 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal Ceiling									
	14000264 /995411	11,642.000	SQM	130.00	15,13,460.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1500.	14000265 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal walls									
	14000265 /995411	31,635.000	SQM	130.00	41,12,550.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1500.	14000365 /995411 Ext. Grade Emulsion Pai		Apex-Weatherproof Exterior emulsion									
	14000365 /995411	4,555.000	SQM	156.00	7,10,580.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1500.	14000361 /995411 Synthetic Textured Fini		Texture scratch finish-External wall									
	14000361 /995411	24,015.000	SQM	341.00	81,89,115.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1500.	14000267 /995411 White Wash		Whitewash-Wall-duct, abv FC/Ceilng									
	14000267 /995411	4,392.000	SQM	56.00	2,45,952.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510	MS Railing		Staircase railing									
		1.000	AU	28,93,906.10	28,93,906.10	9.00	2,60,452.00	9.00	2,60,452.00	0.00	0.00	34,14,810.10
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	273.000	KG	126.00	34,398.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	126.00	74,466.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	128.00	75,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	131.00	77,421.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	591.000	KG	133.00	78,603.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	126.00	39,438.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	128.00	40,064.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	131.00	41,003.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	133.00	41,629.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	133.00	41,629.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	313.000	KG	133.00	41,629.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS Ladder & stairs									
	14000278 /995411	459.900	KG	131.00	60,246.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		MS Grills									
	14000278 /995411	169.200	KG	131.00	22,165.20	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1510.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520	Silhouette Grid False Ceiling		Gypboard Grid ceiling toilets									
		1.000	AU	10,37,640.00	10,37,640.00	9.00	93,388.00	9.00	93,388.00	0.00	0.00	12,24,416.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	26.000	SQM	960.00	24,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	972.00	56,376.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	978.00	56,724.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	960.00	55,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	960.00	55,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	960.00	55,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1520.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets										
	14000313 /995411	58.000	SQM	966.00	56,028.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1530	CRE- MS Chequered Plate Works		MS chequered plate-shaft platform										
		1.000	AU	13,78,652.55	13,78,652.55	9.00	1,24,079.00	9.00	1,24,079.00	0.00	0.00	16,26,810.55
1530.	13000148 /995455 CRE-MS Chequered Plate		MS chequered plate-shaft platform										
	13000148 /995455	1.800	MT	1,26,090.00	2,26,962.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1530.	14000035 /995475 CRE-50mm Screed at Sha		50mm avg thk. screed concrete- shaftplatform										
	14000035 /995475	36.900	SQM	370.00	13,653.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1530.	14000035 /995475 CRE-50mm Screed at Sha		Sealant packing-CM 1:4										
	14000035 /995475	8.100	SQM	333.00	2,697.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1530.	14000308 /995411 Roofing sheet- all type		OTS cover-polycarbonate sheet									
	14000308 /995411	138.000	SQM	5,027.00	6,93,726.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1530.	14000318 /995411 Bison Board - Balcony &		Bison Board-Rain water pipe covering									
	14000318 /995411	382.350	SQM	1,155.00	4,41,614.25	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540	RMC-Staircase at all floors & heights		RMC M30 Stair-1st floor									
		1.000	AU	1,37,88,879.44	1,37,88,879.44	9.00	12,40,999.00	9.00	12,40,999.00	0.00	0.00	1,62,70,877.44
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-1st floor									
	13000322 /995411	7.363	CUM	7,109.00	52,343.57	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-10t floor									
	13000322 /995411	2.453	CUM	7,109.00	17,438.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-11th floor									
	13000322 /995411	4.071	CUM	7,109.00	28,940.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-12th floor									
	13000322 /995411	4.071	CUM	7,109.00	28,940.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-13th floor									
	13000322 /995411	4.071	CUM	7,109.00	28,940.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-14th floor									
	13000322 /995411	4.071	CUM	7,109.00	28,940.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-15th floor									
	13000322 /995411	4.071	CUM	7,109.00	28,940.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-16th floor									
	13000322 /995411	4.071	CUM	7,109.00	28,940.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-17th floor									
	13000322 /995411	4.071	CUM	7,109.00	28,940.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-18th floor									
	13000322 /995411	4.071	CUM	7,109.00	28,940.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-19thflr									
	13000322 /995411	4.071	CUM	7,109.00	28,940.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-2nd floor									
	13000322 /995411	6.911	CUM	7,109.00	49,130.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-20thflr									
	13000322 /995411	4.071	CUM	7,109.00	28,940.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-21stflr									
	13000322 /995411	4.071	CUM	7,109.00	28,940.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-22ndflr									
	13000322 /995411	4.071	CUM	7,109.00	28,940.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-23rdflr									
	13000322 /995411	4.071	CUM	7,109.00	28,940.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-24thflr										
	13000322 /995411	4.071	CUM	7,109.00	28,940.74	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 1st floor										
	13000389 /995411	158.936	CUM	7,109.00	11,29,876.02	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 2nd floor										
	13000389 /995411	82.381	CUM	7,109.00	5,85,646.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 3rd floor										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 4th floor										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 5th floor										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-3rd floor										
	13000322 /995411	5.823	CUM	7,109.00	41,395.71	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 6th floor										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 7th floor										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 8th floor										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 9th floor										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 10th floor										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 11th floor										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 12th floor										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 13th floor										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 14th floor										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 15th floor										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-4th floor										
	13000322 /995411	8.000	CUM	7,109.00	56,872.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 16th floor										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 17th floor										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 18th floor										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 19thflr										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 20thflr										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 21stflr										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 22ndflr										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 23rdflr										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 24thflr										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab terraceflr										
	13000389 /995411	68.380	CUM	7,109.00	4,86,113.42	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-5th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab Above terrace										
	13000389 /995411	15.000	CUM	7,109.00	1,06,635.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-6th floor										
	13000322 /995411	4.608	CUM	7,109.00	32,758.27	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-7th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-8th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1540.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-9th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550	RMC-Beams, M30 Grade		RMC M30 Regular beam 1st floor										
		1.000	AU	80,05,774.85	80,05,774.85	9.00	7,20,520.00	9.00	7,20,520.00	0.00	0.00	94,46,814.85
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 1st floor										
	13000396 /995411	10.910	CUM	7,109.00	77,559.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 10th floor										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 11th floor										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 12th floor										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 13th floor										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 14th floor										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 15th floor										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 16th floor										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 17th floor										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 18th floor										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 19thflr										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 2nd floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 20thflr										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 21stflr										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 22ndflr										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 23rdflr										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 24thflr										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam terraceflr										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam Above terrace										
	13000396 /995411	8.000	CUM	7,109.00	56,872.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		Bottom Slab										
	13000396 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1550.	13000331 /995411 RMC-OHT		Walls									
	13000331 /995411	25.000	CUM	7,189.00	1,79,725.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000331 /995411 RMC-OHT		Top Slab									
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 3rd floor									
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-1st floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-2nd floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-3rd floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-4th floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-5th floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-6th floor									
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-7th floor									
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-8th floor									
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-9th floor									
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-10th floor									
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 4th floor									
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-11th floor									
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-12th floor									
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-13th floor									
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-14th floor									
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-15th floor										
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-16th floor										
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-17th floor										
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-18th floor										
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-19thflr										
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-20thflr										
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 5th floor										
	13000396 /995411	25.475	CUM	7,109.00	1,81,101.78	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-21stflr										
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-22ndflr										
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-23rdflr										
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-24thflr										
	13000426 /995411	20.621	CUM	8,053.00	1,66,060.91	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M40 Corewall/stair wall-Terrace flr										
	13000426 /995411	22.000	CUM	8,053.00	1,77,166.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 6th floor										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 7th floor										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 8th floor										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1550.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 9th floor										
	13000396 /995411	25.943	CUM	7,109.00	1,84,428.79	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560	SDC-Shear walls, M40 Grade		SDC M40 RC wall-1st floor										
		1.000	AU	3,64,38,864.71	3,64,38,864.71	9.00	32,79,498.00	9.00	32,79,498.00	0.00	0.00	4,29,97,860.71
1560.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-1st floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-10th floor										
	13000419 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1560.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-11th floor										
	13000419 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-12th floor										
	13000419 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-13th floor										
	13000419 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-14th floor										
	13000419 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-15th floor										
	13000419 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-16th floor										
	13000419 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-17th floor										
	13000419 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-18th floor										
	13000419 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-19thflr										
	13000419 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-2nd floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-20thflr										
	13000419 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-21stflr										
	13000419 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-22ndflr										
	13000419 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-23rdflr										
	13000419 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-24thflr										
	13000419 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-1st floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-2nd floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-3rd floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1560.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-4th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-5th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-3rd floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-6th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-7th floor										
	13000447 /995411	12.745	CUM	8,053.00	1,02,635.49	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-8th floor										
	13000447 /995411	12.382	CUM	8,053.00	99,712.25	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-9th floor										
	13000447 /995411	12.382	CUM	8,053.00	99,712.25	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-10th floo										
	13000447 /995411	12.382	CUM	8,053.00	99,712.25	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-11th floo										
	13000447 /995411	12.289	CUM	8,053.00	98,963.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-12th floo										
	13000447 /995411	12.289	CUM	8,053.00	98,963.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-13th floo										
	13000447 /995411	12.289	CUM	8,053.00	98,963.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-14th floo										
	13000447 /995411	12.289	CUM	8,053.00	98,963.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-15th floo										
	13000447 /995411	12.289	CUM	8,053.00	98,963.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-4th floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-16th floo										
	13000447 /995411	12.289	CUM	8,053.00	98,963.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-17th floo										
	13000447 /995411	12.289	CUM	8,053.00	98,963.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-18th floo										
	13000447 /995411	12.289	CUM	8,053.00	98,963.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-19th flr										
	13000447 /995411	12.289	CUM	8,053.00	98,963.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-20th flr										
	13000447 /995411	12.289	CUM	8,053.00	98,963.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-21st flr										
	13000447 /995411	12.289	CUM	8,053.00	98,963.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-22nd flr										
	13000447 /995411	12.289	CUM	8,053.00	98,963.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-23rd flr										
	13000447 /995411	12.289	CUM	8,053.00	98,963.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-24th flr										
	13000447 /995411	12.289	CUM	8,053.00	98,963.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-Terrace flr										
	13000447 /995411	12.289	CUM	8,053.00	98,963.32	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-5th floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000707 /995411 RCC-Elevation Band M30		Elevation feature-fins/RCC band										
	13000707 /995411	126.222	CUM	8,301.00	10,47,768.82	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-6th floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-7th floor										
	13000417 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-8th floor										
	13000417 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-9th floor										
	13000419 /995411	165.754	CUM	8,053.00	13,34,816.96	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr												
	13000419 /995411	20.620	CUM	8,053.00	1,66,052.86	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr												
	13000419 /995411	20.620	CUM	8,053.00	1,66,052.86	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr												
	13000419 /995411	20.620	CUM	8,053.00	1,66,052.86	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr												
	13000419 /995411	20.620	CUM	8,053.00	1,66,052.86	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr												
	13000419 /995411	20.620	CUM	8,053.00	1,66,052.86	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr												
	13000419 /995411	20.620	CUM	8,053.00	1,66,052.86	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1560.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	163.040	CUM	8,053.00	13,12,961.12	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	165.750	CUM	8,053.00	13,34,784.75	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	165.750	CUM	8,053.00	13,34,784.75	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	165.750	CUM	8,053.00	13,34,784.75	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	165.750	CUM	8,053.00	13,34,784.75	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	165.750	CUM	8,053.00	13,34,784.75	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	0.001	CUM	8,053.00	8.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	12.290	CUM	8,053.00	98,971.37	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	12.290	CUM	8,053.00	98,971.37	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	12.290	CUM	8,053.00	98,971.37	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	12.290	CUM	8,053.00	98,971.37	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1560.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	12.290	CUM	8,053.00	98,971.37	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570	Conventional formwork-OHT		Formwork-OHT-Bottom slab									
		1.000	AU	4,64,17,132.82	4,64,17,132.82	9.00	41,77,542.00	9.00	41,77,542.00	0.00	0.00	5,47,72,216.82
1570.	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Bottom slab									
	13000707 /995411	40.000	CUM	850.00	34,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-4th floor									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-5th floor									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-6th floor									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-7th floor									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-8th floor									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-9th floor									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-10th floor									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-11th floor									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-12th floor									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-13th floor									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Walls									
	13000707 /995411	215.000	CUM	857.00	1,84,255.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-14th floor									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-15th floor									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-16th floor									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-17th floor									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-18th floor									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-19thflr									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-20thflr									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-21stflr									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-22ndflr									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-23rdflr									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Top slab									
	13000707 /995411	40.000	CUM	864.00	34,560.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-24thflr									
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-Terraceflr										
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000728 /995411 Formwork -RCC bands		Formwork-Ele.Feature-fins/bands										
	13000728 /995411	1,053.670	SQM	766.00	8,07,111.22	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000613 /995411 Exp. joint boards - all		Providing, supplying, placing and fixing in position to create gap forexpansion joints of specified thick using 50mm tk of lower density ofsupreme make - CAPCELL HD100 of 100 kg/cum density during execution ofconcrete elements at all expansion joints a										
	13000613 /995411	604.521	SQM	2,205.00	13,32,968.81	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000504 /995411 Conventional formwork-C		Formwork-Corewalls-Terrace										
	13000504 /995411	0.001	SQM	850.00	0.85	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000508 /995411 Conventional formwork-S		Formwork-Regular slab- Above Terrace										
	13000508 /995411	75.000	SQM	850.00	63,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000509 /995411 Conventional formwork-B		Formwork-Regular Beam- Above Terrace										
	13000509 /995411	90.000	SQM	850.00	76,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-1st floor										
	13000511 /995411	0.001	SQM	534.00	0.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-2nd floor										
	13000511 /995411	3,384.832	SQM	534.00	18,07,500.29	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1570.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-3rd floor										
	13000511 /995411	3,425.866	SQM	534.00	18,29,412.44	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1580	Reinforcement Steel		Grade of reinforced steel - Fe 550/550D										
		1.000	AU	6,51,96,160.00	6,51,96,160.00	9.00	58,67,654.00	9.00	58,67,654.00	0.00	0.00	7,69,31,468.00
1580.	13000523 /995411 Reinforcement Steel		Grade of reinforced steel - Fe 550/550D										
	13000523 /995411	945.000	MT	68,000.00	6,42,60,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1580.	13000142 /995454 CRE-Reducer Couplers -		Reduced coupler 25-16mm dia										
	13000142 /995454	19.000	NOS	157.00	2,983.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1580.	13000143 /995454 CRE-Reducer Couplers -		Reduced coupler 20-16mm dia										
	13000143 /995454	48.000	NOS	146.00	7,008.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1580.	13000529 /995411 Structural steel member		For Terrace MS Elevation Features / Pergolas, OHT/ LMR Ladders,Basement/Ramp gratings, PHE Shaft Cat Ladder, Terrace Level SteelStaircase, STP walkways, STP Staircase, STP Railing, pump room & OtherMiscellaneous Work										
	13000529 /995411	5.000	MT	1,26,187.00	6,30,935.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1580.	13000136 /995454 CRE-MS Couplers - 32mm		Coupler-32 mm Dia										
	13000136 /995454	189.000	NOS	222.00	41,958.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1580.	13000135 /995454 CRE-MS Couplers - 25mm		Coupler-25 mm Dia										
	13000135 /995454	567.000	NOS	161.00	91,287.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1580.	13000137 /995454 CRE-MS Couplers - 20mm		Coupler-20 mm Dia										
	13000137 /995454	426.000	NOS	122.00	51,972.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1580.	13000138 /995454 CRE-MS Couplers - 16mm		Coupler-16 mm Dia										
	13000138 /995454	567.000	NOS	101.00	57,267.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1580.	13000139 /995454 CRE-Reducer Couplers -		Reduced coupler 32-25 mm dia									
	13000139 /995454	38.000	NOS	244.00	9,272.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1580.	13000140 /995454 CRE-Reducer Couplers -		Reduced coupler 32-20 mm dia									
	13000140 /995454	19.000	NOS	227.00	4,313.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1580.	13000526 /995411 Rebar Couplers/Reducers		Reduced coupler 32-16 mm dia									
	13000526 /995411	29.000	NOS	210.00	6,090.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1580.	13000141 /995454 CRE-Reducer Couplers -		Reduced coupler 25-20 mm dia									
	13000141 /995454	189.000	NOS	175.00	33,075.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590	CementÂ Screed Concrete Flooring		M15 cement screed Tile floor-1st floor									
		1.000	AU	37,29,726.00	37,29,726.00	9.00	3,35,675.00	9.00	3,35,675.00	0.00	0.00	44,01,076.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-1st floor									
	13000539 /995411	667.000	SQM	297.00	1,98,099.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-10th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-11th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-12th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-13th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-14th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-15th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-16th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-17th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-18th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tileflr-19thflr									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-2nd floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tileflr-20thflr									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tileflr-21stflr									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tileflr-22ndflr									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tileflr-23rdflr									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tileflr-24thflr									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-3rd floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-4th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-5th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-6th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-7th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-8th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1590.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-9th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600	CRE- UG Tank Internal WP (Cementatious)		WP Treatment Sump -Walls Internal									
		1.000	AU	80,87,982.00	80,87,982.00	9.00	7,27,918.00	9.00	7,27,918.00	0.00	0.00	95,43,818.00
1600.	13000165 /995453 CRE- UG Tank Internal W		WP Treatment Sump -Walls Internal									
	13000165 /995453	145.000	SQM	578.00	83,810.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	14000014 /995472 CRE- Ceiling Plaster CM		WP Protective Plaster -Sunk depth 150 mm									
	14000014 /995472	483.000	SQM	468.00	2,26,044.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	13000199 /995458 CRE- Cinder Filling, de		WP Cinder filling -Sunk depth 150 mm									
	13000199 /995458	73.000	CUM	4,637.00	3,38,501.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	14000035 /995475 CRE- 50mm Screed at Sha		WP Screed Concrete -Sunk depth 150 mm									
	14000035 /995475	483.000	SQM	633.00	3,05,739.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	13000569 /995411 PVC 6Kg/sqcm pressure p		40 mm dia PVC pipes									
	13000569 /995411	150.000	RMT	220.00	33,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	13000186 /995453 CRE- Terrace Waterproof		WP- Terrace- PU waterproofing membrane									
	13000186 /995453	1,049.000	SQM	990.00	10,38,510.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	13000189 /995453 CRE- Terrace 75mm thk p		WP- Terrace-M15 screed- Tiling area									
	13000189 /995453	1,049.000	SQM	813.00	8,52,837.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	14000389 /995411 Clay tile flooring		Clay tile 200x200 -floor- flat Terrace									
	14000389 /995411	1,049.000	SQM	1,172.00	12,29,428.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1600.	14000390 /995411 Clay tile Skirting		Clay tile 200x200 -Skirting- flat Terrac									
	14000390 /995411	182.000	RMT	251.00	45,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	13000736 /995411 WP-Concrete Admixture T		WP- Integral admixture M30 terrace slab									
	13000736 /995411	128.000	CUM	877.00	1,12,256.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	13000735 /995411 WP-Concrete Admixture O		WP- Integral admixture M30 OHT									
	13000735 /995411	45.000	CUM	877.00	39,465.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	13000170 /995453 CRE-UG Tank Hzl Protec		WP- Protection Screed M15-sump floor									
	13000170 /995453	35.000	SQM	429.00	15,015.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	13000736 /995411 WP-Concrete Admixture T		WP- Integral admixture M30 Stair headroo									
	13000736 /995411	30.000	CUM	877.00	26,310.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	13000175 /995453 CRE-UG Tank Vertical P		WP- Protection Plaster -sump Wall Intern									
	13000175 /995453	105.000	SQM	392.00	41,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	13000168 /995453 CRE-OH Tank Internal W		WP- food grade epoxy -OHT Internal									
	13000168 /995453	145.000	SQM	385.00	55,825.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	13000580 /995411 WP Part 1 - Toilet, Bal		WP Toilet - Treatment									
	13000580 /995411	997.000	SQM	956.00	9,53,132.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	13000580 /995411 WP Part 1 - Toilet, Bal		WP Balcony - Treatment									
	13000580 /995411	785.000	SQM	956.00	7,50,460.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Toilet									
	13000581 /995411	997.000	SQM	830.00	8,27,510.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Balcony									
	13000581 /995411	785.000	SQM	830.00	6,51,550.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1600.	14000275 /995411 Waterproof Cement Paint		WP Treatment -Sunk depth 150 mm									
	14000275 /995411	483.000	SQM	956.00	4,61,748.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1610	Polysulfide Sealant Floor/ Wall		Exp. joint-Water seal									
		1.000	AU	19,10,658.00	19,10,658.00	9.00	1,71,959.00	9.00	1,71,959.00	0.00	0.00	22,54,576.00
1610.	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Water seal									
	13000273 /995432	25.000	RMT	1,725.00	43,125.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1610.	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Compression seal									
	13000273 /995432	25.000	RMT	2,070.00	51,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1610.	13000285 /995432 Expansion Joint		Exp. joint-Side Al cover plate									
	13000285 /995432	25.000	RMT	3,393.00	84,825.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1610.	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Water seal									
	13000273 /995432	7.000	RMT	1,725.00	12,075.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1610.	13000273 /995432 Polysulfide Sealant Flo		Exp. joint-Compression seal									
	13000273 /995432	7.000	RMT	2,070.00	14,490.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1610.	13000285 /995432 Expansion Joint		Exp. joint-Side Al cover plate									
	13000285 /995432	25.000	RMT	3,393.00	84,825.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1610.	13000285 /995432 Expansion Joint		Exp.sion Joint-GF -terrace										
	13000285 /995432	440.100	RMT	3,680.00	16,19,568.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1620	Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col										
		1.000	AU	26,95,150.80	26,95,150.80	9.00	2,42,564.00	9.00	2,42,564.00	0.00	0.00	31,80,278.80
1620.	18000256 /995432 Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col										
	18000256 /995432	16,650.000	RMT	67.00	11,15,550.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1620.	18000261 /995432 Supply Of 8 Module Box		8module (77.3mm H x 232.8mm W x 51mm)										
	18000261 /995432	129.600	NOS	362.00	46,915.20	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1620.	18000261 /995432 Supply Of 8 Module Box		12 module (132.0 mm H x 206.0mm W x 55.0mm)										
	18000261 /995432	108.000	NOS	397.00	42,876.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1620.	18000075 /995432 25Mm Pvc Conduit Electr		Supply & Installation of 25 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col										
	18000075 /995432	7,200.000	RMT	81.00	5,83,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1620.	24000013 /995461 Junction Boxes		Supply & Installation of ceiling fan junction box with complete rodassembly as per approved drawings and also instructed by Client / theEngineer. (Approved make “VIP / SUDHAKAR PIPES / UNIVERSAL /POWERPLAST”)										
	24000013 /995461	607.500	NOS	110.00	66,825.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1620.	18000649 /995411 12 Way Spn Db Electrica		Supply & Installation of 12 way single phase MS powder coated MCB DBbox 2mm thick with complete assembly excluding switchgears as perapproved drawings and also instructed by Client / theEngineer. (Approved make: "HAGER / LEGRAND / SCHNEIDER / INDOASIAN#										
	18000649 /995411	129.600	NOS	2,960.00	3,83,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1620.	18000100 /995432 8 Way Single Phase Mcb		Supply & Installation of 8 way single phase MS powder coated MCB DB box2mm thick with complete assembly excluding switchgears as per approveddrawings and also instructed by Client / the Engineer. (Approved make:"HAGER / LEGRAND / SCHNEIDER / INDOASIAN#										
	18000100 /995432	13.500	NOS	2,324.00	31,374.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1620.	18000257 /995432 Supply Of 1/2 Module Bo		1- 2 module (76.5mm H x 76.5mm W x 51mm)										
	18000257 /995432	711.900	NOS	134.00	95,394.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1620.	18000258 /995432 Supply Of 3 Module Box		3module (76.5mm H x 99.7mm W x 51mm)										
	18000258 /995432	450.000	NOS	197.00	88,650.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1620.	18000259 /995432 Supply Of 4 Module Box		4module (76.5mm H x 136.8mm W x 51mm)										
	18000259 /995432	450.000	NOS	255.00	1,14,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1620.	18000260 /995432 Supply Of 6 Module Box		6module (76.5mm H x 214.2mm W x 51mm)										
	18000260 /995432	450.000	NOS	280.00	1,26,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1630	Solid block 200mm thk		Masonry works: 200mm SBW										
		1.000	AU	5,89,464.00	5,89,464.00	9.00	53,052.00	9.00	53,052.00	0.00	0.00	6,95,568.00
1630.	14000209 /995411 Solid block 200mm thk		Masonry works: 200mm SBW										
	14000209 /995411	216.000	SQM	1,469.00	3,17,304.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1630.	14000210 /995411 Solid block 150mm thk		Masonry works: 150mm SBW										
	14000210 /995411	216.000	SQM	1,260.00	2,72,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640	Internal Plastering		Internal plaster- CM 1:6,12 mm thk										
		1.000	AU	44,32,124.00	44,32,124.00	9.00	3,98,891.00	9.00	3,98,891.00	0.00	0.00	52,29,906.00
1640.	14000221 /995411 Internal Plastering		Internal plaster- CM 1:6,12 mm thk										
	14000221 /995411	192.000	SQM	442.00	84,864.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	90.00	88,290.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	92.00	90,252.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	92.00	90,252.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	92.00	90,252.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	92.00	90,252.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	92.00	90,252.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	95.00	93,195.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	95.00	93,195.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	95.00	93,195.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	95.00	93,195.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk toilet wal									
	14000226 /995411	4,680.000	SQM	341.00	15,95,880.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	95.00	93,195.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	97.00	95,157.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	97.00	95,157.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	97.00	95,157.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	97.00	95,157.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	97.00	95,157.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	100.00	98,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	100.00	98,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	100.00	98,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	100.00	98,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk kitchen wa									
	14000226 /995411	864.000	SQM	341.00	2,94,624.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000219 /995411 External plastering		External sponge finish plaster 20 mm thk									
	14000219 /995411	174.000	SQM	679.00	1,18,146.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000227 /995411 Shaft plastering		Shaft plaster-CM 1:6,10 mm thk									
	14000227 /995411	400.000	SQM	481.00	1,92,400.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000336 /995411 Cement Mortar Band		Drip mould/Plasterband/12mm groove									
	14000336 /995411	35.000	RMT	218.00	7,630.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	90.00	88,290.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	90.00	88,290.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1640.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	90.00	88,290.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650	Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
		1.000	AU	95,30,343.00	95,30,343.00	9.00	8,57,731.00	9.00	8,57,731.00	0.00	0.00	1,12,45,805.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	330.00	3,75,210.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	332.00	3,77,484.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	332.00	3,77,484.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	334.00	3,79,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	334.00	3,79,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	334.00	3,79,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	334.00	3,79,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	334.00	3,79,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	337.00	3,83,169.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	337.00	3,83,169.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	337.00	3,83,169.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	330.00	3,75,210.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	337.00	3,83,169.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	337.00	3,83,169.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	339.00	3,85,443.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	339.00	3,85,443.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	339.00	3,85,443.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	339.00	3,85,443.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	104.000	SQM	339.00	35,256.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	330.00	3,75,210.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	330.00	3,75,210.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	330.00	3,75,210.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	330.00	3,75,210.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	332.00	3,77,484.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	332.00	3,77,484.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1650.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	332.00	3,77,484.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660	Vitrified Tiles Flooring		600x600 Vitri. tile-Corridor/Units floor									
		1.000	AU	3,32,12,328.50	3,32,12,328.50	9.00	29,89,110.00	9.00	29,89,110.00	0.00	0.00	3,91,90,548.50

1660.	14000196 /995432 Vitrified Tiles Floorin		600x600 Vitri. tile-Corridor/Units floor									
	14000196 /995432	10,632.000	SQM	1,381.00	1,46,82,792.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,351.00	56,742.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,359.00	57,078.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,366.00	57,372.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,373.00	57,666.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,380.00	57,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,387.00	58,254.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,394.00	58,548.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,401.00	58,842.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,409.00	59,178.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,416.00	59,472.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000232 /995411 Vitrified tile Skirting		75 mm vitri.Tile skirt.-Corridor/Units f									
	14000232 /995411	10,152.000	RMT	173.00	17,56,296.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,423.00	59,766.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,430.00	60,060.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,437.00	60,354.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,444.00	60,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,451.00	60,942.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,459.00	61,278.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	42.000	SQM	1,466.00	61,572.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	42.000	SQM	1,473.00	61,866.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000235 /995411 Ceramic Tiles skirting		75 mm Antiskid ceramic skirt-Balcony										
	14000235 /995411	1,392.000	RMT	172.00	2,39,424.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000257 /995411 Ceramic Tiles - Dadoing		450x300 Ceramic tile dado-Toilet										
	14000257 /995411	4,680.000	SQM	1,257.00	58,82,760.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Balcony										
	14000233 /995411	792.000	SQM	1,223.00	9,68,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000033 /995474 CRE-Glazed Ceramic Til		450x300 Ceramic tile dado-Kitchen										
	14000033 /995474	600.000	SQM	1,257.00	7,54,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000441 /995411 Kitchen granite slab		20 mm thk Granite slab Kitchen										
	14000441 /995411	504.000	SQM	5,696.00	28,70,784.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000118 /995475 CRE-Granite Counters 2		20 mm thk Granite slab Toilet										
	14000118 /995475	145.000	SQM	5,696.00	8,25,920.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000334 /995411 Granite strip tile		Main door threshold Granite strip										
	14000334 /995411	168.000	RMT	675.00	1,13,400.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000334 /995411 Granite strip tile		Granite transition strip Balcony door										
	14000334 /995411	480.000	RMT	562.00	2,69,760.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000334 /995411 Granite strip tile		Granite transition strip Bedroom-toilets										
	14000334 /995411	240.000	RMT	450.00	1,08,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000334 /995411 Granite strip tile		Granite transition strip Wet/Dry area										
	14000334 /995411	456.000	RMT	450.00	2,05,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000333 /995411 Granite coping over led		180 mm wide Granite toilet ledge top										
	14000333 /995411	240.000	RMT	1,117.00	2,68,080.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000399 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Landing										
	14000399 /995411	360.000	SQM	1,363.00	4,90,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000397 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Tread										
	14000397 /995411	336.000	SQM	1,363.00	4,57,968.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	42.000	SQM	1,308.00	54,936.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000398 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Riser										
	14000398 /995411	192.000	SQM	1,363.00	2,61,696.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000094 /995475 CRE-Granite Skirting,		75 mm concrete tile skirting										
	14000094 /995475	888.000	RMT	177.00	1,57,176.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1660.	14000258 /995411 Granite lift cladding		Granite cladding lift wall										
	14000258 /995411	120.000	SQM	5,433.00	6,51,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000259 /995411 Granite Lift Architrave		Granite border- lift wall jambs										
	14000259 /995411	144.000	SQM	5,647.00	8,13,168.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000240 /995411 Granite flooring		Granite floor- lift car										
	14000240 /995411	8.500	SQM	3,837.00	32,614.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	42.000	SQM	1,316.00	55,272.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	42.000	SQM	1,323.00	55,566.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	42.000	SQM	1,330.00	55,860.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	42.000	SQM	1,337.00	56,154.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1660.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet										
	14000233 /995411	42.000	SQM	1,344.00	56,448.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1670	Unit Entry Door		Main door - D (1050 x 2400 MM)										
		1.000	AU	1,40,58,000.00	1,40,58,000.00	9.00	12,65,220.00	9.00	12,65,220.00	0.00	0.00	1,65,88,440.00
1670.	14000345 /995411 Unit Entry Door		Main door - D (1050 x 2400 MM)										
	14000345 /995411	144.000	NOS	15,950.00	22,96,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1670.	14000346 /995411 Bed Room Door		Internal door - D2 (900x 2100MM)										
	14000346 /995411	360.000	NOS	13,200.00	47,52,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1670.	14000347 /995411 Toilet Door		Toilet door - D3 (750 x 2100MM)										
	14000347 /995411	312.000	NOS	12,100.00	37,75,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1670.	14000350 /995411 2hr. Fire rated hollow		MSD/MSD2 1200x2100 mm (Staircase Doors)										
	14000350 /995411	152.000	SQM	8,250.00	12,54,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1670.	14000350 /995411 2hr. Fire rated hollow		DD 900x1350 mm (Shaft Doors)										
	14000350 /995411	168.000	SQM	8,250.00	13,86,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1670.	14000350 /995411 2hr. Fire rated hollow		DD1 600x1350 mm (Shaft Doors)										
	14000350 /995411	72.000	SQM	8,250.00	5,94,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1680	UPVC Sliding Door		UPVC SD1 2100x2400 mm										
		1.000	AU	1,28,61,102.19	1,28,61,102.19	9.00	11,57,499.00	9.00	11,57,499.00	0.00	0.00	1,51,76,100.19
1680.	14000352 /995411 UPVC Sliding Door		UPVC SD1 2100x2400 mm										
	14000352 /995411	384.000	SQM	4,620.00	17,74,080.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1680.	14000355 /995411 UPVC Ventilators		UPVC V1 750x1200 mm										
	14000355 /995411	264.000	SQM	4,620.00	12,19,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1680.	14000355 /995411 UPVC Ventilators		UPVC V2 750x900 mm										
	14000355 /995411	24.000	SQM	4,620.00	1,10,880.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1680.	14000352 /995411 UPVC Sliding Door		UPVC SD2 1500x2400 mm									
	14000352 /995411	528.000	SQM	4,620.00	24,39,360.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1680.	14000352 /995411 UPVC Sliding Door		UPVC SD3 1350x2400 mm									
	14000352 /995411	168.000	SQM	4,620.00	7,76,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1680.	14000353 /995411 UPVC Sliding Window		UPVC KW1 1200x1300 mm									
	14000353 /995411	240.000	SQM	4,620.00	11,08,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1680.	14000353 /995411 UPVC Sliding Window		UPVC SW1-1500X1300mm									
	14000353 /995411	144.000	SQM	4,620.00	6,65,280.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1680.	14000353 /995411 UPVC Sliding Window		UPVC SW2-1000X1300mm									
	14000353 /995411	96.000	SQM	4,620.00	4,43,520.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1680.	14000353 /995411 UPVC Sliding Window		UPVC SW3-750X1300mm									
	14000353 /995411	50.000	SQM	4,620.00	2,31,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1680.	14000351 /995411 UPVC Door/Windows/Venti		UPVC W1 1500x2350mm									
	14000351 /995411	360.000	SQM	4,620.00	16,63,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1680.	14000351 /995411 UPVC Door/Windows/Venti		UPVC W2 1200x2325 mm									
	14000351 /995411	360.000	SQM	4,620.00	16,63,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1680.	14000139 /995432 Louvers Aluminum Work		Providing and fixing Extruded aluminum works for louvers and fixed glazing with extruded built up sections of size 61.85 x 31.75 mm with 1.2 mm thick bottom section weight 0.695 kg/m									
	14000139 /995432	233.430	SQM	3,281.25	7,65,942.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1690	Acrylic Emulsion Paint - Ceiling		Acrylic emulsion -Internal Ceiling									
		1.000	AU	1,31,96,134.00	1,31,96,134.00	9.00	11,87,652.00	9.00	11,87,652.00	0.00	0.00	1,55,71,438.00
1690.	14000264 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal Ceiling									
	14000264 /995411	11,352.000	SQM	130.00	14,75,760.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1690.	14000265 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal walls									
	14000265 /995411	32,629.000	SQM	130.00	42,41,770.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1690.	14000365 /995411 Ext. Grade Emulsion Pai		Apex-Weatherproof Exterior emulsion									
	14000365 /995411	4,584.000	SQM	156.00	7,15,104.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1690.	14000361 /995411 Synthetic Textured Fini		Texture scratch finish-External wall									
	14000361 /995411	19,060.000	SQM	341.00	64,99,460.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1690.	14000267 /995411 White Wash		Whitewash-Wall-duct, abv FC/Ceilng									
	14000267 /995411	4,715.000	SQM	56.00	2,64,040.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700	MS Railing		Staircase railing									
		1.000	AU	31,43,157.50	31,43,157.50	9.00	2,82,884.00	9.00	2,82,884.00	0.00	0.00	37,08,925.50
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	136.00	37,536.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	136.00	37,536.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	136.00	37,536.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	136.00	37,536.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	126.00	57,834.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	126.00	57,834.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	126.00	57,834.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	126.00	57,834.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	126.00	57,834.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	128.00	58,752.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	128.00	58,752.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	128.00	58,752.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	128.00	58,752.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	128.00	58,752.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	131.00	60,129.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	131.00	60,129.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	131.00	60,129.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	131.00	60,129.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	131.00	60,129.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	133.00	61,047.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	133.00	61,047.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	133.00	61,047.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	133.00	61,047.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	133.00	61,047.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	136.00	62,424.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	136.00	62,424.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	136.00	62,424.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	136.00	62,424.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	136.00	62,424.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	126.00	26,208.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	126.00	26,208.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	126.00	26,208.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	126.00	26,208.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	126.00	26,208.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	128.00	26,624.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	128.00	26,624.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	128.00	26,624.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	128.00	26,624.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	128.00	26,624.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	131.00	27,248.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	131.00	27,248.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	131.00	27,248.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	131.00	27,248.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	131.00	27,248.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	133.00	27,664.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	133.00	27,664.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	133.00	27,664.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	133.00	27,664.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	133.00	27,664.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	136.00	28,288.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	136.00	28,288.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	136.00	28,288.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	136.00	28,288.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS Ladder & stairs									
	14000278 /995411	459.900	KG	131.00	60,246.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		MS Grills									
	14000278 /995411	210.600	KG	131.00	27,588.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1700.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710	Silhouette Grid False Ceiling		Gypboard Grid ceiling toilets									
		1.000	AU	9,81,288.00	9,81,288.00	9.00	88,316.00	9.00	88,316.00	0.00	0.00	11,57,920.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	960.00	40,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	972.00	40,824.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	972.00	40,824.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	972.00	40,824.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	972.00	40,824.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	978.00	41,076.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	978.00	41,076.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	978.00	41,076.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	978.00	41,076.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	978.00	41,076.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	984.00	41,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	960.00	40,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	984.00	41,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	984.00	41,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	984.00	41,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	984.00	41,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	984.00	41,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	960.00	40,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	966.00	40,572.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	966.00	40,572.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	966.00	40,572.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	966.00	40,572.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	966.00	40,572.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1710.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	972.00	40,824.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1720	CRE- MS Chequered Plate Works		MS chequered plate-shaft platform									
		1.000	AU	10,91,072.05	10,91,072.05	9.00	98,196.00	9.00	98,196.00	0.00	0.00	12,87,464.05
1720.	13000148 /995455 CRE-MS Chequered Plate		MS chequered plate-shaft platform									
	13000148 /995455	2.700	MT	1,26,090.00	3,40,443.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1720.	14000035 /995475 CRE-50mm Screed at Sha		50mm avg thk. screed concrete- shaftplatform									
	14000035 /995475	47.700	SQM	370.00	17,649.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1720.	14000035 /995475 CRE-50mm Screed at Sha		Sealant packing-CM 1:4									
	14000035 /995475	9.900	SQM	333.00	3,296.70	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1720.	14000308 /995411 Roofing sheet- all type		OTS cover-polycarbonate sheet									
	14000308 /995411	59.000	SQM	5,027.00	2,96,593.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1720.	14000318 /995411 Bison Board - Balcony &		Bison Board-Rain water pipe covering									
	14000318 /995411	374.970	SQM	1,155.00	4,33,090.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730	RMC-Staircase at all floors & heights		RMC M30 Stair-1st floor									
		1.000	AU	1,36,26,943.40	1,36,26,943.40	9.00	12,26,425.00	9.00	12,26,425.00	0.00	0.00	1,60,79,793.40
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-1st floor									
	13000322 /995411	6.431	CUM	7,109.00	45,717.98	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-10t floor									
	13000322 /995411	4.377	CUM	7,109.00	31,116.09	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-11th floor									
	13000322 /995411	4.377	CUM	7,109.00	31,116.09	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-12th floor									
	13000322 /995411	4.377	CUM	7,109.00	31,116.09	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-13th floor									
	13000322 /995411	4.377	CUM	7,109.00	31,116.09	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-14th floor										
	13000322 /995411	4.377	CUM	7,109.00	31,116.09	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-15th floor										
	13000322 /995411	4.377	CUM	7,109.00	31,116.09	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-16th floor										
	13000322 /995411	4.377	CUM	7,109.00	31,116.09	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-17th floor										
	13000322 /995411	4.377	CUM	7,109.00	31,116.09	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-18thflr										
	13000322 /995411	4.377	CUM	7,109.00	31,116.09	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-19thflr										
	13000322 /995411	4.377	CUM	7,109.00	31,116.09	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-2nd floor										
	13000322 /995411	4.627	CUM	7,109.00	32,893.34	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-20thflr										
	13000322 /995411	4.377	CUM	7,109.00	31,116.09	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-21stflr										
	13000322 /995411	4.377	CUM	7,109.00	31,116.09	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-22ndflr										
	13000322 /995411	4.377	CUM	7,109.00	31,116.09	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-23rdflr										
	13000322 /995411	4.377	CUM	7,109.00	31,116.09	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-24thflr										
	13000322 /995411	4.377	CUM	7,109.00	31,116.09	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 1st floor										
	13000389 /995411	158.936	CUM	7,109.00	11,29,876.02	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 2nd floor										
	13000389 /995411	82.616	CUM	7,109.00	5,87,317.14	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 3rd floor										
	13000389 /995411	73.000	CUM	7,109.00	5,18,957.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 4th floor										
	13000389 /995411	72.062	CUM	7,109.00	5,12,288.76	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 5th floor										
	13000389 /995411	69.603	CUM	7,109.00	4,94,807.73	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-3rd floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 6th floor										
	13000389 /995411	67.403	CUM	7,109.00	4,79,167.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 7th floor										
	13000389 /995411	72.538	CUM	7,109.00	5,15,672.64	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 8th floor										
	13000389 /995411	69.244	CUM	7,109.00	4,92,255.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 9th floor										
	13000389 /995411	69.244	CUM	7,109.00	4,92,255.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 10th floor										
	13000389 /995411	68.286	CUM	7,109.00	4,85,445.17	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 11th floor										
	13000389 /995411	68.286	CUM	7,109.00	4,85,445.17	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 12th floor										
	13000389 /995411	65.686	CUM	7,109.00	4,66,961.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 13th floor										
	13000389 /995411	65.686	CUM	7,109.00	4,66,961.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 14th floor										
	13000389 /995411	65.686	CUM	7,109.00	4,66,961.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 15th floor										
	13000389 /995411	65.686	CUM	7,109.00	4,66,961.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-4th floor										
	13000322 /995411	6.911	CUM	7,109.00	49,130.30	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 16th floor										
	13000389 /995411	65.686	CUM	7,109.00	4,66,961.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 17th floor										
	13000389 /995411	65.686	CUM	7,109.00	4,66,961.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 18th floor										
	13000389 /995411	65.686	CUM	7,109.00	4,66,961.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 19thflr										
	13000389 /995411	65.686	CUM	7,109.00	4,66,961.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 20thflr										
	13000389 /995411	65.686	CUM	7,109.00	4,66,961.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 21stflr										
	13000389 /995411	65.686	CUM	7,109.00	4,66,961.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 22ndflr										
	13000389 /995411	65.686	CUM	7,109.00	4,66,961.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 23rdflr										
	13000389 /995411	65.686	CUM	7,109.00	4,66,961.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab 24thflr										
	13000389 /995411	65.686	CUM	7,109.00	4,66,961.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab terraceflr										
	13000389 /995411	65.686	CUM	7,109.00	4,66,961.77	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-5th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000389 /995411 RMC-Slabs, M30 Grade		RMC M30 Regular Slab Above terrace										
	13000389 /995411	15.000	CUM	7,109.00	1,06,635.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-6th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-7th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-8th floor										
	13000322 /995411	4.607	CUM	7,109.00	32,751.16	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1730.	13000322 /995411 RMC-Staircase at all fl		RMC M30 Stair-9th floor										
	13000322 /995411	4.377	CUM	7,109.00	31,116.09	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740	RMC-Beams, M30 Grade		RMC M30 Regular beam 1st floor										
		1.000	AU	79,13,228.79	79,13,228.79	9.00	7,12,191.00	9.00	7,12,191.00	0.00	0.00	93,37,610.79
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 1st floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 10th floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 11th floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 12th floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 13th floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 14th floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 15th floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 16th floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 17th floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 18th floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 19thflr										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 2nd floor										
	13000396 /995411	25.850	CUM	7,109.00	1,83,767.65	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 20thflr										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 21stflr										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 22ndflr										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 23rdflr										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 24thflr										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam terraceflr										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam Above terrace										
	13000396 /995411	8.000	CUM	7,109.00	56,872.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000331 /995411 RMC-OHT		Bottom Slab										
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000331 /995411 RMC-OHT		Walls										
	13000331 /995411	25.000	CUM	7,189.00	1,79,725.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000331 /995411 RMC-OHT		Top Slab										
	13000331 /995411	10.000	CUM	7,189.00	71,890.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 3rd floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-1st floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-2nd floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-3rd floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-4th floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1740.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-5th floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000424 /995411 SDC-Core walls, M40 Gra		SDC M40 Corewall/stair wall-6th floor										
	13000424 /995411	0.001	CUM	8,453.00	8.45	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-7th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-8th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-9th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-10th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 4th floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-11th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-12th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-13th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-14th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-15th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-16th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-17th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-18th floor										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-19thflr										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-20thflr										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 5th floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-21stflr										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-22ndflr										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-23rdflr										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M30 Corewall/stair wall-24thflr										
	13000426 /995411	21.228	CUM	8,053.00	1,70,949.08	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000426 /995411 SDC-Core walls, M30 Gra		SDC M40 Corewall/stair wall-Terrace flr										
	13000426 /995411	22.000	CUM	8,053.00	1,77,166.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular beam 6th floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 7th floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 8th floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1740.	13000396 /995411 RMC-Beams, M30 Grade		RMC M30 Regular Beam 9th floor										
	13000396 /995411	24.000	CUM	7,109.00	1,70,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750	SDC-Shear walls, M40 Grade		SDC M40 RC wall-1st floor										
		1.000	AU	3,60,05,444.14	3,60,05,444.14	9.00	32,40,490.00	9.00	32,40,490.00	0.00	0.00	4,24,86,424.14
1750.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-1st floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-10th floor										
	13000419 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-11th floor										
	13000419 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-12th floor										
	13000419 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-13th floor										
	13000419 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-14th floor										
	13000419 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-15th floor										
	13000419 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-16th floor										
	13000419 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-17th floor										
	13000419 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1750.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-18th floor										
	13000419 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-19thflr										
	13000419 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-2nd floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-20thflr										
	13000419 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-21stflr										
	13000419 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-22ndflr										
	13000419 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-23rdflr										
	13000419 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-24thflr										
	13000419 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-1st floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-2nd floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-3rd floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-4th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-5th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-3rd floor										
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000445 /995411 SDC-Non Structural wall		SDC M40 Non Structural RC wall-6th floor										
	13000445 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-7th floor										
	13000447 /995411	12.395	CUM	8,053.00	99,816.94	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-8th floor										
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-9th floor										
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-10th floo									
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-11th floo									
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-12th floo									
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-13th floo									
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-14th floo									
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-15th floo									
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-4th floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-16th floo									
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-17th floo									
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-18th floo									
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-19th flr									
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-20th flr									
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-21st flr									
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-22nd flr									
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-23rd flr									
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-24th flr									
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000447 /995411 SDC-Non Structural wall		SDC M30 Non Structural RC wall-Terrace flr									
	13000447 /995411	12.328	CUM	8,053.00	99,277.38	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-5th floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1750.	13000707 /995411 RCC-Elevation Band M30		Elevation feature-fins/RCC band									
	13000707 /995411	126.222	CUM	8,301.00	10,47,768.82	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M40 RC wall-6th floor									
	13000417 /995411	0.001	CUM	8,474.00	8.47	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-7th floor									
	13000417 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000417 /995411 SDC-Shear walls, M40 Gr		SDC M30 RC wall-8th floor									
	13000417 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr		SDC M30 RC wall-9th floor									
	13000419 /995411	163.376	CUM	8,053.00	13,15,666.93	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	21.230	CUM	8,053.00	1,70,965.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	159.940	CUM	8,053.00	12,87,996.82	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	163.380	CUM	8,053.00	13,15,699.14	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	163.380	CUM	8,053.00	13,15,699.14	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	163.380	CUM	8,053.00	13,15,699.14	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	163.380	CUM	8,053.00	13,15,699.14	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	163.380	CUM	8,053.00	13,15,699.14	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	0.001	CUM	8,053.00	8.05	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	12.330	CUM	8,053.00	99,293.49	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	12.330	CUM	8,053.00	99,293.49	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	12.330	CUM	8,053.00	99,293.49	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	12.330	CUM	8,053.00	99,293.49	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1750.	13000419 /995411 SDC-Shear walls, M30 Gr											
	13000419 /995411	12.330	CUM	8,053.00	99,293.49	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760	Conventional formwork-OHT		Formwork-OHT-Bottom slab									
		1.000	AU	4,49,31,448.64	4,49,31,448.64	9.00	40,43,830.00	9.00	40,43,830.00	0.00	0.00	5,30,19,108.64
1760.	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Bottom slab									
	13000707 /995411	40.000	CUM	850.00	34,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000504 /995411 Conventional formwork-C		Formwork-Corewalls-Terrace									
	13000504 /995411	0.001	SQM	850.00	0.85	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-7th floor									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-8th floor									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-9th floor									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-10th floor									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-11th floor									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-12th floor									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-13th floor									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-14th floor									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-15th floor									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-16th floor									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000508 /995411 Conventional formwork-S		Formwork-Regular slab- Above Terrace									
	13000508 /995411	75.000	SQM	850.00	63,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1760.	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Walls									
	13000707 /995411	215.000	CUM	857.00	1,84,255.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-17th floor									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-18th floor									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-19thflr									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-20thflr									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-21stflr									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-22ndflr									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-23rdflr									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-24thflr									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-Terraceflr									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000728 /995411 Formwork -RCC bands		Formwork-Ele.Feature-fins/bands									
	13000728 /995411	1,053.670	SQM	766.00	8,07,111.22	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000509 /995411 Conventional formwork-B		Formwork-Regular Beam- Above Terrace									
	13000509 /995411	90.000	SQM	850.00	76,500.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000707 /995411 RCC-Elevation Band M30		Formwork-OHT-Top slab									
	13000707 /995411	40.000	CUM	864.00	34,560.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-1st floor									
	13000511 /995411	0.001	SQM	534.00	0.53	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-2nd floor									
	13000511 /995411	3,371.191	SQM	534.00	18,00,215.99	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-3rd floor									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-4th floor									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-5th floor									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1760.	13000511 /995411 Formwork-Aluminium/spe		Formwork-Al. FW-6th floor									
	13000511 /995411	3,414.025	SQM	534.00	18,23,089.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1770	Reinforcement Steel		Grade of reinforced steel - Fe 550/550D									
		1.000	AU	6,51,96,160.00	6,51,96,160.00	9.00	58,67,654.00	9.00	58,67,654.00	0.00	0.00	7,69,31,468.00
1770.	13000523 /995411 Reinforcement Steel		Grade of reinforced steel - Fe 550/550D									
	13000523 /995411	945.000	MT	68,000.00	6,42,60,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1770.	13000142 /995454 CRE-Reducer Couplers -		Reduced coupler 25-16mm dia									
	13000142 /995454	19.000	NOS	157.00	2,983.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1770.	13000143 /995454 CRE-Reducer Couplers -		Reduced coupler 20-16mm dia									
	13000143 /995454	48.000	NOS	146.00	7,008.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1770.	13000529 /995411 Structural steel member		For Terrace MS Elevation Features / Pergolas, OHT/ LMR Ladders,Basement/Ramp gratings, PHE Shaft Cat Ladder, Terrace Level SteelStaircase, STP walkways, STP Staircase, STP Railing, pump room & OtherMiscellaneous Work									
	13000529 /995411	5.000	MT	1,26,187.00	6,30,935.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1770.	13000136 /995454 CRE-MS Couplers - 32mm		Coupler-32 mm Dia									
	13000136 /995454	189.000	NOS	222.00	41,958.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1770.	13000135 /995454 CRE-MS Couplers - 25mm		Coupler-25 mm Dia									
	13000135 /995454	567.000	NOS	161.00	91,287.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1770.	13000137 /995454 CRE-MS Couplers - 20mm		Coupler-20 mm Dia									
	13000137 /995454	426.000	NOS	122.00	51,972.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1770.	13000138 /995454 CRE-MS Couplers - 16mm		Coupler-16 mm Dia									
	13000138 /995454	567.000	NOS	101.00	57,267.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1770.	13000139 /995454 CRE-Reducer Couplers -		Reduced coupler 32-25 mm dia									
	13000139 /995454	38.000	NOS	244.00	9,272.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1770.	13000140 /995454 CRE-Reducer Couplers -		Reduced coupler 32-20 mm dia									
	13000140 /995454	19.000	NOS	227.00	4,313.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1770.	13000526 /995411 Rebar Couplers/Reducers		Reduced coupler 32-16 mm dia									
	13000526 /995411	29.000	NOS	210.00	6,090.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1770.	13000141 /995454 CRE-Reducer Couplers -		Reduced coupler 25-20 mm dia									
	13000141 /995454	189.000	NOS	175.00	33,075.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780	CementÂ Screed Concrete Flooring		M15 cement screed Tile floor-1st floor									
		1.000	AU	37,29,726.00	37,29,726.00	9.00	3,35,675.00	9.00	3,35,675.00	0.00	0.00	44,01,076.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-1st floor									
	13000539 /995411	667.000	SQM	297.00	1,98,099.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-10th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-11th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-12th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-13th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-14th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-15th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-16th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-17th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-18th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tileflr-19thflr									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-2nd floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tileflr-20thflr									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tileflr-21stflr									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tileflr-22ndflr									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tileflr-23rdflr									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tileflr-24thflr									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-3rd floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-4th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-5th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-6th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-7th floor									
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-8th floor										
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1780.	13000539 /995411 CementÂ Screed Concret		M15 cement screed Tile floor-9th floor										
	13000539 /995411	517.000	SQM	297.00	1,53,549.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790	CRE- UG Tank Internal WP (Cementatious)		WP Treatment Sump -Walls Internal										
		1.000	AU	80,87,982.00	80,87,982.00	9.00	7,27,918.00	9.00	7,27,918.00	0.00	0.00	95,43,818.00
1790.	13000165 /995453 CRE- UG Tank Internal W		WP Treatment Sump -Walls Internal										
	13000165 /995453	145.000	SQM	578.00	83,810.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	14000014 /995472 CRE- Ceiling Plaster CM		WP Protective Plaster -Sunk depth 150 mm										
	14000014 /995472	483.000	SQM	468.00	2,26,044.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	13000199 /995458 CRE- Cinder Filling, de		WP Cinder filling -Sunk depth 150 mm										
	13000199 /995458	73.000	CUM	4,637.00	3,38,501.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	14000035 /995475 CRE- 50mm Screed at Sha		WP Screed Concrete -Sunk depth 150 mm										
	14000035 /995475	483.000	SQM	633.00	3,05,739.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	13000569 /995411 PVC 6Kg/sqcm pressure p		40 mm dia PVC pipes										
	13000569 /995411	150.000	RMT	220.00	33,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	13000186 /995453 CRE- Terrace Waterproof		WP- Terrace- PU waterproofing membrane										
	13000186 /995453	1,049.000	SQM	990.00	10,38,510.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	13000189 /995453 CRE- Terrace 75mm thk p		WP- Terrace-M15 screed- Tiling area										
	13000189 /995453	1,049.000	SQM	813.00	8,52,837.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	14000389 /995411 Clay tile flooring		Clay tile 200x200 -floor- flat Terrace										
	14000389 /995411	1,049.000	SQM	1,172.00	12,29,428.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	14000390 /995411 Clay tile Skirting		Clay tile 200x200 -Skirting- flat Terrac										
	14000390 /995411	182.000	RMT	251.00	45,682.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	13000736 /995411 WP- Concrete Admixture T		WP- Integral admixture M30 terrace slab										
	13000736 /995411	128.000	CUM	877.00	1,12,256.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	13000735 /995411 WP- Concrete Admixture O		WP- Integral admixture M30 OHT										
	13000735 /995411	45.000	CUM	877.00	39,465.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	13000170 /995453 CRE- UG Tank Hzl Protec		WP- Protection Screed M15-sump floor										
	13000170 /995453	35.000	SQM	429.00	15,015.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	13000736 /995411 WP- Concrete Admixture T		WP- Integral admixture M30 Stair headroo										
	13000736 /995411	30.000	CUM	877.00	26,310.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	13000175 /995453 CRE- UG Tank Vertical P		WP- Protection Plaster -sump Wall Intern										
	13000175 /995453	105.000	SQM	392.00	41,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	13000168 /995453 CRE- OH Tank Internal W		WP- food grade epoxy -OHT Internal										
	13000168 /995453	145.000	SQM	385.00	55,825.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	13000580 /995411 WP Part 1 - Toilet, Bal		WP Toilet - Treatment										
	13000580 /995411	997.000	SQM	956.00	9,53,132.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1790.	13000580 /995411 WP Part 1 - Toilet, Bal		WP Balcony - Treatment									
	13000580 /995411	785.000	SQM	956.00	7,50,460.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Toilet									
	13000581 /995411	997.000	SQM	830.00	8,27,510.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	13000581 /995411 WP Part 2 - Toilet, Bal		WP- M15 Screed-Balcony									
	13000581 /995411	785.000	SQM	830.00	6,51,550.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1790.	14000275 /995411 Waterproof Cement Paint		WP Treatment -Sunk depth 150 mm									
	14000275 /995411	483.000	SQM	956.00	4,61,748.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1800	Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
		1.000	AU	26,95,150.80	26,95,150.80	9.00	2,42,564.00	9.00	2,42,564.00	0.00	0.00	31,80,278.80
1800.	18000256 /995432 Pvc Conduit 20Mm		Supply & Installation of 20 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
	18000256 /995432	16,650.000	RMT	67.00	11,15,550.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1800.	18000261 /995432 Supply Of 8 Module Box		8module (77.3mm H x 232.8mm W x 51mm)									
	18000261 /995432	129.600	NOS	362.00	46,915.20	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1800.	18000261 /995432 Supply Of 8 Module Box		12 module (132.0 mm H x 206.0mm W x 55.0mm)									
	18000261 /995432	108.000	NOS	397.00	42,876.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1800.	18000075 /995432 25Mm Pvc Conduit Electr		Supply & Installation of 25 mm dia heavy duty FRLS 2 mm thick conduitfor ceiling & wall in MIVAN shuttering excluding wiring & including GIFish wire / Nylon Fish wire, all other necessary acessories such asdeeps, flat / round junction boxes, bends, col									
	18000075 /995432	7,200.000	RMT	81.00	5,83,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1800.	24000013 /995461 Junction Boxes		Supply & Installation of ceiling fan junction box with complete rodassembly as per approved drawings and also instructed by Client / theEngineer. (Approved make “VIP / SUDHAKAR PIPES / UNIVERSAL /POWERPLAST”)									
	24000013 /995461	607.500	NOS	110.00	66,825.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1800.	18000649 /995411 12 Way Spn Db Electrica		Supply & Installation of 12 way single phase MS powder coated MCB DBbox 2mm thick with complete assembly excluding switchgears as perapproved drawings and also instructed by Client / theEngineer. (Approved make: "HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000649 /995411	129.600	NOS	2,960.00	3,83,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1800.	18000100 /995432 8 Way Single Phase Mcb		Supply & Installation of 8 way single phase MS powder coated MCB DB box2mm thick with complete assembly excluding switchgears as per approveddrawings and also instructed by Client / the Engineer. (Approved make:"HAGER / LEGRAND / SCHNEIDER / INDOASIAN#									
	18000100 /995432	13.500	NOS	2,324.00	31,374.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1800.	18000257 /995432 Supply Of 1/2 Module Bo		1- 2 module (76.5mm H x 76.5mm W x 51mm)									
	18000257 /995432	711.900	NOS	134.00	95,394.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1800.	18000258 /995432 Supply Of 3 Module Box		3module (76.5mm H x 99.7mm W x 51mm)									
	18000258 /995432	450.000	NOS	197.00	88,650.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1800.	18000259 /995432 Supply Of 4 Module Box		4module (76.5mm H x 136.8mm W x 51mm)									
	18000259 /995432	450.000	NOS	255.00	1,14,750.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1800.	18000260 /995432 Supply Of 6 Module Box		6module (76.5mm H x 214.2mm W x 51mm)									
	18000260 /995432	450.000	NOS	280.00	1,26,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1810	Solid block 200mm thk		Masonry works: 200mm SBW									
		1.000	AU	5,89,464.00	5,89,464.00	9.00	53,052.00	9.00	53,052.00	0.00	0.00	6,95,568.00
1810.	14000209 /995411 Solid block 200mm thk		Masonry works: 200mm SBW									
	14000209 /995411	216.000	SQM	1,469.00	3,17,304.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1810.	14000210 /995411 Solid block 150mm thk		Masonry works: 150mm SBW									
	14000210 /995411	216.000	SQM	1,260.00	2,72,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820	Internal Plastering		Internal plaster- CM 1:6,12 mm thk									
		1.000	AU	44,54,481.00	44,54,481.00	9.00	4,00,903.00	9.00	4,00,903.00	0.00	0.00	52,56,287.00
1820.	14000221 /995411 Internal Plastering		Internal plaster- CM 1:6,12 mm thk									
	14000221 /995411	192.000	SQM	442.00	84,864.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	90.00	88,290.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	92.00	90,252.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	92.00	90,252.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	92.00	90,252.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	92.00	90,252.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	92.00	90,252.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	95.00	93,195.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	95.00	93,195.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	95.00	93,195.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	95.00	93,195.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk toilet wal									
	14000226 /995411	4,680.000	SQM	341.00	15,95,880.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	95.00	93,195.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	97.00	95,157.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	97.00	95,157.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	97.00	95,157.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	97.00	95,157.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	97.00	95,157.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	100.00	98,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	100.00	98,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	100.00	98,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	100.00	98,100.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000226 /995411 Rough plastering		Rough plaster CM 1:6,8 mm thk kitchen wa									
	14000226 /995411	864.000	SQM	341.00	2,94,624.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000219 /995411 External plastering		External sponge finish plaster 20 mm thk									
	14000219 /995411	205.000	SQM	679.00	1,39,195.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000227 /995411 Shaft plastering		Shaft plaster-CM 1:6,10 mm thk									
	14000227 /995411	400.000	SQM	481.00	1,92,400.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000336 /995411 Cement Mortar Band		Drip mould/Plasterband/12mm groove									
	14000336 /995411	41.000	RMT	218.00	8,938.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	90.00	88,290.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	90.00	88,290.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1820.	14000220 /995411 Coarse Putty - On Wall		Coarse putty Works									
	14000220 /995411	981.000	SQM	90.00	88,290.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830	Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
		1.000	AU	95,30,343.00	95,30,343.00	9.00	8,57,731.00	9.00	8,57,731.00	0.00	0.00	1,12,45,805.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	330.00	3,75,210.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	332.00	3,77,484.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	332.00	3,77,484.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	334.00	3,79,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	334.00	3,79,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	334.00	3,79,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	334.00	3,79,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	334.00	3,79,758.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	337.00	3,83,169.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	337.00	3,83,169.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	337.00	3,83,169.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	330.00	3,75,210.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	337.00	3,83,169.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	337.00	3,83,169.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	339.00	3,85,443.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	339.00	3,85,443.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	339.00	3,85,443.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	339.00	3,85,443.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	104.000	SQM	339.00	35,256.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	330.00	3,75,210.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	330.00	3,75,210.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	330.00	3,75,210.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	330.00	3,75,210.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	332.00	3,77,484.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	332.00	3,77,484.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1830.	14000224 /995411 Gypsum Plaster-On Wall		Gyp. plaster 6-8mm Intrnl wall									
	14000224 /995411	1,137.000	SQM	332.00	3,77,484.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840	Vitrified Tiles Flooring		600x600 Vitri. tile-Corridor/Units floor									
		1.000	AU	3,32,12,328.50	3,32,12,328.50	9.00	29,89,110.00	9.00	29,89,110.00	0.00	0.00	3,91,90,548.50
1840.	14000196 /995432 Vitrified Tiles Floorin		600x600 Vitri. tile-Corridor/Units floor									
	14000196 /995432	10,632.000	SQM	1,381.00	1,46,82,792.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,351.00	56,742.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,359.00	57,078.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,366.00	57,372.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,373.00	57,666.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,380.00	57,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,387.00	58,254.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,394.00	58,548.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,401.00	58,842.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,409.00	59,178.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,416.00	59,472.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000232 /995411 Vitrified tile Skirting		75 mm vitri.Tile skirt.-Corridor/Units f									
	14000232 /995411	10,152.000	RMT	173.00	17,56,296.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,423.00	59,766.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,430.00	60,060.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,437.00	60,354.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,444.00	60,648.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,451.00	60,942.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,459.00	61,278.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,466.00	61,572.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,473.00	61,866.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000235 /995411 Ceramic Tiles skirting		75 mm Antiskid ceramic skirt-Balcony									
	14000235 /995411	1,392.000	RMT	172.00	2,39,424.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000257 /995411 Ceramic Tiles - Dadoing		450x300 Ceramic tile dado-Toilet									
	14000257 /995411	4,680.000	SQM	1,257.00	58,82,760.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Balcony									
	14000233 /995411	792.000	SQM	1,223.00	9,68,616.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000033 /995474 CRE-Glazed Ceramic Til		450x300 Ceramic tile dado-Kitchen									
	14000033 /995474	600.000	SQM	1,257.00	7,54,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000441 /995411 Kitchen granite slab		20 mm thk Granite slab Kitchen									
	14000441 /995411	504.000	SQM	5,696.00	28,70,784.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000118 /995475 CRE-Granite Counters 2		20 mm thk Granite slab Toilet									
	14000118 /995475	145.000	SQM	5,696.00	8,25,920.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000334 /995411 Granite strip tile		Main door threshold Granite strip									
	14000334 /995411	168.000	RMT	675.00	1,13,400.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000334 /995411 Granite strip tile		Granite transition strip Balcony door									
	14000334 /995411	480.000	RMT	562.00	2,69,760.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000334 /995411 Granite strip tile		Granite transition strip Bedroom-toilets									
	14000334 /995411	240.000	RMT	450.00	1,08,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000334 /995411 Granite strip tile		Granite transition strip Wet/Dry area									
	14000334 /995411	456.000	RMT	450.00	2,05,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000333 /995411 Granite coping over led		180 mm wide Granite toilet ledge top									
	14000333 /995411	240.000	RMT	1,117.00	2,68,080.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000399 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Landing									
	14000399 /995411	360.000	SQM	1,363.00	4,90,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000397 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Tread									
	14000397 /995411	336.000	SQM	1,363.00	4,57,968.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,308.00	54,936.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1840.	14000398 /995411 Concrete Tiles flooring		20 mm thk concrete tile -Stair Riser									
	14000398 /995411	192.000	SQM	1,363.00	2,61,696.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000094 /995475 CRE-Granite Skirting,		75 mm concrete tile skirting									
	14000094 /995475	888.000	RMT	177.00	1,57,176.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000258 /995411 Granite lift cladding		Granite cladding lift wall									
	14000258 /995411	120.000	SQM	5,433.00	6,51,960.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000259 /995411 Granite Lift Architrave		Granite border- lift wall jambs									
	14000259 /995411	144.000	SQM	5,647.00	8,13,168.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000240 /995411 Granite flooring		Granite floor- lift car									
	14000240 /995411	8.500	SQM	3,837.00	32,614.50	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,316.00	55,272.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,323.00	55,566.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,330.00	55,860.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,337.00	56,154.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1840.	14000233 /995411 Anti Skid Ceramic Tiles		300x300 Antiskid ceramic floor-Toilet									
	14000233 /995411	42.000	SQM	1,344.00	56,448.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1850	Unit Entry Door		Main door - D (1050 x 2400 MM)									
		1.000	AU	1,40,58,000.00	1,40,58,000.00	9.00	12,65,220.00	9.00	12,65,220.00	0.00	0.00	1,65,88,440.00
1850.	14000345 /995411 Unit Entry Door		Main door - D (1050 x 2400 MM)									
	14000345 /995411	144.000	NOS	15,950.00	22,96,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1850.	14000346 /995411 Bed Room Door		Internal door - D2 (900x 2100MM)									
	14000346 /995411	360.000	NOS	13,200.00	47,52,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1850.	14000347 /995411 Toilet Door		Toilet door - D3 (750 x 2100MM)									
	14000347 /995411	312.000	NOS	12,100.00	37,75,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1850.	14000350 /995411 2hr. Fire rated hollow		MSD/MSD2 1200x2100 mm (Staircase Doors)									
	14000350 /995411	152.000	SQM	8,250.00	12,54,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1850.	14000350 /995411 2hr. Fire rated hollow		DD 900x1350 mm (Shaft Doors)									
	14000350 /995411	168.000	SQM	8,250.00	13,86,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1850.	14000350 /995411 2hr. Fire rated hollow		DD1 600x1350 mm (Shaft Doors)									
	14000350 /995411	72.000	SQM	8,250.00	5,94,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1860	UPVC Sliding Door		UPVC SD1 2100x2400 mm									
		1.000	AU	1,28,61,102.19	1,28,61,102.19	9.00	11,57,499.00	9.00	11,57,499.00	0.00	0.00	1,51,76,100.19
1860.	14000352 /995411 UPVC Sliding Door		UPVC SD1 2100x2400 mm									
	14000352 /995411	384.000	SQM	4,620.00	17,74,080.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1860.	14000355 /995411 UPVC Ventilators		UPVC V1 750x1200 mm									
	14000355 /995411	264.000	SQM	4,620.00	12,19,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1860.	14000355 /995411 UPVC Ventilators		UPVC V2 750x900 mm									
	14000355 /995411	24.000	SQM	4,620.00	1,10,880.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1860.	14000352 /995411 UPVC Sliding Door		UPVC SD2 1500x2400 mm									
	14000352 /995411	528.000	SQM	4,620.00	24,39,360.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1860.	14000352 /995411 UPVC Sliding Door		UPVC SD3 1350x2400 mm									
	14000352 /995411	168.000	SQM	4,620.00	7,76,160.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1860.	14000353 /995411 UPVC Sliding Window		UPVC KW1 1200x1300 mm									
	14000353 /995411	240.000	SQM	4,620.00	11,08,800.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1860.	14000353 /995411 UPVC Sliding Window		UPVC SW1-1500X1300mm									
	14000353 /995411	144.000	SQM	4,620.00	6,65,280.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1860.	14000353 /995411 UPVC Sliding Window		UPVC SW2-1000X1300mm									
	14000353 /995411	96.000	SQM	4,620.00	4,43,520.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1860.	14000353 /995411 UPVC Sliding Window		UPVC SW3-750X1300mm									
	14000353 /995411	50.000	SQM	4,620.00	2,31,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1860.	14000351 /995411 UPVC Door/Windows/Venti		UPVC W1 1500x2350mm									
	14000351 /995411	360.000	SQM	4,620.00	16,63,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1860.	14000351 /995411 UPVC Door/Windows/Venti		UPVC W2 1200x2325 mm									
	14000351 /995411	360.000	SQM	4,620.00	16,63,200.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1860.	14000139 /995432 Louvers Aluminum Work		Providing and fixing Extruded aluminum works for louvers and fixed glazing with extruded built up sections of size 61.85 x 31.75 mm with 1.2 mm thick bottom section weight 0.695 kg/m									
	14000139 /995432	233.430	SQM	3,281.25	7,65,942.19	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1870	Acrylic Emulsion Paint - Ceiling		Acrylic emulsion -Internal Ceiling									
		1.000	AU	1,32,02,613.00	1,32,02,613.00	9.00	11,88,235.00	9.00	11,88,235.00	0.00	0.00	1,55,79,083.00
1870.	14000264 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal Ceiling									
	14000264 /995411	11,352.000	SQM	130.00	14,75,760.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1870.	14000265 /995411 Acrylic Emulsion Paint		Acrylic emulsion -Internal walls									
	14000265 /995411	32,629.000	SQM	130.00	42,41,770.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1870.	14000365 /995411 Ext. Grade Emulsion Pai		Apex-Weatherproof Exterior emulsion									
	14000365 /995411	4,584.000	SQM	156.00	7,15,104.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1870.	14000361 /995411 Synthetic Textured Fini		Texture scratch finish-External wall									
	14000361 /995411	19,079.000	SQM	341.00	65,05,939.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1870.	14000267 /995411 White Wash		Whitewash-Wall-duct, abv FC/Ceilng									
	14000267 /995411	4,715.000	SQM	56.00	2,64,040.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880	MS Railing		Staircase railing									
		1.000	AU	31,32,192.80	31,32,192.80	9.00	2,81,897.00	9.00	2,81,897.00	0.00	0.00	36,95,986.80
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	131.00	36,156.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	133.00	36,708.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	136.00	37,536.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	136.00	37,536.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	136.00	37,536.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	136.00	37,536.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	136.00	37,536.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	126.00	57,834.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	126.00	57,834.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	126.00	57,834.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	126.00	57,834.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	126.00	57,834.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	128.00	58,752.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	128.00	58,752.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	128.00	58,752.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	128.00	58,752.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	128.00	58,752.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	131.00	60,129.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	131.00	60,129.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	131.00	60,129.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	131.00	60,129.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	131.00	60,129.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	133.00	61,047.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	133.00	61,047.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	133.00	61,047.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	133.00	61,047.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	133.00	61,047.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	136.00	62,424.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	136.00	62,424.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	136.00	62,424.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	136.00	62,424.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	126.00	34,776.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS railing Balcony									
	14000278 /995411	459.000	KG	136.00	62,424.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	126.00	26,208.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	126.00	26,208.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	126.00	26,208.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	126.00	26,208.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	126.00	26,208.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	128.00	26,624.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	128.00	26,624.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	128.00	26,624.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	128.00	26,624.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	128.00	26,624.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	131.00	27,248.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	131.00	27,248.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	131.00	27,248.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	131.00	27,248.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	131.00	27,248.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	133.00	27,664.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	133.00	27,664.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	133.00	27,664.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	133.00	27,664.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	133.00	27,664.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	136.00	28,288.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	136.00	28,288.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	136.00	28,288.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Corridor railing									
	14000278 /995411	208.000	KG	136.00	28,288.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		MS Ladder & stairs									
	14000278 /995411	459.900	KG	131.00	60,246.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1880.	14000278 /995411 MS Railing		MS Grills									
	14000278 /995411	126.900	KG	131.00	16,623.90	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1880.	14000278 /995411 MS Railing		Staircase railing									
	14000278 /995411	276.000	KG	128.00	35,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890	Silhouette Grid False Ceiling		Gypboard Grid ceiling toilets									
		1.000	AU	9,81,288.00	9,81,288.00	9.00	88,316.00	9.00	88,316.00	0.00	0.00	11,57,920.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	960.00	40,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	972.00	40,824.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	972.00	40,824.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	972.00	40,824.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	972.00	40,824.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	978.00	41,076.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	978.00	41,076.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	978.00	41,076.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	978.00	41,076.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	978.00	41,076.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	984.00	41,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	960.00	40,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	984.00	41,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	984.00	41,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	984.00	41,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	984.00	41,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	984.00	41,328.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	960.00	40,320.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	966.00	40,572.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	966.00	40,572.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	966.00	40,572.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	966.00	40,572.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	966.00	40,572.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1890.	14000313 /995411 Silhouette Grid False C		Gypboard Grid ceiling toilets									
	14000313 /995411	42.000	SQM	972.00	40,824.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1900	CRE- MS Chequered Plate Works		MS chequered plate-shaft platform									
		1.000	AU	10,91,072.05	10,91,072.05	9.00	98,196.00	9.00	98,196.00	0.00	0.00	12,87,464.05
1900.	13000148 /995455 CRE- MS Chequered Plate		MS chequered plate-shaft platform									
	13000148 /995455	2.700	MT	1,26,090.00	3,40,443.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1900.	14000035 /995475 CRE- 50mm Screed at Sha		50mm avg thk. screed concrete- shaftplatform									
	14000035 /995475	47.700	SQM	370.00	17,649.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1900.	14000035 /995475 CRE- 50mm Screed at Sha		Sealant packing-CM 1:4									
	14000035 /995475	9.900	SQM	333.00	3,296.70	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1900.	14000308 /995411 Roofing sheet- all type		OTS cover-polycarbonate sheet									
	14000308 /995411	59.000	SQM	5,027.00	2,96,593.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1900.	14000318 /995411 Bison Board - Balcony &		Bison Board-Rain water pipe covering									
	14000318 /995411	374.970	SQM	1,155.00	4,33,090.35	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1910	BASIC PRICE FOR CEMENT & STEEL											
		1.000	AU	1,70,00,000.00	1,70,00,000.00	9.00	15,30,000.00	9.00	15,30,000.00	0.00	0.00	2,00,60,000.00
1910.	28000000 /995454 CRE- Basic Rate Diff Am		CRE- Basic Rate Diff Amount - Cement									
	28000000 /995454	70,00,000.000	LS	1.00	70,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1910.	28000001 /995454 CRE- Basic Rate Diff Am		CRE- Basic Rate Diff Amount -Reinf Steel									
	28000001 /995454	1,00,00,000.000	LS	1.00	1,00,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1920	BASIC PRICE FOR CEMENT & STEEL											
		1.000	AU	22,00,000.00	22,00,000.00	9.00	1,98,000.00	9.00	1,98,000.00	0.00	0.00	25,96,000.00

1920.	28000000 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount - Cement									
	28000000 /995454	10,00,000.000	LS	1.00	10,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1920.	28000001 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount -Reinf Steel									
	28000001 /995454	12,00,000.000	LS	1.00	12,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1930	BASIC PRICE FOR CEMENT & STEEL											
		1.000	AU	22,00,000.00	22,00,000.00	9.00	1,98,000.00	9.00	1,98,000.00	0.00	0.00	25,96,000.00
1930.	28000000 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount - Cement									
	28000000 /995454	10,00,000.000	LS	1.00	10,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1930.	28000001 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount -Reinf Steel									
	28000001 /995454	12,00,000.000	LS	1.00	12,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1940	BASIC PRICE FOR CEMENT & STEEL											
		1.000	AU	22,00,000.00	22,00,000.00	9.00	1,98,000.00	9.00	1,98,000.00	0.00	0.00	25,96,000.00
1940.	28000000 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount - Cement									
	28000000 /995454	10,00,000.000	LS	1.00	10,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1940.	28000001 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount -Reinf Steel									
	28000001 /995454	12,00,000.000	LS	1.00	12,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1950	BASIC PRICE FOR CEMENT & STEEL											
		1.000	AU	22,00,000.00	22,00,000.00	9.00	1,98,000.00	9.00	1,98,000.00	0.00	0.00	25,96,000.00
1950.	28000000 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount - Cement									
	28000000 /995454	10,00,000.000	LS	1.00	10,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1950.	28000001 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount -Reinf Steel									
	28000001 /995454	12,00,000.000	LS	1.00	12,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1960	BASIC PRICE FOR CEMENT & STEEL											
		1.000	AU	22,00,000.00	22,00,000.00	9.00	1,98,000.00	9.00	1,98,000.00	0.00	0.00	25,96,000.00
1960.	28000000 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount - Cement									
	28000000 /995454	10,00,000.000	LS	1.00	10,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1960.	28000001 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount -Reinf Steel									
	28000001 /995454	12,00,000.000	LS	1.00	12,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1970	BASIC PRICE FOR CEMENT & STEEL											
		1.000	AU	22,00,000.00	22,00,000.00	9.00	1,98,000.00	9.00	1,98,000.00	0.00	0.00	25,96,000.00
1970.	28000000 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount - Cement									
	28000000 /995454	10,00,000.000	LS	1.00	10,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1970.	28000001 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount -Reinf Steel									
	28000001 /995454	12,00,000.000	LS	1.00	12,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1980	BASIC PRICE FOR CEMENT & STEEL											
		1.000	AU	22,00,000.00	22,00,000.00	9.00	1,98,000.00	9.00	1,98,000.00	0.00	0.00	25,96,000.00
1980.	28000000 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount - Cement									
	28000000 /995454	10,00,000.000	LS	1.00	10,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

1980.	28000001 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount -Reinf Steel									
	28000001 /995454	12,00,000.000	LS	1.00	12,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1990	BASIC PRICE FOR CEMENT & STEEL											
		1.000	AU	22,00,000.00	22,00,000.00	9.00	1,98,000.00	9.00	1,98,000.00	0.00	0.00	25,96,000.00
1990.	28000000 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount - Cement									
	28000000 /995454	10,00,000.000	LS	1.00	10,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1990.	28000001 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount -Reinf Steel									
	28000001 /995454	12,00,000.000	LS	1.00	12,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2000	BASIC PRICE FOR CEMENT & STEEL											
		1.000	AU	22,00,000.00	22,00,000.00	9.00	1,98,000.00	9.00	1,98,000.00	0.00	0.00	25,96,000.00
2000.	28000000 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount - Cement									
	28000000 /995454	10,00,000.000	LS	1.00	10,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2000.	28000001 /995454 CRE-Basic Rate Diff Am		CRE- Basic Rate Diff Amount -Reinf Steel									
	28000001 /995454	12,00,000.000	LS	1.00	12,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2010	Performance Incentive											
		1.000	AU	12,00,00,000.00	12,00,00,000.00	9.00	1,08,00,000.0	9.00	1,08,00,000.0	0.00	0.00	14,16,00,000.00
2010.	36000060 /998221 FI-Miscellaneous Expens											
	36000060 /998221	12,00,00,000.00	LS	1.00	12,00,00,000.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2020	NT Items											
		1.000	AU	15,01,691.47	15,01,691.47	9.00	1,35,152.00	9.00	1,35,152.00	0.00	0.00	17,71,995.47
2020.	13000937 /995458 CRE-200mm dia RCC Hume		Supplying, installing, testing and commissioning of RCC Hume Pipe 200mm Dia NP3/68101190 laid to the required level and grade with SS TYPE COLLAR joining in CM 1:3 making necessary connections as required etc., complete. (Provision for road crossings)									
	13000937 /995458	80.000	RMT	836.00	66,880.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2020.	13000220 /995458 CRE-300mm dia RCC Hume		Supplying, installing, testing and commissioning of Rcc Hume Pipe 300Mm Dia NP3/68101190 laid to the required level and grade with SS TYPE COLLAR joining in CM 1:3 making necessary connections as required etc., complete. (Provision for road crossings)									
	13000220 /995458	80.000	RMT	1,221.00	97,680.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2020.	13000219 /995458 CRE-450mm dia RCC Hume		Supplying, installing, testing and commissioning of Rcc Hume Pipe 450Mm Dia NP3/68101190 laid to the required level and grade with SS TYPE COLLAR joining in CM 1:3 making necessary connections as required etc., complete. (Provision for road crossings)									
	13000219 /995458	115.000	RMT	2,302.00	2,64,730.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2020.	13000197 /995458 CRE-Exp Joint Capcell		Providing, supplying, placing and fixing in position to create gap for expansion joints of specified thick using 25mm tk of lower density of supreme make - CAPCELL HD100 of 100 kg/cum density during execution of concrete elements at all expansion joints and separation joints at all levels and wherever specified to the required sizes, shapes, etc., complete.The rate is including all kind of wastages, lead and Lifts etc.									
	13000197 /995458	440.920	SQM	1,069.00	4,71,343.48	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2020.	13000713 /995411 Mechani. Splicing- thre		Additional threading maked at column termination place.Providing and fixing Mechanical Splicing using threaded coupler to the reinforcement bars of specified dia and grade using high yield strength standard couplers of specially produced steel to join ribbed bearing bars machine cut end to end. Cost to include necessary supply of threaded couplers of various diameters, reducing diameters,transportation,coupling at site by mechanical means, threading of reinforcement bars at ends,erection at site, testing of random samples, testing of joints at site using ultrasonic methods required by Structural consultant at intervals as directed, protection of threaded ends using PVC covers, all tools and tackels, lead and lift etc., complete at all levels and location specified as per drawings.Cost to include necessary testing of couplers as per IS 16172 CRE- MS Couplers - 32mm dia									
	13000713 /995411	112.000	NOS	39.10	4,379.20	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2020.	13000714 /995411 Mechani. Splicing- thre		CRE- MS Couplers - 25mm dia									
	13000714 /995411	250.000	NOS	32.20	8,050.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2020.	13000715 /995411 Mechani. Splicing- thre		CRE- MS Couplers - 20mm dia									
	13000715 /995411	184.000	NOS	29.90	5,501.60	0.00	0.00	0.00	0.00	0.00	0.00	0.00

2020.	13000716 /995411 Mechani. Splicing- thre		CRE- MS Couplers - 16mm dia									
	13000716 /995411	1,962.000	NOS	27.60	54,151.20	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2020.	13000140 /995454 CRE- Reducer Couplers -		CRE- Reducer Couplers - 32 to 20 mm dia									
	13000140 /995454	4.000	NOS	39.10	156.40	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2020.	13000141 /995454 CRE- Reducer Couplers -		CRE- Reducer Couplers - 25 to 20 mm dia									
	13000141 /995454	14.000	NOS	32.20	450.80	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2020.	42000058 /995432 Hire Charges Machinery		STP Hard rock excavation (Grid-(ML-M to ML-P)Specification & scope of work same as 1.01 of the BOQ but for Excavation in Hard rock / boulders (more than 1/2 Cum in size -Un poclainable) by chiselling/ wedging to required level for Raft, Footings of columns, Retaining walls, Core walls, catch pits, Lift pits,STP,UG tanks, trenches for drains, etc. to the required depth including all leads and lifts, dressing, grading, cleaning, excavating loose pockets directed and disposing etc. as per detailed specification and conforming to safety rules of Authority during the progress of work.Note: The percentage of voids to be deducted from stack measurement is 40% for hardrock or Initial levels will be taken before blasting hard rock and final levels will be taken after achieving required levels in presence of PIC.									
	42000058 /995432	11.000	DAY	18,464.09	2,03,104.99	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2020.	13000583 /995411 Waterproofing - Lift pi		Lift WALLS WATERPROOFING WORKS- (EXTERNAL) - Lift Walls - External walls (Extra over and above rate of item no-7.2-I of the BOQ for Lift External Wall Waterproofing Works) 1. Surface preparation: Before starting of waterproofing works the surface of the wall should be made free of any loose particles, vegetation, grease or oily matters etc. All tie rod holes should be filled properly. All honeycombs should be repaired as per approved repair procedures. Treating the Construction Joints : Chase opening the Construction Joints by providing "V " groove, removing the dust and clean the designated area following by providing with approved nonshrink high strength cemenitious grout, finishing, curing etc. as per manufacturers specification and as directed. Any damp spots on the walls should be attended by grouting cement mixed with flow enhancers like Cebex-100 or equivalent until the leak or dampness is fully arrested. When PVC pipes are inserted in the designated openings in the slab, it should be applied with epoxy bonding agent sprayed with sand on the portion coming in contact with non shrink grout or mortar or concrete to enhance the bonding and packed with non shrink grout includiing scafolding as directed.All sharp edges and corners to be chamferred / haunched to receive the membrane.2. Providing and laying minimum 1.5 mm thick self adhesive, self healing type SBS based membranes minimum puncture resistance of 220N(ASTM E154), tensile resistance over 200%, Elongation over 200%(ASTM D-412) and tear resistance of more than 200N (ASTM D1004). The membrane shall be laid over a compatible primer as per Manufacturer's specification with sufficient overlaps.3. This membrane should be protected with 250 GSM minimum non woven polyester mat for high puncture resistance laid over the membrane either loosely laid or fixed as per manufacturer specifications.4. The SBS membrane as well as the protection layer should have sufficient overlap as per manufacturer specifications.5. The applicator/manufacturer should submit the details of waterproofing near the penetrations on the wall.6. The membrane should be terminated on all sides properly with watertight joints. 7.The manufacturer/applicator should submit the details and get client approval prior to start the work.8.The contractor to include cost of termination of waterproofing system with necessary overlapping, joint treatment etc complete all as per manufacturer's recommendations.9.Treatment shall be provided from standard manufacturers like BASF, SIKA, FOSROC or equivalent.Lift Walls - External walls (Extra over and above rate of item no-7.2-i (BOQ)									
	13000583 /995411	615.000	SQM	370.00	2,27,550.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2020.	12000081 /995411 Dewatering of both gr.		Dewatering in Construction site various locations (Drain water & Underground water uplift in the construction site)									
	12000081 /995411	384.700	HR	254.00	97,713.80	0.00	0.00	0.00	0.00	0.00	0.00	0.00
											SUBTOTAL	**3,97,95,33,280.99**
Rupees Three Hundred Ninety Seven Crore Ninety Five Lakh Thirty Three Thousand Two Hundred Eighty and paise Ninety Nine only											**TOTAL**	**3,97,95,33,280.99**

Terms & Conditions

SPECIFIC CLARIFICATIONS

The intent of these clauses is to amplify the provisions in the tender documents, summarise the agreed clarifications, qualifications and assumptions stated in the tender submissions and discussed during the meetings.

The specific clarifications made here under should be read with the respective conditions of the contract. The balance provisions of the respective clauses shall continue to remain in force.

1. GCC - Appendix to tender 8.1: Commencement date: ‘Commencement date for the Project’ shall be the date of LOI.

2. GCC - Appendix to tender 1.1.3.3, 1.1.5.6, 8.2: Time for Construction:

Phase 1 comprising of 7 Towers, Club House, MLCP, External works & other associated works
"Completion date / duration for Phase 1" shall be within 28 months from the ‘Commencement date of the Project’ which is date of LOI.
Phase 2 comprising of 2 Towers & other associated works

Phase 2 works shall initiate from the date specified in the ‘Notice to Proceed for Phase 2 works’ issued by the Client.

"Completion date / duration for Phase2" shall be within 36 months from the ‘Commencement date of the Project’ which is date of LOI.

Overall project duration (For both phase 1 & phase 2) shall be within 36 months from the ‘Commencement date of the Project’ which is date of LOI.

3. GCC - Appendix to tender - Clause 3.5: Determination of Cost, if any, due to extension of Time for Completion / Price Validity:

a. Phase 1 – Price validity for Phase 1 is 'Phase 1 duration' plus 8 months i.e., 28 Months + 8 Months.

b. Phase 2 – Price validity for Phase 2 is 'duration for Phase 2' plus 6 months i.e., 36 Months + 6 Months.

4. GCC - Appendix to tender - Clause 14.2: Advance Payment – Total advance payment & applicable currency(s)

Recoverable interest free mobilization advance equivalent to 5 % of the accepted Contract Amount (excluding Performance Incentive / Milestone Completion Payment) of the respective phase (including GST) against submission of request for release of mobilization advance from the Contractor, as per the following:

Phase 1 – 5 % of Phase 1 value (Single instalment, Including GST, excluding Performance Incentive / Milestone Completion Payment) against LOI and submission of request for release of mobilization advance from the Contractor.

Phase 2 – 5 % of Phase 2 value (Single instalment, Including GST, excluding Performance Incentive / Milestone Completion Payment) against the Client's intimation for commencement of Phase 2 works and submission of request for release of mobilization advance from the Contractor.

Recovery of Advance: a) deductions shall commence in the immediate next Certificate of Payment (i.e., RA Bill 01) for the respective Phase, and
(b) shall be effected such that the entire advance for the respective Phase shall be recovered on or before Eighty (80%) per cent of the Accepted Contract Amount (excluding Performance Incentive / Milestone Completion Payment) for the respective Phase gets executed (excluding the advance payment and deductions and repayments of retention) in the currencies and proportions of the advance payment.

5. Performance Incentive / Milestone Completion payment: The Client shall pay the Contractor total amount of Rs. 12,00,00,000/- (Indian Rupees Twelve Crores Only) as performance incentive / milestone completion payment for Phase 1 & Phase 2 in below mentioned stages,

a. Payment of Rs. 77,77,777.60 for each tower shall be paid on completion of the respective tower terrace slab structure (including de-shuttering & necessary housekeeping), total of 9 towers amounts to Rs. 6,99,99,998.40

b. Payment of Rs. 55,55,555.73 for each tower shall be paid on completion of the respective tower Flooring, Internal Painting & Joinery Works (including necessary housekeeping & de-snagging), total of 9 towers amounts to Rs. 5,00,00,001.60

6. GCC-Appendix to tender - Clause 4.2: Performance Security: Not applicable.

7. GCC-Appendix to tender-Clause 14.9: Retention money: 2.5% of each RA bill amount (excl GST) shall be in the form of cash retention. Cash retention shall be released after issue of Performance Certificate i.e., upon completion of DLP. Retention money shall not bear any interest.

8. GCC - Appendix to tender - Clause 1.1.3.7 Defects Liability Period:
24 months from the date of the Taking Over Certificate issued by the Client for the respective phases.

9. GCC - Appendix to tender - Clause 1.1.4.17, 14.5: Advance Payment: Secured advance against procurement of new formwork materials, new P & M assets shall be paid for the 100% of the approved purchase cost (Including GST) subject to maximum of 7% of the contract amount (Excluding GST), payment shall be made against proforma invoice of the supplier.

Recovery of secured advance shall be made on prorata basis & to ensure 100% recovery on or before completion of Phase 1 structure works.

10. Appendix to tender 14.7 C Period for Client to make Payment: Period for Interim payment certificate from the Engineer and the Client to make payments from receipt of RA bill from the Contractor:

a. 75% of RA Bill certified value (Excluding GST) shall be paid as adhoc, payment shall be made within 7 working days from the date of bill certification. The client shall certify the bill for adhoc payment within 3 days from the date of bill submission by the Contractor in complete form along with all the relevant details and documents.

b. Balance 25% of the RA Bill value (Including GST) shall be paid within 20 working days from the date of bill certification.

11. Site Handing over: Site shall be handed over to contractor for construction in parts / Tower wise as per the agreed schedule.

12. GCC-Clause 14.19 Electricity and Water:
a. Electricity / Power: The cost of connection, infrastructure and consumption of power shall be deemed to be included in the Contract Price. However, solely based on the Client's discretion, Power shall be provided by the client at one location & charges to be paid by the Contractor directly to BESCOM, the Contractor shall augment the power requirement from the BESCOM to suit the project requirement. However, to provide backup DG/s is the responsibility of the Contractor.

b. Water: The consumption of water including tankers from outside is part of the Contract Price. The Contractor shall make his own necessary arrangement for water supply.

c. The Contractor shall provide the Power & Water to the other Contractors / agencies engaged by the Client, at single point on chargeable basis, based on the BESCOM charges including associated cost Viz.., BESCOM deposit charges.

d. In the absence of BESCOM power supply or supply disruptions from BESCOM, the Contractor shall supply the DG power to the other Contractors / agencies engaged by the Client and the cost of the DG power shall be actual production cost + 15%.

13. GCC-Clause 18.2 Insurance for Works (Contractor's All Risk Insurance Policy): Insuring party shall be Client, the premium shall be recovered from the Contractor from Interim payments on prorated basis of the insurance premium with respect to the contract price, at intervals of the premiums as per the insuring agency.

14. GCC-Clause 18.3 Insurance against Injury to Persons and Damage to Property (Third Party Liability): Insuring party shall be Client, the premium shall be recovered from the Contractor from Interim payments on prorated basis of the insurance premium with respect to the contract price, at intervals of the premiums as per the insuring agency.

15. Statutory Compliances: The Contractor shall fulfill all the labour and other statutory compliances which includes but not limited to construction laws, provident fund rules, BOCW, workmen compensation policy, ESI, occupational health & safety regulations and any other required insurances and regulations/ law controlling construction industry during the tenure of above defined contractual period.
The contractor shall pay and maintain the documents pertaining to Labour regulation, PF, ESIC, BOCW, Workmen compensation policy (WCP), all required Licenses as per requirement of Govt., State Welfare Associates fund, Child Labour act, any local statutory requirement and other statutory requirements as required by Developer.

16. Security & Storage at site: For storage, empty space will be provided by the Client. Contractor shall be liable for Security, storage and safe custody of Materials/Goods/Items including the Client issued materials/Goods/Items. Debris generated by the Contractor during the execution of works i.e., packing, unpacking, and stacking shall be cleared by the Contractor at his own cost.

17. GCC 13.9 Adjustments for Changes in Cost for Basic rate materials & Appendix to Tender: Clause is attached "Annexure 4-Basic rate of materials & its adjustment" and shall be applicable for Phase 1 & 2 respectively.

18. GCC – 4.8 Safety Procedures: EHS Manual: All the standard norms of safety at construction site shall be strictly followed by the Contractor during the tenure of the Contract as per the Contractor's safety plan and shall comply with the safety audit of the Client. The Client shall issue Non -Compliance Report (NCR) for any violation found during the execution of the project with suitable time to rectify the same. However, safety penalty is not applicable.

19. Client's office: The Contractor shall provide the Client, site office of approximately 1500 Sft fully functional, with furnishings including but not limited to air conditioning, furnitures at their own cost. office operating expenses like pantry and housekeeping will be in the Contractor's scope. The said site office shall be removed by the Contractor after completion of works including dismantling, carting away, housekeeping, etc..,

If the site office is required to relocate during the construction phase as and when required, the contractor shall organize such relocation/s at their own expense.

20. Facilities for Client's Personnel: The Contractor shall provide Personnel Protective Equipment (PPE) example but not limiting to Safety shoes, Safety jackets, Safety helmets, etc.., for the Client's personnel and visitors.

21. Site Barricading: The Contractor at their own cost, has to carryout hard barricading around the project premises as required in order to have the safety and security of the personnel, resources.

Except for those points stated above, all other terms and conditions shall remain as per Tender. In other words, it is deemed to be understood that the Contractor has withdrawn all the deviations and exclusions stated in their submissions and correspondence and agree to fully comply with the Tender other than the points stated above.

Notwithstanding anything stated in any clause of this Agreement the Contractor shall not be entitled to any claims raised which have not been notified in terms of this agreement. No claims shall be payable for any direct, indirect business losses or any opportunity loss.

SPECIFIC CLARIFICATIONS FOR TERMS & CONDITIONS:

1. Phase Configuration: Phase 1 Comprising of 7 Towers, Club House, MLCP, External works & other associated works.
Phase 2 Comprising of 2 Towers & other associated works.

2. Volume I- GCC, Mobilization Advance: Recoverable interest free mobilization advance equivalent to 5 % of the accepted Contract Value (less Provisional Sums if any) of the respective phase (including GST) against submission of request for release of mobilization advance from the Contractor, as per the following:

Phase 1 – 5 % of Phase 1 value (Single instalment, Including GST) against LOI and submission of request for release of mobilization advance from the Contractor.

Phase 2 – 5 % of Phase 2 value (Single instalment, Including GST) against the Client's intimation for commencement of Phase 2 works and submission of request for release of mobilization advance from the Contractor.

3. Plants and Materials intended for Works – Secured advance against procurement of new formwork materials, new P & M assets shall be paid for the 100% of the approved purchase cost (Including GST) subject to maximum of 7% of the contract amount (Excluding GST), payment shall be made against proforma invoice of the supplier.
Recovery of secured advance shall be made on prorata basis & to ensure 100% recovery on or before completion of Phase 1 structure works.

4. Volume I- GCC - Performance Security: Performance Security not applicable.

5. Volume I- GCC - Interim Payments: Adhoc- 75% of RA Bill certified value (Excluding GST) shall be paid as adhoc, payment shall be made within 7 working days from the date of bill certification. The client shall certify the bill for adhoc payment within 3 days from the date of bill submission by the Contractor in complete form along with all the relevant details and documents.

Balance 25% of the RA Bill value (Including GST) shall be paid within 20 working days from the date of bill certification.

6. Volume I- GCC - Retention Money: 2.5% of each RA bill amount (excl GST) shall be in the form of cash retention. Cash retention shall be released after issue of Performance Certificate. Retention money shall not bear any interest.

7. Volume I- GCC - Commencement Date: For Phase 1 - Commencement date shall be the date of LOI.

For Phase 2 - The Commencement date shall be the
date specified in the 'Notice to Proceed for Phase 2 works' issued by the Client.

8. Volume I- GCC - Defects Liability Period (DLP): As per Tender

9. Volume I- GCC - Delay Damages: As per Tender

10. Volume I- GCC - Duration: Phase 1 (7 Towers, Club House, MLCP, External works & other associated works) - Within 28 Months from the commencement date / date of LOI.

Phase 2 (2 Towers & other associated works) - Within 36 Months from the date of Project commencement date / date of LOI.

11. Volume I- GCC - Variation: As per Tender

12. Volume I- GCC - NT Items: As per Tender

13. Volume I- GCC: The Contractor to provide logistic plan. Space for the Contractor's site office, store, workshops, stack yard, steel fabrication yard, batching plant etc shall be provided near/around the project site based on the availability and on the Contractors logistic plan & requirements, which to be availed prior written approval from ENGINEER. Entire cost of construction, finishing, fitouts and it's maintenances are in the Contractor's scope.

The Contractor's site office, store, workshops, stack yard, steel fabrication yard, batching plant etc shall be removed by the Contractor after completion of works including dismantling, carting away, housekeeping, etc.

14. Escalation, Volume I- GCC, Adjustment for changes in cost,
Volume I - GCC, Adjustment for changes in cost (for basic rate material): As per Tender

15. Price Validity: Phase 1 - Price validity for Phase 1 is Phase 1 duration' plus 8 months i.e., 28 Months + 8 Months.

Phase 2 - Price validity for Phase 2 is 'duration for Phase 2' plus 6 months i.e., 36 Months + 6 Months.

16. Labour Cess shall be borne by the Client, as per Tender.

17. Site Handingover to Contractor: Site shall be handed over to contractor for construction in parts / Towerwise.

ADDITIONAL TERMS & CONDITIONS:

1) Project timelines are stringent, and the Contractor shall strictly adhere to the timelines.

2) List of Staff allocated by the Contractor for Provident Botanico along with their Profile to be shared by the Contractor for the written approval of the Client. The Contractor shall deploy key staff with prior written approval of the Client.

3) The Client and the Contractor shall jointly finalise all procurement & Contract requirements for major packages of the Contractor for this project. The Contractor has to obtain written approval/s for procurement of Formwork materials & P&M materials (Excluding labour / PRW requirements).

4) CBRE or any other firm appointed by HDFC or any other investor / banker of the Client shall act as 'external consultant' for this project, the Contractor has to coordinate & cooperate with the 'external consultant' for verification of bills submitted by them and further details about project progress.

The Contractor has to provide all such information, details required by the 'external consultant'. And such information, details shall be either provided through the Client or to be given directly to the 'external consultant' with the permission of the Client.

5) The Contractor has to source, propose new Suppliers, Subcontractors, labour contractors, etc.., for this project in order to avoid any adverse effects of the Contractor's other projects cashflow, pending payment issues.

6) Payments from the Client:
a. Adhoc - 75% of RA Bill certified value (Excluding GST) shall be paid as adhoc, payment shall be made within 7 working days from the date of bill certification. The client shall certify the bill for adhoc payment within 3 days from the date of bill submission by the Contractor in complete form along with all the relevant details and documents.

b. Balance 25% of the RA Bill value (Including GST) shall be paid within 20 working days from the date of bill certification.

Payment from the Client shall be subject to Clause No 7 of this Additional T&C

7) Supplier, Subcontractor Payment of the Contractor:
In order to ensure proper & on time completion of the project. And to have smooth cashflow for the Project, following are the conditions applied.
a) The Contractor shall maintain separate account for this project and shall be reviewed by the Client.
b) The Contractor has to provide monthly cashflow projections chart to the Client.
c) Head Office (HO) expenses of the Contractor: Fixed cost which is proposed by the Contractor and approved by the Client in writing, shall be paid by the Client in every month bill & balance amount will be payable at the completion stage of Project. This payment shall be considered as part of the Client payment to the Contractor under the Contract terms.
d) The Contractor has to obtain written approvals by the Client for all major procurements and contract needs pertaining to Botanico project.
e) The Client shall be allowed to monitor every cost of the Contractor's expenditure pertaining to this project.
f) Along with RA Bills, the list of payments pertaining to Botanico project shall be shared by the Contractor and payment for same has to be processed against written approval of the Client.
g) The Contractor has to ensure that the Botanico project's progress and timelines should not get adversely effected because of any of the issues and / or problems of other project/s of the Contractor. The Contractor has to ensure this project should not suffer because of adverse cashflow issues of any other projects of the Contractor.

8) The above-mentioned additional terms are only for the purposes of managing the cash flow for the project and there shall not be any change in the awarded contract value, terms & conditions of the Contract. This is the complete responsibility of the contractor.

9) In no manner the Client approval shall relieve the Contractor from their obligations and responsibilities under the terms & conditions of the Contract.

For Provident Housing Limited	**Contractor's Acceptance**
(Authorized Signatory)	**(Authorized Signatory)**